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The Contract Cost Data book is published annually by the Department of 

Transportation, Division of Engineering Services - Office Engineer,  Office of Contract 

Awards and Services.  This book includes standard contract items for major highway 

contracts for which bids were opened in 2015.  Some of the units of measure for these items 

were in U.S. Customary Units (English) and were converted to International System of Units 

(SI) for this publication.  The conversion factors used for this purpose are listed in Appendix 

A.  For those who wish to convert back to English units, the appropriate conversion factors 

are listed in Appendix B. 

 

Advertised item quantities have been used as source information. Item quantities may 

vary from the final quantities incorporated into the completed contract.  Prices shown in this 

tabulation are the mechanically weighted average of the awarded bidders’ prices and are 

affected by location, time, quantity in the job and size of the item (relative to the size of the 

job).  In this book, a six-digit item code has been assigned to each standard contract item 

and the items are listed numerically. 

 

For assistance, contact Division of Engineering Services - Office Engineer, Office of 

Contract Awards and Services by e-mail at this address: DES-OE_Contract_Service @dot.ca.gov. 

The Web site address to download this book is http://www.dot.ca.gov/hq/esc/oe/awards. 
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CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE     1 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 070030  LEAD COMPLIANCE PLAN 
 
                                                                  LS    01   36                                         117,250.00 
                                                                  LS    02   32                                          53,383.40 
                                                                  LS    03   50                                         168,874.30 
                                                                  LS    04   79                                         269,408.61 
                                                                  LS    05   34                                         118,483.00 
                                                                  LS    06   42                                         111,512.10 
                                                                  LS    07   57                                         186,570.00 
                                                                  LS    08   35                                          93,072.00 
                                                                  LS    09    7                                          11,335.00 
                                                                  LS    10   44                                          99,030.75 
                                                                  LS    11   24                                         113,856.58 
                                                                  LS    12   15                                          35,834.00 
 
                                                      UNIT TOTAL  LS        455                                       1,378,609.74 
 
                                         ITEM CODE 070030  TOTAL            455                                       1,378,609.74* 
 
 080050  PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
 
                                                                  LS    01    4                                          65,421.37 
                                                                  LS    02    5                                          33,338.04 
                                                                  LS    03    7                                          70,259.00 
                                                                  LS    04   25                                         178,776.23 
                                                                  LS    05    7                                          40,250.00 
                                                                  LS    06    4                                          19,200.00 
                                                                  LS    07   15                                         142,188.00 
                                                                  LS    08    4                                          28,300.00 
                                                                  LS    09    1                                           7,250.00 
                                                                  LS    10    3                                          25,000.00 
                                                                  LS    11    9                                          43,275.00 
                                                                  LS    12    6                                          32,250.00 
 
                                                      UNIT TOTAL  LS         90                                         685,507.64 
 
                                         ITEM CODE 080050  TOTAL             90                                         685,507.64* 
 
 090100  TIME-RELATED OVERHEAD (WDAY) 
 
                                                                  WDAY  01    4          1,420.0          514.3697      730,405.00 
                                                                  WDAY  02    4          1,190.0        1,109.8235    1,320,690.00 
                                                                  WDAY  03    5            995.0        4,175.8794    4,155,000.00 
                                                                  WDAY  04    5          2,635.0        5,469.1247   14,411,143.50 
                                                                  WDAY  05    9          2,345.0        1,807.7186    4,239,100.00 
                                                                  WDAY  06    3            515.0        2,346.6019    1,208,500.00 
                                                                  WDAY  07   16          6,705.0        2,590.1216   17,366,765.00 
                                                                  WDAY  08    3          1,270.0        3,329.9213    4,229,000.00 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TIME-RELATED OVERHEAD (WDAY) 
 
                                                                  WDAY  09    1            130.0        2,500.0000      325,000.00 
                                                                  WDAY  10    3            705.0        1,840.1418    1,297,300.00 
                                                                  WDAY  11    9          3,500.0        1,806.0000    6,321,000.00 
                                                                  WDAY  12    3            980.0        2,618.3163    2,565,950.00 
 
                                                      UNIT TOTAL  WDAY       65        22,390.0*        2,598.0283   58,169,853.50* 
 
                                         ITEM CODE 090100  TOTAL             65                                      58,169,853.50* 
 
 090105  TIME-RELATED OVERHEAD (LS) 
 
                                                                  LS    03    1                                         198,390.00 
                                                                  LS    04   15                                       5,414,026.00 
                                                                  LS    06    1                                         213,000.00 
 
                                                      UNIT TOTAL  LS         17                                       5,825,416.00 
 
                                         ITEM CODE 090105  TOTAL             17                                       5,825,416.00* 
 
 099955  TIME-RELATED OVERHEAD (LS) 
 
                                                                  LS    04    1                                          11,775.00 
 
                                                      UNIT TOTAL  LS          1                                          11,775.00 
 
                                         ITEM CODE 099955  TOTAL              1                                          11,775.00* 
 
 099995  TIME-RELATED OVERHEAD (LS) 
 
                                                                  LS    04    1                                           3,975.00 
 
                                                      UNIT TOTAL  LS          1                                           3,975.00 
 
                                         ITEM CODE 099995  TOTAL              1                                           3,975.00* 
 
 120090  CONSTRUCTION AREA SIGNS 
 
                                                                  LS    01   34                                         229,797.00 
                                                                  LS    02   31                                         197,344.83 
                                                                  LS    03   45                                         315,422.40 
                                                                  LS    04   95                                       1,799,275.62 
                                                                  LS    05   35                                         464,362.00 
                                                                  LS    06   47                                         405,243.45 
                                                                  LS    07   59                                       1,031,724.68 
                                                                  LS    08   36                                         393,523.50 
                                                                  LS    09   12                                         140,295.00 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         CONSTRUCTION AREA SIGNS 
 
                                                                  LS    10   45                                         355,418.00 
                                                                  LS    11   27                                         842,745.44 
                                                                  LS    12   18                                         350,540.56 
 
                                                      UNIT TOTAL  LS        484                                       6,525,692.48 
 
                                         ITEM CODE 120090  TOTAL            484                                       6,525,692.48* 
 
 120100  TRAFFIC CONTROL SYSTEM 
 
                                                                  LS    01   38                                       4,586,959.44 
                                                                  LS    02   32                                       4,564,044.69 
                                                                  LS    03   50                                       7,342,040.20 
                                                                  LS    04   93                                      14,969,500.54 
                                                                  LS    05   35                                       5,458,545.57 
                                                                  LS    06   47                                       5,927,148.13 
                                                                  LS    07   59                                      17,313,748.20 
                                                                  LS    08   34                                       4,808,444.80 
                                                                  LS    09   12                                       1,616,963.00 
                                                                  LS    10   45                                      10,568,740.92 
                                                                  LS    11   27                                       4,253,416.01 
                                                                  LS    12   18                                       2,615,018.56 
 
                                                      UNIT TOTAL  LS        490                                      84,024,570.06 
 
                                         ITEM CODE 120100  TOTAL            490                                      84,024,570.06* 
 
 120110  FLASHING ARROW SIGN 
 
                                                                  EA    01    3              9.0        3,222.2222       29,000.00 
                                                                  EA    05    1              1.0       15,000.0000       15,000.00 
                                                                  EA    07    1              1.0        2,500.0000        2,500.00 
                                                                  EA    09    1              1.0          500.0000          500.00 
                                                                  EA    12    1              2.0          800.0000        1,600.00 
 
                                                      UNIT TOTAL  EA          7            14.0*        3,471.4286       48,600.00* 
 
                                         ITEM CODE 120110  TOTAL              7                                          48,600.00* 
 
 120116  TYPE II BARRICADE 
 
                                                                  EA    01    1              4.0           55.0000          220.00 
                                                                  EA    03    1             12.0           75.0000          900.00 
                                                                  EA    05    1             58.0           40.0000        2,320.00 
                                                                  EA    07    1              7.0           50.0000          350.00 
                                                                  EA    08    4             58.0           78.2207        4,536.80 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TYPE II BARRICADE 
 
                                                                  EA    12    1              2.0           21.0000           42.00 
 
                                                      UNIT TOTAL  EA          9           141.0*           59.3532        8,368.80* 
 
                                         ITEM CODE 120116  TOTAL              9                                           8,368.80* 
 
 120120  TYPE III BARRICADE 
 
                                                                  EA    01    1              6.0           91.0000          546.00 
                                                                  EA    02    2             30.0           72.0000        2,160.00 
                                                                  EA    03    7            102.0          182.1275       18,577.00 
                                                                  EA    04    6             74.0           75.4054        5,580.00 
                                                                  EA    05    9            223.0           52.1435       11,628.00 
                                                                  EA    06    4            135.0           95.4074       12,880.00 
                                                                  EA    07    3             21.0          111.4286        2,340.00 
                                                                  EA    08    3             22.0           77.7273        1,710.00 
                                                                  EA    09    3             31.0           51.6129        1,600.00 
                                                                  EA    10    4             49.0           72.0408        3,530.00 
                                                                  EA    11    4            205.0           74.0254       15,175.20 
                                                                  EA    12    4             36.0          118.7500        4,275.00 
 
                                                      UNIT TOTAL  EA         50           934.0*           85.6544       80,001.20* 
 
                                         ITEM CODE 120120  TOTAL             50                                          80,001.20* 
 
 120149  TEMPORARY PAVEMENT MARKING (PAINT) 
 
                                                                  SQFT  01    7            444.0           12.9279        5,740.00 
                                                                  SQFT  02    1             48.0           22.0000        1,056.00 
                                                                  SQFT  03    4            662.0            7.8927        5,225.00 
                                                                  SQFT  04   12          2,241.0            3.9431        8,836.50 
                                                                  SQFT  05    5            550.0            3.9709        2,184.00 
                                                                  SQFT  06    1            190.0            5.0000          950.00 
                                                                  SQFT  07    5          5,680.0            2.9900       16,983.00 
                                                                  SQFT  08    1            300.0            3.0000          900.00 
                                                                  SQFT  11    2            180.0            6.1333        1,104.00 
                                                                  SQFT  12    5         12,860.0             .5063        6,511.20 
 
                                                      UNIT TOTAL  SQFT       43        23,155.0*            2.1373       49,489.70* 
 
                                         ITEM CODE 120149  TOTAL             43                                          49,489.70* 
 
 120151  TEMPORARY TRAFFIC STRIPE (TAPE) 
 
                                                                  LF    01    4         39,150.0            1.6660       65,222.00 
                                                                  LF    02    3         62,250.0            1.5894       98,938.00 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TEMPORARY TRAFFIC STRIPE (TAPE) 
 
                                                                  LF    03    4         24,860.0            2.5230       62,722.00 
                                                                  LF    04    3         45,450.0            2.0910       95,035.00 
                                                                  LF    05    1         27,200.0            1.3000       35,360.00 
                                                                  LF    06    4         71,790.0            1.4170      101,724.00 
                                                                  LF    07    1            540.0            4.0000        2,160.00 
                                                                  LF    09    3         16,530.0            2.8355       46,870.00 
                                                                  LF    10    4         19,531.0            1.5443       30,162.50 
 
                                                      UNIT TOTAL  LF         27       307,301.0*            1.7514      538,193.50* 
 
                                         ITEM CODE 120151  TOTAL             27                                         538,193.50* 
 
 120152  TEMPORARY PAVEMENT MARKING (TAPE) 
 
                                                                  SQFT  01    1            720.0            6.0000        4,320.00 
                                                                  SQFT  02    3          1,690.0           10.3521       17,495.00 
                                                                  SQFT  03    2            750.0           30.6357       22,976.80 
                                                                  SQFT  04    1            450.0           20.0000        9,000.00 
                                                                  SQFT  06    2          1,290.0            4.3023        5,550.00 
                                                                  SQFT  07    1             15.0           25.0000          375.00 
                                                                  SQFT  09    2            620.0           14.7258        9,130.00 
                                                                  SQFT  10    1            130.0            6.0000          780.00 
 
                                                      UNIT TOTAL  SQFT       13         5,665.0*           12.2907       69,626.80* 
 
                                         ITEM CODE 120152  TOTAL             13                                          69,626.80* 
 
 120159  TEMPORARY TRAFFIC STRIPE (PAINT) 
 
                                                                  LF    01   12         38,660.0            1.2026       46,492.00 
                                                                  LF    02    2        106,700.0             .3270       34,890.00 
                                                                  LF    03    6         81,750.0             .6244       51,047.00 
                                                                  LF    04   23        413,193.0             .4010      165,692.90 
                                                                  LF    05    8        190,490.0             .3399       64,755.00 
                                                                  LF    06    1         50,700.0             .7000       35,490.00 
                                                                  LF    07   12        253,420.0             .4232      107,242.00 
                                                                  LF    08    7      2,834,000.0             .1040      294,810.00 
                                                                  LF    09    2        480,000.0             .1446       69,400.00 
                                                                  LF    10    3        231,200.0             .1631       37,715.00 
                                                                  LF    11    7        132,700.0             .4221       56,011.00 
                                                                  LF    12    5        938,500.0             .0378       35,499.00 
 
                                                      UNIT TOTAL  LF         88     5,751,313.0*             .1737      999,043.90* 
 
                                         ITEM CODE 120159  TOTAL             88                                         999,043.90* 
 
 120165  CHANNELIZER (SURFACE MOUNTED) 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 120165  CHANNELIZER (SURFACE MOUNTED) 
 
                                                                  EA    01   12          1,262.0           36.0436       45,487.00 
                                                                  EA    02    6          2,257.0           37.8423       85,410.00 
                                                                  EA    03    8            133.0           43.7669        5,821.00 
                                                                  EA    04   35          4,872.0           35.0863      170,940.49 
                                                                  EA    05   12          1,425.0           35.5937       50,721.00 
                                                                  EA    06   10            843.0           35.8956       30,260.00 
                                                                  EA    07   22          4,521.0           36.6855      165,855.00 
                                                                  EA    08    7            768.0           34.8008       26,727.00 
                                                                  EA    09    3            660.0           35.4545       23,400.00 
                                                                  EA    10   12          1,154.0           27.5119       31,748.75 
                                                                  EA    11    3            152.0           66.3158       10,080.00 
                                                                  EA    12    6            397.0           46.4383       18,436.00 
 
                                                      UNIT TOTAL  EA        136        18,444.0*           36.0489      664,886.24* 
 
                                         ITEM CODE 120165  TOTAL            136                                         664,886.24* 
 
 120166  CHANNELIZER (SURFACE MOUNTED) 
         (LEFT IN PLACE) 
                                                                  EA    05    1              4.0           75.0000          300.00 
                                                                  EA    07    3             29.0           36.5517        1,060.00 
                                                                  EA    08    1             32.0           55.0000        1,760.00 
 
                                                      UNIT TOTAL  EA          5            65.0*           48.0000        3,120.00* 
 
                                         ITEM CODE 120166  TOTAL              5                                           3,120.00* 
 
 120182  PORTABLE DELINEATOR 
 
                                                                  EA    04    3             92.0           33.1522        3,050.00 
                                                                  EA    06    1            150.0           22.5400        3,381.00 
                                                                  EA    09    1            130.0           24.0000        3,120.00 
 
                                                      UNIT TOTAL  EA          5           372.0*           25.6747        9,551.00* 
 
                                         ITEM CODE 120182  TOTAL              5                                           9,551.00* 
 
 120199  TRAFFIC PLASTIC DRUM 
 
                                                                  EA    01    4            344.0           41.3953       14,240.00 
                                                                  EA    03    6            517.0           60.6266       31,343.94 
                                                                  EA    06    1             37.0           49.9400        1,847.78 
                                                                  EA    07    1             84.0           40.0000        3,360.00 
                                                                  EA    10    1            110.0           47.2500        5,197.50 
                                                                  EA    11   11          3,689.0           44.8986      165,630.80 
 
                                                      UNIT TOTAL  EA         24         4,781.0*           46.3543      221,620.02* 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 120199  TOTAL             24                                         221,620.02* 
 
 120200  FLASHING BEACON (PORTABLE) 
 
                                                                  EA    04    3              4.0        1,187.5000        4,750.00 
                                                                  EA    06    2              6.0          900.0000        5,400.00 
                                                                  EA    08    8             36.0        1,096.8333       39,486.00 
                                                                  EA    09    7             64.0          438.9531       28,093.00 
 
                                                      UNIT TOTAL  EA         20           110.0*          706.6273       77,729.00* 
 
                                         ITEM CODE 120200  TOTAL             20                                          77,729.00* 
 
 120300  TEMPORARY PAVEMENT MARKER 
 
                                                                  EA    01    2            141.0           14.9787        2,112.00 
                                                                  EA    02    1            650.0           10.0000        6,500.00 
                                                                  EA    03    6          1,742.0            6.4294       11,200.00 
                                                                  EA    04   11         13,759.0            3.7311       51,336.00 
                                                                  EA    05    5          4,508.0            3.6824       16,600.20 
                                                                  EA    06    5          3,140.0            4.6083       14,470.00 
                                                                  EA    07    5          6,425.0            4.2444       27,270.00 
                                                                  EA    08    3         10,370.0            2.9513       30,605.00 
                                                                  EA    10    6          8,540.0            2.3779       20,306.90 
                                                                  EA    11    5          9,896.0            3.6536       36,156.00 
 
                                                      UNIT TOTAL  EA         49        59,171.0*            3.6598      216,556.10* 
 
                                         ITEM CODE 120300  TOTAL             49                                         216,556.10* 
 
 121161  TEMPORARY TERMINAL SECTION (TYPE K) 
 
                                                                  EA    03    1              3.0        4,000.0000       12,000.00 
                                                                  EA    05    1              2.0        5,532.4000       11,064.80 
                                                                  EA    07    2              4.0        1,500.0000        6,000.00 
 
                                                      UNIT TOTAL  EA          4             9.0*        3,229.4222       29,064.80* 
 
                                         ITEM CODE 121161  TOTAL              4                                          29,064.80* 
 
 128601  TEMPORARY SIGNAL SYSTEM 
 
                                                                  LS    01    5                                         828,034.00 
                                                                  LS    03    2                                         514,630.00 
                                                                  LS    04    7                                         917,000.00 
                                                                  LS    05    2                                         330,230.90 
 
                                                      UNIT TOTAL  LS         16                                       2,589,894.90 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 128601  TOTAL             16                                       2,589,894.90* 
 
 128651  PORTABLE CHANGEABLE MESSAGE SIGN (EA) 
 
                                                                  EA    01    7             18.0        4,050.0000       72,900.00 
                                                                  EA    03    1              2.0        1,200.0000        2,400.00 
                                                                  EA    04   11             40.0        2,524.0000      100,960.00 
                                                                  EA    07    2              6.0        5,000.0000       30,000.00 
                                                                  EA    08   33            144.0        2,913.3681      419,525.00 
                                                                  EA    11   25            150.0        4,769.8200      715,473.00 
                                                                  EA    12    8             66.0        3,372.0182      222,553.20 
 
                                                      UNIT TOTAL  EA         87           426.0*        3,670.9183    1,563,811.20* 
 
                                         ITEM CODE 128651  TOTAL             87                                       1,563,811.20* 
 
 128652  PORTABLE CHANGEABLE MESSAGE SIGN (LS) 
 
                                                                  LS    01   30                                         275,280.00 
                                                                  LS    02   30                                         267,411.50 
                                                                  LS    03   49                                         754,318.00 
                                                                  LS    04   80                                         875,404.50 
                                                                  LS    05   35                                         339,606.74 
                                                                  LS    06   47                                         414,765.00 
                                                                  LS    08    2                                          17,200.00 
                                                                  LS    09   12                                         113,164.00 
                                                                  LS    10   45                                         590,299.03 
                                                                  LS    11    2                                          15,000.00 
                                                                  LS    12   10                                         140,326.00 
 
                                                      UNIT TOTAL  LS        342                                       3,802,774.77 
 
                                         ITEM CODE 128652  TOTAL            342                                       3,802,774.77* 
 
 129000  TEMPORARY RAILING (TYPE K) 
 
                                                                  LF    01   13         11,080.0           32.0343      354,940.00 
                                                                  LF    02    5         54,840.0           17.2042      943,480.00 
                                                                  LF    03   14         55,690.0           18.4356    1,026,680.00 
                                                                  LF    04   46        244,140.0           15.1381    3,695,814.20 
                                                                  LF    05   15         66,790.0           17.5129    1,169,688.00 
                                                                  LF    06    8         40,540.0           14.8201      600,805.80 
                                                                  LF    07   24        513,650.0           10.8147    5,554,983.00 
                                                                  LF    08    5        113,710.0           16.0023    1,819,626.40 
                                                                  LF    09    4         12,080.0           31.0720      375,350.00 
                                                                  LF    10   11         90,820.0            6.4098      582,141.00 
                                                                  LF    11   15        431,000.0           13.4392    5,792,285.20 
                                                                  LF    12    6         20,310.0           22.3239      453,398.50 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  LF        166     1,654,650.0*           13.5190   22,369,192.10* 
 
                                         ITEM CODE 129000  TOTAL            166                                      22,369,192.10* 
 
 129100  TEMPORARY CRASH CUSHION MODULE 
 
                                                                  EA    02    1             56.0          125.0000        7,000.00 
                                                                  EA    03    3            140.0          240.0000       33,600.00 
                                                                  EA    04   29          4,315.0          158.0903      682,159.57 
                                                                  EA    05    8            748.0          277.4332      207,520.00 
                                                                  EA    06    8            554.0          156.6949       86,809.00 
                                                                  EA    07   20          3,787.0          167.5970      634,690.02 
                                                                  EA    08    5            853.0          261.2251      222,825.00 
                                                                  EA    09    3            602.0          209.3023      126,000.00 
                                                                  EA    10   10            676.0           80.2101       54,222.00 
                                                                  EA    11    8          1,513.0          191.0882      289,116.48 
                                                                  EA    12    7            323.0          205.6842       66,436.00 
 
                                                      UNIT TOTAL  EA        102        13,567.0*          177.6648    2,410,378.07* 
 
                                         ITEM CODE 129100  TOTAL            102                                       2,410,378.07* 
 
 129110  TEMPORARY CRASH CUSHION 
 
                                                                  EA    01    1              4.0        1,000.0000        4,000.00 
                                                                  EA    02    1              2.0        7,375.0000       14,750.00 
                                                                  EA    04    1              2.0        4,000.0000        8,000.00 
                                                                  EA    05    1              2.0       10,000.0000       20,000.00 
                                                                  EA    07    2            109.0          119.2661       13,000.00 
 
                                                      UNIT TOTAL  EA          6           119.0*          502.1008       59,750.00* 
 
                                         ITEM CODE 129110  TOTAL              6                                          59,750.00* 
 
 129150  TEMPORARY TRAFFIC SCREEN 
 
                                                                  LF    03    3         16,080.0            3.7127       59,700.00 
                                                                  LF    04    8        115,060.0            1.9688      226,533.00 
                                                                  LF    05    1          2,680.0            4.0000       10,720.00 
                                                                  LF    07    1         25,300.0            4.5000      113,850.00 
                                                                  LF    08    2         52,630.0            1.2899       67,890.00 
                                                                  LF    10    1         13,700.0            2.8500       39,045.00 
                                                                  LF    11    1          1,060.0            4.5300        4,801.80 
                                                                  LF    12    6         13,920.0            5.6276       78,336.10 
 
                                                      UNIT TOTAL  LF         23       240,430.0*            2.4992      600,875.90* 
 
                                         ITEM CODE 129150  TOTAL             23                                         600,875.90* 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 130100  JOB SITE MANAGEMENT 
 
                                                                  LS    01   39                                       1,794,040.00 
                                                                  LS    02   32                                         284,616.94 
                                                                  LS    03   50                                         473,156.00 
                                                                  LS    04   98                                       1,942,199.60 
                                                                  LS    05   37                                         653,650.64 
                                                                  LS    06   48                                         273,483.80 
                                                                  LS    07   61                                       2,108,020.71 
                                                                  LS    08   36                                         531,420.55 
                                                                  LS    09   14                                         166,355.20 
                                                                  LS    10   45                                         597,916.00 
                                                                  LS    11   27                                         842,509.56 
                                                                  LS    12   20                                         208,071.52 
 
                                                      UNIT TOTAL  LS        507                                       9,875,440.52 
 
                                         ITEM CODE 130100  TOTAL            507                                       9,875,440.52* 
 
 130200  PREPARE WATER POLLUTION CONTROL PROGRAM 
 
                                                                  EA    01    1              1.0        5,000.0000        5,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        5,000.0000        5,000.00* 
                                                                  LS    01   31                                          78,792.00 
                                                                  LS    02   29                                          36,020.58 
                                                                  LS    03   43                                          97,303.36 
                                                                  LS    04   86                                         187,040.00 
                                                                  LS    05   31                                          56,516.00 
                                                                  LS    06   43                                          68,033.69 
                                                                  LS    07   46                                         103,658.12 
                                                                  LS    08   31                                          96,697.80 
                                                                  LS    09   11                                          28,354.64 
                                                                  LS    10   40                                          80,751.50 
                                                                  LS    11   17                                          26,164.00 
                                                                  LS    12   14                                          49,442.00 
 
                                                      UNIT TOTAL  LS        422                                         908,773.69 
 
                                         ITEM CODE 130200  TOTAL            423                                         913,773.69* 
 
 130300  PREPARE STORM WATER POLLUTION PREVENTION 
          PLAN 
                                                                  LS    01    7                                          65,797.65 
                                                                  LS    02    2                                           3,650.00 
                                                                  LS    03    7                                          26,100.00 
                                                                  LS    04   13                                         121,007.92 
                                                                  LS    05    6                                          49,750.00 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         PREPARE STORM WATER POLLUTION PREVENTION 
          PLAN 
                                                                  LS    06    5                                          13,200.00 
                                                                  LS    07   15                                          72,000.00 
                                                                  LS    08    6                                          33,349.50 
                                                                  LS    09    3                                           6,500.00 
                                                                  LS    10    5                                          10,460.00 
                                                                  LS    11   11                                          39,693.00 
                                                                  LS    12    6                                          21,601.00 
 
                                                      UNIT TOTAL  LS         86                                         463,109.07 
 
                                         ITEM CODE 130300  TOTAL             86                                         463,109.07* 
 
 130310  RAIN EVENT ACTION PLAN 
 
                                                                  EA    01    7            404.0          500.0000      202,000.00 
                                                                  EA    02    3             63.0          500.0000       31,500.00 
                                                                  EA    03    7            151.0          500.0000       75,500.00 
                                                                  EA    04   11            679.0          500.0000      339,500.00 
                                                                  EA    05    6            238.0          500.0000      119,000.00 
                                                                  EA    06    1             32.0          500.0000       16,000.00 
                                                                  EA    07   10            286.0          500.0000      143,000.00 
                                                                  EA    08    2             74.0          500.0000       37,000.00 
                                                                  EA    10    1             16.0          500.0000        8,000.00 
                                                                  EA    11    6             87.0          500.0000       43,500.00 
                                                                  EA    12    5            132.0          441.6667       58,300.00 
 
                                                      UNIT TOTAL  EA         59         2,162.0*          496.4385    1,073,300.00* 
 
                                         ITEM CODE 130310  TOTAL             59                                       1,073,300.00* 
 
 130320  STORM WATER SAMPLING AND ANALYSIS DAY 
 
                                                                  EA    01    7            518.0          506.0753      262,147.00 
                                                                  EA    02    3            137.0          177.7372       24,350.00 
                                                                  EA    03    7            274.0          206.3869       56,550.00 
                                                                  EA    04   11            374.0          167.3930       62,605.00 
                                                                  EA    05    6             90.0          575.5556       51,800.00 
                                                                  EA    06    1             10.0        1,000.0000       10,000.00 
                                                                  EA    07   11            225.0          330.9333       74,460.00 
                                                                  EA    08    2             45.0          342.2222       15,400.00 
                                                                  EA    10    1             10.0          400.0000        4,000.00 
                                                                  EA    11    6             55.0          535.8182       29,470.00 
                                                                  EA    12    5             52.0          312.6154       16,256.00 
 
                                                      UNIT TOTAL  EA         60         1,790.0*          339.1274      607,038.00* 
 
                                         ITEM CODE 130320  TOTAL             60                                         607,038.00* 
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TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 130330  STORM WATER ANNUAL REPORT 
 
                                                                  EA    01    7             18.0        2,000.0000       36,000.00 
                                                                  EA    02    3              8.0        2,000.0000       16,000.00 
                                                                  EA    03    7             19.0        2,000.0000       38,000.00 
                                                                  EA    04   13             25.0        2,248.7792       56,219.48 
                                                                  EA    05    6             13.0        2,000.0000       26,000.00 
                                                                  EA    06    5              8.0        2,000.0000       16,000.00 
                                                                  EA    07   15             29.0        2,000.0000       58,000.00 
                                                                  EA    08    5             11.0        2,000.0000       22,000.00 
                                                                  EA    09    3              4.0        2,000.0000        8,000.00 
                                                                  EA    10    5              6.0        2,000.0000       12,000.00 
                                                                  EA    11   11             27.0        2,000.0000       54,000.00 
                                                                  EA    12    6             10.0        1,867.0000       18,670.00 
 
                                                      UNIT TOTAL  EA         86           178.0*        2,027.4690      360,889.48* 
 
                                         ITEM CODE 130330  TOTAL             86                                         360,889.48* 
 
 130500  TEMPORARY EROSION CONTROL BLANKET 
 
                                                                  SQYD  01    2            190.0           12.3684        2,350.00 
                                                                  SQYD  02    1          5,000.0            3.5000       17,500.00 
                                                                  SQYD  03    3            800.0            7.2588        5,807.00 
                                                                  SQYD  07    1            860.0           10.8000        9,288.00 
 
                                                      UNIT TOTAL  SQYD        7         6,850.0*            5.1015       34,945.00* 
 
                                         ITEM CODE 130500  TOTAL              7                                          34,945.00* 
 
 130505  MOVE-IN/MOVE-OUT 
         (TEMPORARY EROSION CONTROL) 
                                                                  EA    01    6             51.0        1,073.4659       54,746.76 
                                                                  EA    02    2              6.0          550.0000        3,300.00 
                                                                  EA    03    7             64.0          455.7813       29,170.00 
                                                                  EA    04    4             38.0          481.5789       18,300.00 
                                                                  EA    05    4             50.0          592.0000       29,600.00 
                                                                  EA    06    1              6.0          500.0000        3,000.00 
                                                                  EA    07    4             42.0          328.5714       13,800.00 
                                                                  EA    08    1             20.0          750.0000       15,000.00 
                                                                  EA    10    1              1.0        1,000.0000        1,000.00 
                                                                  EA    11    3              5.0          504.1240        2,520.62 
 
                                                      UNIT TOTAL  EA         33           283.0*          602.2522      170,437.38* 
 
                                         ITEM CODE 130505  TOTAL             33                                         170,437.38* 
 
 130510  TEMPORARY MULCH 
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TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 130510  TEMPORARY MULCH 
 
                                                                  SQYD  01    4          1,570.0           18.6038       29,208.00 
                                                                  SQYD  02    3            646.0           21.9907       14,206.00 
 
                                                      UNIT TOTAL  SQYD        7         2,216.0*           19.5912       43,414.00* 
 
                                         ITEM CODE 130510  TOTAL              7                                          43,414.00* 
 
 130520  TEMPORARY HYDRAULIC MULCH 
 
                                                                  SQYD  01    3          3,560.0            3.5112       12,500.00 
                                                                  SQYD  03    1          4,646.0             .5000        2,323.00 
                                                                  SQYD  04    5          7,230.0            2.2104       15,981.50 
                                                                  SQYD  06    1         19,800.0             .3500        6,930.00 
                                                                  SQYD  07    3          3,500.0            1.2631        4,421.00 
                                                                  SQYD  08    1          8,160.0            1.0000        8,160.00 
                                                                  SQYD  10    1          2,510.0             .6000        1,506.00 
                                                                  SQYD  11    1          9,300.0             .4300        3,999.00 
 
                                                      UNIT TOTAL  SQYD       16        58,706.0*             .9508       55,820.50* 
 
                                         ITEM CODE 130520  TOTAL             16                                          55,820.50* 
 
 130530  TEMPORARY HYDRAULIC MULCH 
         (BONDED FIBER MATRIX) 
                                                                  SQYD  01    3         17,450.0             .8596       15,000.00 
                                                                  SQYD  02    2         56,000.0             .8763       49,070.00 
                                                                  SQYD  03    7         42,560.0             .9955       42,369.70 
                                                                  SQYD  04   37        239,420.0            1.0711      256,443.00 
                                                                  SQYD  05    4        252,600.0             .6401      161,683.00 
                                                                  SQYD  07    3         36,390.0             .7582       27,592.50 
                                                                  SQYD  11    2        231,800.0             .5443      126,180.00 
                                                                  SQYD  12    3         71,730.0             .8050       57,744.00 
 
                                                      UNIT TOTAL  SQYD       61       947,950.0*             .7765      736,082.20* 
 
                                         ITEM CODE 130530  TOTAL             61                                         736,082.20* 
 
 130540  TEMPORARY TACKED STRAW 
 
                                                                  SQYD  01    2        147,600.0             .7553      111,486.00 
 
                                                      UNIT TOTAL  SQYD        2       147,600.0*             .7553      111,486.00* 
 
                                         ITEM CODE 130540  TOTAL              2                                         111,486.00* 
 
 130550  TEMPORARY HYDROSEED 
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 130550  TEMPORARY HYDROSEED 
 
                                                                  SQYD  01    1            500.0            3.5000        1,750.00 
                                                                  SQYD  11    1          4,080.0             .6000        2,448.00 
 
                                                      UNIT TOTAL  SQYD        2         4,580.0*             .9166        4,198.00* 
 
                                         ITEM CODE 130550  TOTAL              2                                           4,198.00* 
 
 130560  TEMPORARY SOIL BINDER 
 
                                                                  SQYD  03    1          4,070.0             .2900        1,180.30 
                                                                  SQYD  05    1        100,000.0             .1500       15,000.00 
                                                                  SQYD  08    6        404,460.0             .1941       78,512.00 
 
                                                      UNIT TOTAL  SQYD        8       508,530.0*             .1862       94,692.30* 
 
                                         ITEM CODE 130560  TOTAL              8                                          94,692.30* 
 
 130570  TEMPORARY COVER 
 
                                                                  SQYD  01   15         26,720.0            3.2811       87,671.20 
                                                                  SQYD  02    4          3,500.0            3.9286       13,750.00 
                                                                  SQYD  03    9         42,460.0            3.6288      154,080.00 
                                                                  SQYD  04   25         36,982.0            4.7877      177,060.00 
                                                                  SQYD  07   10         14,730.0            3.9920       58,802.00 
                                                                  SQYD  08    2            900.0            3.5578        3,202.00 
                                                                  SQYD  10    1          5,700.0            3.0000       17,100.00 
 
                                                      UNIT TOTAL  SQYD       66       130,992.0*            3.9061      511,665.20* 
 
                                         ITEM CODE 130570  TOTAL             66                                         511,665.20* 
 
 130610  TEMPORARY CHECK DAM 
 
                                                                  LF    01   16          2,330.0           15.7957       36,804.00 
                                                                  LF    02    6          2,130.0           10.8122       23,030.00 
                                                                  LF    03    5         23,030.0            3.9422       90,790.00 
                                                                  LF    04   10          9,198.0            8.9875       82,667.20 
                                                                  LF    05    5          7,520.0            5.4969       41,337.00 
                                                                  LF    08    2         18,070.0            5.0581       91,400.00 
                                                                  LF    09    1            180.0           46.0000        8,280.00 
                                                                  LF    10    1             40.0           22.0000          880.00 
                                                                  LF    11    5          2,360.0            5.6949       13,440.00 
                                                                  LF    12    1            180.0            5.0000          900.00 
 
                                                      UNIT TOTAL  LF         52        65,038.0*            5.9892      389,528.20* 
 
                                         ITEM CODE 130610  TOTAL             52                                         389,528.20* 
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 130620  TEMPORARY DRAINAGE INLET PROTECTION 
 
                                                                  EA    01   17            118.0          298.2966       35,199.00 
                                                                  EA    02   10            123.0          205.2407       25,244.60 
                                                                  EA    03   30            451.0          255.3540      115,164.66 
                                                                  EA    04   79          2,759.0          154.7981      427,087.85 
                                                                  EA    05   13            186.0          280.4317       52,160.30 
                                                                  EA    06   13             60.0          282.9613       16,977.68 
                                                                  EA    07   30          1,130.0          209.7540      237,022.00 
                                                                  EA    08    7            105.0          233.0476       24,470.00 
                                                                  EA    09    4             17.0          380.5882        6,470.00 
                                                                  EA    10   13            302.0          248.8675       75,158.00 
                                                                  EA    11   17            446.0          288.2626      128,565.14 
                                                                  EA    12   10            114.0          158.7851       18,101.50 
 
                                                      UNIT TOTAL  EA        243         5,811.0*          199.9003    1,161,620.73* 
 
                                         ITEM CODE 130620  TOTAL            243                                       1,161,620.73* 
 
 130640  TEMPORARY FIBER ROLL 
 
                                                                  LF    01   21         42,990.0            4.1779      179,610.00 
                                                                  LF    02   15         19,870.0            4.8764       96,894.00 
                                                                  LF    03   13         58,800.0            3.3518      197,085.00 
                                                                  LF    04   65        208,650.0            3.3983      709,062.10 
                                                                  LF    05    6         83,300.0            1.8738      156,091.00 
                                                                  LF    06    8          9,975.0            4.0651       40,549.75 
                                                                  LF    07   18        107,140.0            2.7599      295,700.00 
                                                                  LF    08    8         49,340.0            2.6416      130,335.00 
                                                                  LF    09    6         45,890.0            4.5790      210,132.60 
                                                                  LF    10    4          2,190.0            3.1016        6,792.50 
                                                                  LF    11   13        243,640.0            3.4708      845,633.00 
                                                                  LF    12    7         39,030.0            2.5275       98,648.50 
 
                                                      UNIT TOTAL  LF        184       910,815.0*            3.2570    2,966,533.45* 
 
                                         ITEM CODE 130640  TOTAL            184                                       2,966,533.45* 
 
 130650  TEMPORARY GRAVEL BAG BERM 
 
                                                                  LF    01   11         14,940.0            5.8220       86,980.00 
                                                                  LF    02    4            840.0           10.4446        8,773.50 
                                                                  LF    03    7          4,754.0           11.9125       56,632.00 
                                                                  LF    04    6            830.0           22.8470       18,963.00 
                                                                  LF    07    8         25,880.0            3.7145       96,130.00 
                                                                  LF    09    3            334.0           13.2334        4,419.96 
                                                                  LF    10    3          2,070.0           13.1159       27,150.00 
                                                                  LF    11    1             20.0            5.0000          100.00 
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         TEMPORARY GRAVEL BAG BERM 
 
                                                                  LF    12    5          5,340.0            7.0371       37,578.00 
 
                                                      UNIT TOTAL  LF         48        55,008.0*            6.1214      336,726.46* 
 
                                         ITEM CODE 130650  TOTAL             48                                         336,726.46* 
 
 130660  TEMPORARY LARGE SEDIMENT BARRIER 
 
                                                                  LF    01    2            375.0           15.1000        5,662.50 
                                                                  LF    03    4          4,230.0           12.0804       51,100.00 
                                                                  LF    05    4         15,760.0            4.7170       74,340.00 
 
                                                      UNIT TOTAL  LF         10        20,365.0*            6.4376      131,102.50* 
 
                                         ITEM CODE 130660  TOTAL             10                                         131,102.50* 
 
 130670  TEMPORARY REINFORCED SILT FENCE 
 
                                                                  LF    01    5          2,255.0            9.5322       21,495.00 
                                                                  LF    03    2          3,120.0            9.1538       28,560.00 
                                                                  LF    04   16         48,185.0            6.3255      304,792.00 
                                                                  LF    09    1         10,500.0            4.7500       49,875.00 
                                                                  LF    10    1             78.0           18.0000        1,404.00 
 
                                                      UNIT TOTAL  LF         25        64,138.0*            6.3321      406,126.00* 
 
                                         ITEM CODE 130670  TOTAL             25                                         406,126.00* 
 
 130680  TEMPORARY SILT FENCE 
 
                                                                  LF    01   15         18,070.0            4.6666       84,325.00 
                                                                  LF    02    3          5,300.0            3.3396       17,700.00 
                                                                  LF    03    9         38,265.0            2.5081       95,972.50 
                                                                  LF    04   22         93,560.0            2.6979      252,418.00 
                                                                  LF    06    5         26,130.0            3.8054       99,436.00 
                                                                  LF    07   11         35,350.0            3.5043      123,878.50 
                                                                  LF    08    4         46,610.0            2.4987      116,465.00 
                                                                  LF    09    1          3,080.0            3.3000       10,164.00 
                                                                  LF    10    1         18,000.0            2.0000       36,000.00 
                                                                  LF    12    2          3,410.0            1.8031        6,148.60 
 
                                                      UNIT TOTAL  LF         73       287,775.0*            2.9277      842,507.60* 
 
                                         ITEM CODE 130680  TOTAL             73                                         842,507.60* 
 
 130690  TEMPORARY STRAW BALE BARRIER 
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 130690  TEMPORARY STRAW BALE BARRIER 
 
                                                                  LF    01    1            120.0           12.5000        1,500.00 
 
                                                      UNIT TOTAL  LF          1           120.0*           12.5000        1,500.00* 
 
                                         ITEM CODE 130690  TOTAL              1                                           1,500.00* 
 
 130710  TEMPORARY CONSTRUCTION ENTRANCE 
 
                                                                  EA    01    9             22.0        3,366.3682       74,060.10 
                                                                  EA    02    2              8.0        3,212.5000       25,700.00 
                                                                  EA    03    9             53.0        4,009.4340      212,500.00 
                                                                  EA    04   25            101.0        2,922.0616      295,128.22 
                                                                  EA    05    5             36.0        1,669.4444       60,100.00 
                                                                  EA    06    5             12.0        6,166.6667       74,000.00 
                                                                  EA    07   16             41.0        3,000.1463      123,006.00 
                                                                  EA    08    3             14.0        3,600.0000       50,400.00 
                                                                  EA    09    1              4.0          200.0000          800.00 
                                                                  EA    10    2             28.0        2,014.2857       56,400.00 
                                                                  EA    11   12            113.0        3,940.6519      445,293.66 
                                                                  EA    12    5             16.0        2,118.1250       33,890.00 
 
                                                      UNIT TOTAL  EA         94           448.0*        3,239.4598    1,451,277.98* 
 
                                         ITEM CODE 130710  TOTAL             94                                       1,451,277.98* 
 
 130720  TEMPORARY CONSTRUCTION ROADWAY 
 
                                                                  SQYD  04    4            362.0           40.7127       14,738.00 
 
                                                      UNIT TOTAL  SQYD        4           362.0*           40.7127       14,738.00* 
 
                                         ITEM CODE 130720  TOTAL              4                                          14,738.00* 
 
 130730  STREET SWEEPING 
 
                                                                  LS    01   18                                         205,356.65 
                                                                  LS    02    4                                          56,700.00 
                                                                  LS    03   15                                         482,962.60 
                                                                  LS    04   74                                         767,388.00 
                                                                  LS    05    8                                         200,060.00 
                                                                  LS    06    5                                         140,000.00 
                                                                  LS    07   23                                       1,070,295.00 
                                                                  LS    08    5                                         183,300.00 
                                                                  LS    09    4                                          90,223.00 
                                                                  LS    10    5                                         148,820.00 
                                                                  LS    11   17                                         453,727.00 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         STREET SWEEPING 
 
                                                                  LS    12    7                                         110,630.00 
 
                                                      UNIT TOTAL  LS        185                                       3,909,462.25 
 
                                         ITEM CODE 130730  TOTAL            185                                       3,909,462.25* 
 
 130800  TEMPORARY ACTIVE TREATMENT SYSTEM 
 
                                                                  LS    03    2                                          63,000.00 
                                                                  LS    04    9                                         144,501.00 
 
                                                      UNIT TOTAL  LS         11                                         207,501.00 
 
                                         ITEM CODE 130800  TOTAL             11                                         207,501.00* 
 
 130900  TEMPORARY CONCRETE WASHOUT 
 
                                                                  LS    01   24                                          65,814.00 
                                                                  LS    02   16                                          33,852.45 
                                                                  LS    03   32                                          80,927.95 
                                                                  LS    04   65                                         212,548.20 
                                                                  LS    05   31                                         137,381.23 
                                                                  LS    06   22                                          83,460.00 
                                                                  LS    07   46                                         855,190.00 
                                                                  LS    08   16                                          72,905.20 
                                                                  LS    09    9                                          17,972.80 
                                                                  LS    10   22                                          56,755.00 
                                                                  LS    11   18                                         183,324.00 
                                                                  LS    12    9                                          70,265.00 
 
                                                      UNIT TOTAL  LS        310                                       1,870,395.83 
 
                                         ITEM CODE 130900  TOTAL            310                                       1,870,395.83* 
 
 131103  WATER QUALITY SAMPLING AND ANALYSIS DAY 
 
                                                                  EA    02    1              2.0          125.0000          250.00 
                                                                  EA    03    4             88.0          487.5000       42,900.00 
                                                                  EA    04    5            686.0          155.6778      106,795.00 
                                                                  EA    06    1              2.0        1,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA         11           778.0*          195.3021      151,945.00* 
 
                                         ITEM CODE 131103  TOTAL             11                                         151,945.00* 
 
 131104  WATER QUALITY MONITORING REPORT 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 131104  WATER QUALITY MONITORING REPORT 
 
                                                                  EA    02    1              1.0          125.0000          125.00 
                                                                  EA    03    4             58.0          276.2931       16,025.00 
                                                                  EA    04    5             54.0          294.4444       15,900.00 
                                                                  EA    06    1              2.0        1,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA         11           115.0*          296.0870       34,050.00* 
 
                                         ITEM CODE 131104  TOTAL             11                                          34,050.00* 
 
 131105  WATER QUALITY ANNUAL REPORT 
 
                                                                  EA    03    2              3.0        1,900.0000        5,700.00 
                                                                  EA    04    1              2.0        1,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          3             5.0*        1,540.0000        7,700.00* 
 
                                         ITEM CODE 131105  TOTAL              3                                           7,700.00* 
 
 140003  ASBESTOS COMPLIANCE PLAN 
 
                                                                  LS    01    4                                          21,375.00 
                                                                  LS    02    3                                           7,847.40 
                                                                  LS    03    4                                           7,325.00 
                                                                  LS    04    7                                          16,650.00 
                                                                  LS    05    1                                           5,000.00 
                                                                  LS    06    1                                           1,512.00 
                                                                  LS    07    2                                          15,000.00 
                                                                  LS    08    7                                          48,355.00 
                                                                  LS    10    7                                          14,500.00 
 
                                                      UNIT TOTAL  LS         36                                         137,564.40 
 
                                         ITEM CODE 140003  TOTAL             36                                         137,564.40* 
 
 141000  TEMPORARY FENCE (TYPE ESA) 
 
                                                                  LF    01   19         29,838.0            5.6932      169,874.00 
                                                                  LF    02    7         15,660.0            3.8688       60,585.00 
                                                                  LF    03   14         17,765.0            4.2470       75,448.00 
                                                                  LF    04   31         85,973.0            3.4433      296,029.30 
                                                                  LF    05    8         45,980.0            2.7688      127,311.00 
                                                                  LF    06    7         10,180.0            4.4667       45,471.00 
                                                                  LF    07    3          6,710.0            4.5693       30,660.00 
                                                                  LF    08    2         14,850.0            5.1838       76,980.00 
                                                                  LF    09    2          1,456.0            6.8462        9,968.00 
                                                                  LF    10    8         32,590.0            2.7275       88,889.80 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TEMPORARY FENCE (TYPE ESA) 
 
                                                                  LF    11    8         13,700.0            6.7383       92,314.40 
                                                                  LF    12    3          6,190.0            2.9383       18,188.00 
 
                                                      UNIT TOTAL  LF        112       280,892.0*            3.8866    1,091,718.50* 
 
                                         ITEM CODE 141000  TOTAL            112                                       1,091,718.50* 
 
 141001  HEALTH AND SAFETY PLAN 
 
                                                                  LS    04    3                                           6,500.00 
                                                                  LS    07    1                                             790.00 
                                                                  LS    12    1                                             900.00 
 
                                                      UNIT TOTAL  LS          5                                           8,190.00 
 
                                         ITEM CODE 141001  TOTAL              5                                           8,190.00* 
 
 141101  REMOVE YELLOW PAINTED TRAFFIC STRIPE 
         (HAZARDOUS WASTE) 
                                                                  LF    04    1             84.0           14.0000        1,176.00 
                                                                  LF    07    2        240,020.0             .3936       94,480.00 
                                                                  LF    10    2        170,600.0             .1611       27,482.00 
                                                                  LF    11    7         37,990.0            1.3071       49,655.00 
 
                                                      UNIT TOTAL  LF         12       448,694.0*             .3851      172,793.00* 
 
                                         ITEM CODE 141101  TOTAL             12                                         172,793.00* 
 
 141103  REMOVE YELLOW THERMOPLASTIC TRAFFIC 
         STRIPE (HAZARDOUS WASTE) 
                                                                  LF    01   10        158,830.0             .7537      119,711.00 
                                                                  LF    02    2          2,320.0            4.3168       10,015.00 
                                                                  LF    03    8         12,730.0            4.5991       58,546.70 
                                                                  LF    04   36        732,897.0             .6736      493,703.20 
                                                                  LF    05   15        348,360.0             .4986      173,706.80 
                                                                  LF    06    9         43,840.0            1.0074       44,163.00 
                                                                  LF    07   27        929,100.0             .3434      319,073.30 
                                                                  LF    08    8        358,070.0             .5191      185,885.00 
                                                                  LF    10   23      1,561,840.0             .2612      407,907.00 
                                                                  LF    12    8        511,070.0             .2558      130,713.70 
 
                                                      UNIT TOTAL  LF        146     4,659,057.0*             .4171    1,943,424.70* 
 
                                         ITEM CODE 141103  TOTAL            146                                       1,943,424.70* 
 
 141104  REMOVE YELLOW THERMOPLASTIC PAVEMENT 
         MARKING (HAZARDOUS WASTE) 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 141104  REMOVE YELLOW THERMOPLASTIC PAVEMENT 
         MARKING (HAZARDOUS WASTE) 
                                                                  SQFT  03    1          1,580.0            2.1600        3,412.80 
                                                                  SQFT  04    2            370.0           12.9070        4,775.60 
                                                                  SQFT  06    2            580.0            8.6552        5,020.00 
                                                                  SQFT  07    2            550.0            7.9545        4,375.00 
                                                                  SQFT  10    5          4,000.0            4.0335       16,134.00 
 
                                                      UNIT TOTAL  SQFT       12         7,080.0*            4.7623       33,717.40* 
 
                                         ITEM CODE 141104  TOTAL             12                                          33,717.40* 
 
 141107  NOA BURIAL LOCATION REPORT 
 
                                                                  LS    01    1                                           1,000.00 
 
                                                      UNIT TOTAL  LS          1                                           1,000.00 
 
                                         ITEM CODE 141107  TOTAL              1                                           1,000.00* 
 
 141109  ADL BURIAL LOCATION REPORT 
 
                                                                  LS    03    1                                           2,500.00 
                                                                  LS    04    2                                           3,750.00 
 
                                                      UNIT TOTAL  LS          3                                           6,250.00 
 
                                         ITEM CODE 141109  TOTAL              3                                           6,250.00* 
 
 141110  WORK AREA MONITORING (BRIDGE) 
 
                                                                  LS    01    2                                           5,800.00 
                                                                  LS    02    1                                          11,000.00 
                                                                  LS    03    1                                          50,000.00 
                                                                  LS    04    8                                         181,750.00 
                                                                  LS    05    1                                          11,500.00 
                                                                  LS    06    3                                          18,750.00 
                                                                  LS    07    3                                          74,700.00 
                                                                  LS    08    2                                          27,500.00 
                                                                  LS    11    1                                          10,770.00 
 
                                                      UNIT TOTAL  LS         22                                         391,770.00 
 
                                         ITEM CODE 141110  TOTAL             22                                         391,770.00* 
 
 141120  TREATED WOOD WASTE 
 
                                                                  LB    01   11        833,160.0             .1233      102,756.50 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TREATED WOOD WASTE 
 
                                                                  LB    02   22        419,240.0             .1808       75,797.50 
                                                                  LB    03   22        402,840.0             .2274       91,589.40 
                                                                  LB    04   38      1,288,570.0             .1968      253,574.50 
                                                                  LB    05   19      1,304,250.0             .1858      242,362.50 
                                                                  LB    06   15        238,299.0             .2648       63,092.40 
                                                                  LB    07   21      1,077,020.0             .1788      192,525.30 
                                                                  LB    08    6        156,120.0             .2557       39,922.00 
                                                                  LB    09    7         61,990.0             .5757       35,690.00 
                                                                  LB    10   27        429,050.0             .1716       73,612.00 
                                                                  LB    11   14        717,970.0             .2118      152,097.00 
                                                                  LB    12    7         73,680.0             .2232       16,443.10 
 
                                                      UNIT TOTAL  LB        209     7,002,189.0*             .1913    1,339,462.20* 
                                                                  LS    04    1                                           1,000.00 
 
                                                      UNIT TOTAL  LS          1                                           1,000.00 
 
                                         ITEM CODE 141120  TOTAL            210                                       1,340,462.20* 
 
 146001  CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 
 
                                                                  DAY   01    3             17.0          810.2941       13,775.00 
                                                                  DAY   03    1             90.0          300.0000       27,000.00 
 
                                                      UNIT TOTAL  DAY         4           107.0*          381.0748       40,775.00* 
                                                                  WDAY  01    1             10.0          950.0000        9,500.00 
                                                                  WDAY  03    3            290.0          906.5517      262,900.00 
 
                                                      UNIT TOTAL  WDAY        4           300.0*          908.0000      272,400.00* 
 
                                         ITEM CODE 146001  TOTAL              8                                         313,175.00* 
 
 146002  CONTRACTOR-SUPPLIED BIOLOGIST (LS) 
 
                                                                  LS    01    3                                         550,016.22 
                                                                  LS    02    1                                          15,000.00 
                                                                  LS    03    6                                         205,850.00 
                                                                  LS    04    8                                         962,467.63 
                                                                  LS    06    1                                          15,329.00 
                                                                  LS    08    3                                         175,390.00 
                                                                  LS    12    2                                          45,860.00 
 
                                                      UNIT TOTAL  LS         24                                       1,969,912.85 
 
                                         ITEM CODE 146002  TOTAL             24                                       1,969,912.85* 
 
 146003  NATURAL RESOURCE PROTECTION PLAN 
 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    23 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 146003  NATURAL RESOURCE PROTECTION PLAN 
 
                                                                  LS    01    2                                           5,200.00 
                                                                  LS    03    3                                          11,900.00 
                                                                  LS    04    1                                           3,675.00 
                                                                  LS    08    1                                           5,000.00 
 
                                                      UNIT TOTAL  LS          7                                          25,775.00 
 
                                         ITEM CODE 146003  TOTAL              7                                          25,775.00* 
 
 146004  FISH PROTECTION 
 
                                                                  LS    04    1                                           3,000.00 
 
                                                      UNIT TOTAL  LS          1                                           3,000.00 
 
                                         ITEM CODE 146004  TOTAL              1                                           3,000.00* 
 
 146006  TEMPORARY WETLAND PROTECTION MAT (LS) 
 
                                                                  LS    01    1                                           4,500.00 
                                                                  LS    05    1                                         111,665.00 
 
                                                      UNIT TOTAL  LS          2                                         116,165.00 
 
                                         ITEM CODE 146006  TOTAL              2                                         116,165.00* 
 
 148005  NOISE MONITORING 
 
                                                                  LS    04   23                                          39,905.00 
                                                                  LS    11    1                                           9,760.00 
 
                                                      UNIT TOTAL  LS         24                                          49,665.00 
 
                                         ITEM CODE 148005  TOTAL             24                                          49,665.00* 
 
 149001  DUST CONTROL PLAN 
         (NATURALLY OCCURRING ASBESTOS) 
                                                                  LS    01    4                                          13,000.00 
                                                                  LS    04    3                                           3,350.00 
                                                                  LS    10    2                                           2,550.00 
 
                                                      UNIT TOTAL  LS          9                                          18,900.00 
 
                                         ITEM CODE 149001  TOTAL              9                                          18,900.00* 
 
 149003  SAMPLING AND ANALYSIS PLAN 
         (NATURALLY OCCURRING ASBESTOS) 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 149003  SAMPLING AND ANALYSIS PLAN 
         (NATURALLY OCCURRING ASBESTOS) 
                                                                  LS    02    2                                           6,225.00 
                                                                  LS    10    2                                           6,000.00 
 
                                                      UNIT TOTAL  LS          4                                          12,225.00 
 
                                         ITEM CODE 149003  TOTAL              4                                          12,225.00* 
 
 150100  PUBLIC SAFETY PLAN 
 
                                                                  LS    01    2                                           9,750.00 
                                                                  LS    02    5                                          26,550.00 
                                                                  LS    03    4                                          36,901.79 
                                                                  LS    04    7                                          39,460.29 
                                                                  LS    05    1                                           5,000.00 
                                                                  LS    06    2                                          10,000.00 
                                                                  LS    07   14                                          55,235.00 
                                                                  LS    08    5                                          14,550.80 
                                                                  LS    10    1                                           2,000.00 
                                                                  LS    11    1                                           7,000.00 
                                                                  LS    12    2                                           1,485.96 
 
                                                      UNIT TOTAL  LS         44                                         207,933.84 
 
                                         ITEM CODE 150100  TOTAL             44                                         207,933.84* 
 
 150190  INJECT CRACK (EPOXY) 
 
                                                                  LF    06    1             20.0          130.0000        2,600.00 
                                                                  LF    07    3            382.0          102.7094       39,235.00 
 
                                                      UNIT TOTAL  LF          4           402.0*          104.0672       41,835.00* 
 
                                         ITEM CODE 150190  TOTAL              4                                          41,835.00* 
 
 150200  CLOSE ACCESS, DECK 
 
                                                                  EA    07    1              2.0        1,000.0000        2,000.00 
                                                                  EA    08    1              1.0        2,300.0000        2,300.00 
 
                                                      UNIT TOTAL  EA          2             3.0*        1,433.3333        4,300.00* 
 
                                         ITEM CODE 150200  TOTAL              2                                           4,300.00* 
 
 150202  CORE AND PRESSURE GROUT DOWEL 
 
                                                                  LF    05    1            217.0          300.0000       65,100.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  LF          1           217.0*          300.0000       65,100.00* 
 
                                         ITEM CODE 150202  TOTAL              1                                          65,100.00* 
 
 150203  ABANDON CULVERT (EA) 
 
                                                                  EA    01    5             20.0        1,672.5000       33,450.00 
                                                                  EA    02    3              5.0        3,137.9200       15,689.60 
                                                                  EA    04    3              4.0        4,100.0000       16,400.00 
                                                                  EA    05    1              3.0        1,200.0000        3,600.00 
                                                                  EA    11    2              7.0        1,714.2857       12,000.00 
 
                                                      UNIT TOTAL  EA         14            39.0*        2,080.5026       81,139.60* 
 
                                         ITEM CODE 150203  TOTAL             14                                          81,139.60* 
 
 150204  ABANDON CULVERT (LF) 
 
                                                                  LF    01    2            472.0           29.8729       14,100.00 
                                                                  LF    02    2            460.0           16.0870        7,400.00 
                                                                  LF    03    1             71.0          100.0000        7,100.00 
                                                                  LF    04    9          3,677.0           21.8096       80,194.00 
                                                                  LF    05    3            680.0            6.6853        4,546.00 
                                                                  LF    06    2            913.0           29.3472       26,794.00 
                                                                  LF    07    2            380.0           15.5263        5,900.00 
                                                                  LF    08    1          4,320.0           12.0000       51,840.00 
                                                                  LF    11    1             64.0           50.0000        3,200.00 
 
                                                      UNIT TOTAL  LF         23        11,037.0*           18.2182      201,074.00* 
 
                                         ITEM CODE 150204  TOTAL             23                                         201,074.00* 
 
 150221  ABANDON INLET 
 
                                                                  EA    04    1              1.0          500.0000          500.00 
                                                                  EA    05    1              1.0          820.7100          820.71 
                                                                  EA    07    1              3.0          650.0000        1,950.00 
                                                                  EA    08    1             10.0        2,500.0000       25,000.00 
 
                                                      UNIT TOTAL  EA          4            15.0*        1,884.7140       28,270.71* 
 
                                         ITEM CODE 150221  TOTAL              4                                          28,270.71* 
 
 150224  ABANDON MANHOLE 
 
                                                                  EA    07    1              3.0        1,000.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          1             3.0*        1,000.0000        3,000.00* 
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                                         ITEM CODE 150224  TOTAL              1                                           3,000.00* 
 
 150227  ABANDON PIPELINE 
 
                                                                  EA    07    2              4.0        3,000.0000       12,000.00 
 
                                                      UNIT TOTAL  EA          2             4.0*        3,000.0000       12,000.00* 
                                                                  LF    04    1            870.0           26.0000       22,620.00 
 
                                                      UNIT TOTAL  LF          1           870.0*           26.0000       22,620.00* 
 
                                         ITEM CODE 150227  TOTAL              3                                          34,620.00* 
 
 150230  DESTROY WELL 
 
                                                                  EA    01    1              4.0          250.0000        1,000.00 
                                                                  EA    04    3              7.0        5,000.0000       35,000.00 
 
                                                      UNIT TOTAL  EA          4            11.0*        3,272.7273       36,000.00* 
 
                                         ITEM CODE 150230  TOTAL              4                                          36,000.00* 
 
 150241  ABANDON SEWER 
 
                                                                  EA    08    1             14.0        3,000.0000       42,000.00 
 
                                                      UNIT TOTAL  EA          1            14.0*        3,000.0000       42,000.00* 
 
                                         ITEM CODE 150241  TOTAL              1                                          42,000.00* 
 
 150305  OBLITERATE SURFACING 
 
                                                                  SQYD  02    1          3,290.0            1.5000        4,935.00 
                                                                  SQYD  03    1          6,370.0            2.0000       12,740.00 
                                                                  SQYD  07    1          2,450.0            1.0000        2,450.00 
                                                                  SQYD  11    1            130.0           10.6600        1,385.80 
 
                                                      UNIT TOTAL  SQYD        4        12,240.0*            1.7574       21,510.80* 
 
                                         ITEM CODE 150305  TOTAL              4                                          21,510.80* 
 
 150310  RAPID SETTING CONCRETE (PATCH) 
 
                                                                  CF    01    2            230.5           51.8655       11,955.00 
                                                                  CF    02    4          2,827.0           56.4415      159,560.00 
                                                                  CF    03    5         11,514.0            7.4216       85,452.00 
                                                                  CF    04    3          2,782.2           32.9485       91,669.21 
                                                                  CF    05    1             96.0           38.0000        3,648.00 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    27 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         RAPID SETTING CONCRETE (PATCH) 
 
                                                                  CF    06    3          1,808.0           21.7154       39,261.40 
                                                                  CF    07   12          4,371.0           31.9172      139,510.18 
                                                                  CF    08    3            250.0          122.8000       30,700.00 
                                                                  CF    10    2             39.0          276.9231       10,800.00 
                                                                  CF    11    2              9.0          933.3333        8,400.00 
                                                                  CF    12    2          1,684.0           73.3192      123,469.50 
 
                                                      UNIT TOTAL  CF         39        25,610.7*           27.5051      704,425.29* 
 
                                         ITEM CODE 150310  TOTAL             39                                         704,425.29* 
 
 150312  REPAIR SPALLED SURFACE AREA 
 
                                                                  SQFT  01    2              8.1          395.0617        3,200.00 
                                                                  SQFT  02    1              8.0          675.0000        5,400.00 
                                                                  SQFT  03    1          1,211.0           33.0000       39,963.00 
                                                                  SQFT  04    4            274.9          183.5153       50,448.36 
                                                                  SQFT  05    1          3,097.0          100.0000      309,700.00 
                                                                  SQFT  06    1             72.0           76.1500        5,482.80 
                                                                  SQFT  07   10            658.0          180.4407      118,730.00 
                                                                  SQFT  08    3            471.0           81.1254       38,210.08 
                                                                  SQFT  12    2          2,490.0           49.4779      123,200.00 
 
                                                      UNIT TOTAL  SQFT       25         8,290.0*           83.7556      694,334.24* 
 
                                         ITEM CODE 150312  TOTAL             25                                         694,334.24* 
 
 150604  REMOVE WOOD FENCE 
 
                                                                  LF    06    1             48.0            5.0000          240.00 
 
                                                      UNIT TOTAL  LF          1            48.0*            5.0000          240.00* 
 
                                         ITEM CODE 150604  TOTAL              1                                             240.00* 
 
 150605  REMOVE FENCE 
 
                                                                  LF    01    1             35.0            3.0000          105.00 
                                                                  LF    02    2            600.0            4.3750        2,625.00 
                                                                  LF    03    3          5,820.0            2.6097       15,188.20 
                                                                  LF    04    7         35,652.0            3.2578      116,146.00 
                                                                  LF    05    4          8,280.0            1.3545       11,215.00 
                                                                  LF    06    1            240.0           15.0000        3,600.00 
                                                                  LF    11    2            921.0            7.7962        7,180.30 
 
                                                      UNIT TOTAL  LF         20        51,548.0*            3.0275      156,059.50* 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 150605  TOTAL             20                                         156,059.50* 
 
 150606  REMOVE FENCE (TYPE BW) 
 
                                                                  LF    04    3            323.0           10.5728        3,415.00 
                                                                  LF    05    2         32,900.0            1.4143       46,529.00 
                                                                  LF    06    1         16,400.0            3.2000       52,480.00 
                                                                  LF    08    1          7,520.0            3.0000       22,560.00 
                                                                  LF    09    1          2,400.0            5.5000       13,200.00 
                                                                  LF    10    1            790.0            5.0000        3,950.00 
 
                                                      UNIT TOTAL  LF          9        60,333.0*            2.3558      142,134.00* 
 
                                         ITEM CODE 150606  TOTAL              9                                         142,134.00* 
 
 150607  REMOVE FENCE (TYPE WM) 
 
                                                                  LF    01    1            390.0            4.0000        1,560.00 
                                                                  LF    03    1          1,350.0            1.0000        1,350.00 
                                                                  LF    05    2         37,840.0            1.9599       74,161.00 
 
                                                      UNIT TOTAL  LF          4        39,580.0*            1.9472       77,071.00* 
 
                                         ITEM CODE 150607  TOTAL              4                                          77,071.00* 
 
 150608  REMOVE CHAIN LINK FENCE 
 
                                                                  LF    02    2             22.0          138.9745        3,057.44 
                                                                  LF    03    1            350.0           10.0000        3,500.00 
                                                                  LF    04    6            890.0            9.4045        8,370.00 
                                                                  LF    05    2             84.0           38.8571        3,264.00 
                                                                  LF    06    4          1,815.0            7.7680       14,099.00 
                                                                  LF    07    8         24,044.0            6.2377      149,978.40 
                                                                  LF    08    4         14,040.0            3.3266       46,705.20 
                                                                  LF    10    2            470.0            6.4362        3,025.00 
                                                                  LF    11    4          1,302.0           11.7127       15,250.00 
                                                                  LF    12    1            240.0            8.0000        1,920.00 
 
                                                      UNIT TOTAL  LF         34        43,257.0*            5.7602      249,169.04* 
 
                                         ITEM CODE 150608  TOTAL             34                                         249,169.04* 
 
 150615  REMOVE ENTRANCE TAPER 
 
                                                                  EA    01    2              2.0        1,500.0000        3,000.00 
                                                                  EA    03    2              3.0          366.6667        1,100.00 
                                                                  EA    06    1              9.0          750.0000        6,750.00 
 
                                                      UNIT TOTAL  EA          5            14.0*          775.0000       10,850.00* 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 150615  TOTAL              5                                          10,850.00* 
 
 150620  REMOVE GATE 
 
                                                                  EA    03    1              2.0          100.0000          200.00 
                                                                  EA    04    2             15.0          120.0000        1,800.00 
                                                                  EA    05    1              3.0          250.0000          750.00 
                                                                  EA    11    1              2.0          454.5500          909.10 
 
                                                      UNIT TOTAL  EA          5            22.0*          166.3227        3,659.10* 
 
                                         ITEM CODE 150620  TOTAL              5                                           3,659.10* 
 
 150630  REMOVE MARKER 
 
                                                                  EA    01    3            166.0           12.0723        2,004.00 
                                                                  EA    02    3             25.0           16.6000          415.00 
                                                                  EA    03    1             18.0           20.0000          360.00 
                                                                  EA    04    4            789.0            4.9366        3,895.00 
                                                                  EA    05    1              6.0           10.0000           60.00 
                                                                  EA    09    2             56.0            9.3750          525.00 
                                                                  EA    10    1             22.0            5.0000          110.00 
                                                                  EA    12    1              1.0           50.0000           50.00 
 
                                                      UNIT TOTAL  EA         16         1,083.0*            6.8504        7,419.00* 
 
                                         ITEM CODE 150630  TOTAL             16                                           7,419.00* 
 
 150646  REMOVE PEDESTRIAN BARRICADE 
 
                                                                  EA    04    3              5.0          200.0000        1,000.00 
                                                                  EA    11    1              1.0          952.3700          952.37 
                                                                  EA    12    1              3.0          510.0000        1,530.00 
 
                                                      UNIT TOTAL  EA          5             9.0*          386.9300        3,482.37* 
 
                                         ITEM CODE 150646  TOTAL              5                                           3,482.37* 
 
 150655  REMOVE BARRIER 
 
                                                                  LF    08    1          1,650.0            8.0000       13,200.00 
 
                                                      UNIT TOTAL  LF          1         1,650.0*            8.0000       13,200.00* 
 
                                         ITEM CODE 150655  TOTAL              1                                          13,200.00* 
 
 150661  REMOVE GUARDRAIL 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 150661  REMOVE GUARDRAIL 
 
                                                                  LF    01    9         17,910.0            5.7722      103,380.00 
                                                                  LF    02   10          3,746.0            5.5187       20,673.00 
                                                                  LF    03   16         31,234.0            6.4885      202,661.50 
                                                                  LF    04   37         86,736.0            7.5062      651,060.22 
                                                                  LF    05   13         52,978.0            5.4093      286,575.70 
                                                                  LF    06    9         15,130.0            5.4495       82,450.50 
                                                                  LF    07   19         56,904.0            6.6987      381,185.00 
                                                                  LF    08    4          1,820.0           13.1088       23,858.10 
                                                                  LF    09    4          9,890.0           10.8382      107,190.00 
                                                                  LF    10   16         33,147.0            4.8908      162,117.00 
                                                                  LF    11   11         44,670.0            6.7724      302,521.50 
                                                                  LF    12    8          9,215.0            6.9856       64,372.30 
 
                                                      UNIT TOTAL  LF        156       363,380.0*            6.5718    2,388,044.82* 
 
                                         ITEM CODE 150661  TOTAL            156                                       2,388,044.82* 
 
 150665  REMOVE SINGLE METAL BEAM BARRIER 
 
                                                                  LF    05    1            690.0            7.7000        5,313.00 
                                                                  LF    11    1            580.0            8.3200        4,825.60 
 
                                                      UNIT TOTAL  LF          2         1,270.0*            7.9831       10,138.60* 
 
                                         ITEM CODE 150665  TOTAL              2                                          10,138.60* 
 
 150667  REMOVE DOUBLE METAL BEAM BARRIER 
 
                                                                  LF    03    1             13.0           20.0000          260.00 
                                                                  LF    04    2         12,367.0            5.3521       66,190.00 
                                                                  LF    06    1            300.0           15.0000        4,500.00 
                                                                  LF    07    1          8,270.0            6.0000       49,620.00 
                                                                  LF    11    1            250.0            8.8400        2,210.00 
 
                                                      UNIT TOTAL  LF          6        21,200.0*            5.7915      122,780.00* 
 
                                         ITEM CODE 150667  TOTAL              6                                         122,780.00* 
 
 150668  REMOVE FLARED END SECTION 
 
                                                                  EA    01    4              8.0          181.2500        1,450.00 
                                                                  EA    02    2             30.0          106.6667        3,200.00 
                                                                  EA    03    2             14.0          482.1429        6,750.00 
                                                                  EA    04    4             27.0          505.5556       13,650.00 
                                                                  EA    05    3             33.0          369.3939       12,190.00 
                                                                  EA    06    1              9.0          220.0000        1,980.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         REMOVE FLARED END SECTION 
 
                                                                  EA    07    2              4.0          170.0000          680.00 
                                                                  EA    08    1              1.0          400.0000          400.00 
                                                                  EA    09    1              3.0          225.0000          675.00 
                                                                  EA    10    1              3.0          429.0000        1,287.00 
                                                                  EA    11    1              2.0          204.0800          408.16 
                                                                  EA    12    1              1.0          535.0000          535.00 
 
                                                      UNIT TOTAL  EA         23           135.0*          320.0382       43,205.16* 
 
                                         ITEM CODE 150668  TOTAL             23                                          43,205.16* 
 
 150685  REMOVE IRRIGATION FACILITY 
 
                                                                  LS    03    1                                           1,000.00 
                                                                  LS    04    9                                          48,125.01 
                                                                  LS    05    1                                           5,000.00 
                                                                  LS    07    9                                          59,768.00 
                                                                  LS    08    2                                          12,000.00 
                                                                  LS    10    1                                           2,625.00 
                                                                  LS    11    9                                          66,286.00 
                                                                  LS    12    3                                          22,510.00 
 
                                                      UNIT TOTAL  LS         35                                         217,314.01 
 
                                         ITEM CODE 150685  TOTAL             35                                         217,314.01* 
 
 150711  REMOVE PAINTED TRAFFIC STRIPE 
 
                                                                  LF    01    6         11,750.0            1.6266       19,112.50 
                                                                  LF    02    1          1,050.0            1.2000        1,260.00 
                                                                  LF    03    1          4,680.0             .6100        2,854.80 
                                                                  LF    04   13        532,270.0             .3273      174,188.40 
                                                                  LF    05    4         54,330.0             .5163       28,050.00 
                                                                  LF    06    4          4,510.0             .9734        4,390.00 
                                                                  LF    07   16      1,781,220.0             .1765      314,463.80 
                                                                  LF    08    1         32,700.0             .5000       16,350.00 
                                                                  LF    09    2            945.0            2.2519        2,128.00 
                                                                  LF    10    2          2,970.0             .1795          533.00 
                                                                  LF    11   14        881,030.0             .4022      354,333.40 
                                                                  LF    12    6         69,220.0             .4267       29,539.30 
 
                                                      UNIT TOTAL  LF         70     3,376,675.0*             .2805      947,203.20* 
 
                                         ITEM CODE 150711  TOTAL             70                                         947,203.20* 
 
 150712  REMOVE PAINTED PAVEMENT MARKING 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 150712  REMOVE PAINTED PAVEMENT MARKING 
 
                                                                  SQFT  01    4            108.0           17.4444        1,884.00 
                                                                  SQFT  04    9         10,376.0            1.7976       18,652.00 
                                                                  SQFT  05    4            377.0            7.8833        2,972.00 
                                                                  SQFT  06    2          3,300.0            2.0912        6,901.00 
                                                                  SQFT  07    4         16,740.0            1.6091       26,936.00 
                                                                  SQFT  10    2            650.0            2.1385        1,390.00 
                                                                  SQFT  11    3          3,150.0            1.8585        5,854.40 
                                                                  SQFT  12    3          3,520.0            2.4342        8,568.40 
 
                                                      UNIT TOTAL  SQFT       31        38,221.0*            1.9141       73,157.80* 
 
                                         ITEM CODE 150712  TOTAL             31                                          73,157.80* 
 
 150714  REMOVE THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  EA    07    1          3,680.0            1.7400        6,403.20 
                                                                  EA    08    1            270.0            8.0000        2,160.00 
 
                                                      UNIT TOTAL  EA          2         3,950.0*            2.1679        8,563.20* 
                                                                  LF    01   17         44,380.0            1.7041       75,626.50 
                                                                  LF    02    8         45,160.0            1.1806       53,316.30 
                                                                  LF    03   15        105,770.0             .8202       86,754.70 
                                                                  LF    04   42        877,368.0             .4252      373,031.65 
                                                                  LF    05   23      1,170,228.0             .2539      297,121.60 
                                                                  LF    06   17        208,190.0             .3080       64,119.80 
                                                                  LF    07   35      1,420,610.0             .3061      434,819.00 
                                                                  LF    08   10        940,475.0             .2141      201,393.00 
                                                                  LF    10   21        900,330.0             .1520      136,825.00 
                                                                  LF    11    9         33,460.0             .7559       25,291.80 
                                                                  LF    12   12        977,100.0             .1783      174,214.10 
 
                                                      UNIT TOTAL  LF        209     6,723,071.0*             .2860    1,922,513.45* 
 
                                         ITEM CODE 150714  TOTAL            211                                       1,931,076.65* 
 
 150715  REMOVE THERMOPLASTIC PAVEMENT MARKING 
 
                                                                  SQFT  01    7          6,333.0            3.9712       25,149.50 
                                                                  SQFT  02   12          9,715.0            4.7100       45,757.60 
                                                                  SQFT  03   13         16,400.0            2.6125       42,844.70 
                                                                  SQFT  04   28         20,228.0            2.7313       55,249.40 
                                                                  SQFT  05   12         41,470.0            1.9005       78,813.00 
                                                                  SQFT  06   16          9,097.0            2.3817       21,666.02 
                                                                  SQFT  07   25         36,685.0            1.6838       61,769.10 
                                                                  SQFT  08   14         54,915.0            1.3337       73,237.90 
                                                                  SQFT  09    2          4,050.0            2.7333       11,070.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         REMOVE THERMOPLASTIC PAVEMENT MARKING 
 
                                                                  SQFT  10   17         28,814.0            2.5391       73,161.50 
                                                                  SQFT  11    8         12,310.0            2.5351       31,207.40 
                                                                  SQFT  12   12         23,400.0            1.5281       35,756.40 
 
                                                      UNIT TOTAL  SQFT      166       263,417.0*            2.1095      555,682.52* 
 
                                         ITEM CODE 150715  TOTAL            166                                         555,682.52* 
 
 150720  REMOVE CONTRAST TREATMENT 
 
                                                                  SQFT  01    1            480.0            5.0000        2,400.00 
 
                                                      UNIT TOTAL  SQFT        1           480.0*            5.0000        2,400.00* 
 
                                         ITEM CODE 150720  TOTAL              1                                           2,400.00* 
 
 150722  REMOVE PAVEMENT MARKER 
 
                                                                  EA    01   13          8,514.0            3.6978       31,483.00 
                                                                  EA    02    9         15,047.0            1.6980       25,550.00 
                                                                  EA    04   40         95,348.0            1.1293      107,674.81 
                                                                  EA    05   23         63,890.0             .7653       48,892.00 
                                                                  EA    06   10         20,749.0            1.9453       40,363.45 
                                                                  EA    07   37        248,238.0             .6560      162,852.50 
                                                                  EA    08   15        149,440.0             .5823       87,022.00 
                                                                  EA    09    1            920.0            1.0000          920.00 
                                                                  EA    10   16         29,243.0             .7999       23,392.00 
                                                                  EA    12   12        120,240.0            2.2079      265,479.10 
 
                                                      UNIT TOTAL  EA        176       751,629.0*            1.0559      793,628.86* 
 
                                         ITEM CODE 150722  TOTAL            176                                         793,628.86* 
 
 150730  REMOVE CHANNELIZERS 
 
                                                                  EA    07    4            497.0           10.2012        5,070.00 
                                                                  EA    08    1          1,250.0            5.2500        6,562.50 
                                                                  EA    11    1             48.0           10.8600          521.28 
 
                                                      UNIT TOTAL  EA          6         1,795.0*            6.7709       12,153.78* 
 
                                         ITEM CODE 150730  TOTAL              6                                          12,153.78* 
 
 150740  REMOVE SIGN 
 
                                                                  EA    01    1              1.0          500.0000          500.00 
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                                                      UNIT TOTAL  EA          1             1.0*          500.0000          500.00* 
 
                                         ITEM CODE 150740  TOTAL              1                                             500.00* 
 
 150742  REMOVE ROADSIDE SIGN 
 
                                                                  EA    01    4             52.0          111.8654        5,817.00 
                                                                  EA    02   11            179.0           78.2123       14,000.00 
                                                                  EA    03   13            120.0           90.3000       10,836.00 
                                                                  EA    04   20            310.0           95.7323       29,677.00 
                                                                  EA    05    9            980.0          247.9151      242,956.80 
                                                                  EA    06    8             23.0           90.5043        2,081.60 
                                                                  EA    07    8            333.0          105.3604       35,085.00 
                                                                  EA    08    1              3.0          200.0000          600.00 
                                                                  EA    09    2             19.0           55.9474        1,063.00 
                                                                  EA    10    9             91.0          100.9341        9,185.00 
                                                                  EA    11    8            133.0          155.5017       20,681.72 
                                                                  EA    12    5            123.0          113.0894       13,910.00 
 
                                                      UNIT TOTAL  EA         98         2,366.0*          163.0994      385,893.12* 
 
                                         ITEM CODE 150742  TOTAL             98                                         385,893.12* 
 
 150744  REMOVE ROADSIDE SIGN (WOOD POST) 
 
                                                                  EA    02    2            173.0          118.7861       20,550.00 
                                                                  EA    04    3              4.0          115.0000          460.00 
                                                                  EA    07    5            381.0           62.9197       23,972.40 
                                                                  EA    08    2             14.0          172.1429        2,410.00 
                                                                  EA    09    1              1.0           70.0000           70.00 
                                                                  EA    10    7             97.0           87.0412        8,443.00 
                                                                  EA    12    1              1.0           97.0000           97.00 
 
                                                      UNIT TOTAL  EA         21           671.0*           83.4611       56,002.40* 
 
                                         ITEM CODE 150744  TOTAL             21                                          56,002.40* 
 
 150745  REMOVE ROADSIDE SIGN (METAL POST) 
 
                                                                  EA    02    1              2.0          851.4100        1,702.82 
                                                                  EA    04    2              2.0          100.0000          200.00 
                                                                  EA    07    3             66.0          117.9636        7,785.60 
                                                                  EA    12    2              2.0          425.0000          850.00 
 
                                                      UNIT TOTAL  EA          8            72.0*          146.3669       10,538.42* 
 
                                         ITEM CODE 150745  TOTAL              8                                          10,538.42* 
 
 150746  REMOVE ROADSIDE SIGN (TIMBER POLE) 
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 150746  REMOVE ROADSIDE SIGN (TIMBER POLE) 
 
                                                                  EA    02    1             23.0          120.0000        2,760.00 
 
                                                      UNIT TOTAL  EA          1            23.0*          120.0000        2,760.00* 
 
                                         ITEM CODE 150746  TOTAL              1                                           2,760.00* 
 
 150747  REMOVE ROADSIDE SIGN 
         (STRAP AND SADDLE BRACKET METHOD) 
                                                                  EA    04    1             23.0           50.0000        1,150.00 
                                                                  EA    07    3            161.0           38.6273        6,219.00 
                                                                  EA    10    1              1.0           50.0000           50.00 
                                                                  EA    12    3             13.0           80.2308        1,043.00 
 
                                                      UNIT TOTAL  EA          8           198.0*           42.7374        8,462.00* 
 
                                         ITEM CODE 150747  TOTAL              8                                           8,462.00* 
 
 150748  REMOVE ROADSIDE SIGN PANEL 
 
                                                                  EA    02    2             38.0           51.0526        1,940.00 
                                                                  EA    04    1              6.0          100.0000          600.00 
                                                                  EA    06    1              1.0          198.0000          198.00 
                                                                  EA    08    2             51.0           61.1765        3,120.00 
                                                                  EA    10    6             49.0           75.0000        3,675.00 
                                                                  EA    12    3              6.0           97.3333          584.00 
 
                                                      UNIT TOTAL  EA         15           151.0*           67.0000       10,117.00* 
 
                                         ITEM CODE 150748  TOTAL             15                                          10,117.00* 
 
 150749  REMOVE METAL POST 
 
                                                                  EA    03    1             10.0          300.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          1            10.0*          300.0000        3,000.00* 
 
                                         ITEM CODE 150749  TOTAL              1                                           3,000.00* 
 
 150750  REMOVE ROADSIDE SIGN (STEEL POST) 
 
                                                                  EA    02    1             31.0        1,100.0000       34,100.00 
 
                                                      UNIT TOTAL  EA          1            31.0*        1,100.0000       34,100.00* 
 
                                         ITEM CODE 150750  TOTAL              1                                          34,100.00* 
 
 150755  REMOVE SIGN STRUCTURE WALKWAY (EA) 
 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    36 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 150755  REMOVE SIGN STRUCTURE WALKWAY (EA) 
 
                                                                  EA    02    1              1.0        5,000.0000        5,000.00 
                                                                  EA    04    6            908.0        1,453.3205    1,319,615.00 
                                                                  EA    07    2             79.0        2,464.5316      194,698.00 
                                                                  EA    10    1             74.0        1,150.0000       85,100.00 
 
                                                      UNIT TOTAL  EA         10         1,062.0*        1,510.7467    1,604,413.00* 
 
                                         ITEM CODE 150755  TOTAL             10                                       1,604,413.00* 
 
 150757  REMOVE SIGN STRUCTURE (EA) 
 
                                                                  EA    02    1              4.0        3,100.0000       12,400.00 
                                                                  EA    03    2              3.0        2,633.3333        7,900.00 
                                                                  EA    04    5             15.0        4,598.3333       68,975.00 
                                                                  EA    07    3             38.0        3,834.2105      145,700.00 
                                                                  EA    08    1              5.0        5,000.0000       25,000.00 
                                                                  EA    10    1              1.0        6,200.0000        6,200.00 
                                                                  EA    11    1              1.0        5,000.0000        5,000.00 
                                                                  EA    12    1              1.0        6,000.0000        6,000.00 
 
                                                      UNIT TOTAL  EA         15            68.0*        4,076.1029      277,175.00* 
 
                                         ITEM CODE 150757  TOTAL             15                                         277,175.00* 
 
 150761  REMOVE SIGN PANEL AND REMOVABLE SIGN 
         PANEL FRAME 
                                                                  EA    02    1             10.0        1,000.0000       10,000.00 
                                                                  EA    04    1              1.0          525.0000          525.00 
 
                                                      UNIT TOTAL  EA          2            11.0*          956.8182       10,525.00* 
 
                                         ITEM CODE 150761  TOTAL              2                                          10,525.00* 
 
 150762  REMOVE SIGN FROM SIGN FRAME 
 
                                                                  EA    07    1              1.0        1,500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        1,500.0000        1,500.00* 
 
                                         ITEM CODE 150762  TOTAL              1                                           1,500.00* 
 
 150763  REMOVE SIGN PANEL 
 
                                                                  EA    02    2              6.0           12.9167           77.50 
                                                                  EA    07    5             14.0          400.8714        5,612.20 
 
                                                      UNIT TOTAL  EA          7            20.0*          284.4850        5,689.70* 
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                                         ITEM CODE 150763  TOTAL              7                                           5,689.70* 
 
 150764  REMOVE SIGN OVERLAY 
 
                                                                  EA    11    1              8.0          159.6300        1,277.04 
 
                                                      UNIT TOTAL  EA          1             8.0*          159.6300        1,277.04* 
 
                                         ITEM CODE 150764  TOTAL              1                                           1,277.04* 
 
 150767  REMOVE BRIDGE MOUNTED SIGN 
 
                                                                  EA    03    1             13.0        1,550.0000       20,150.00 
                                                                  EA    04    2              6.0        2,150.0000       12,900.00 
                                                                  EA    07    2              6.0        2,658.3333       15,950.00 
                                                                  EA    08    1              1.0        2,500.0000        2,500.00 
 
                                                      UNIT TOTAL  EA          6            26.0*        1,980.7692       51,500.00* 
 
                                         ITEM CODE 150767  TOTAL              6                                          51,500.00* 
 
 150768  REMOVE ASPHALT CONCRETE PAVEMENT (CY) 
 
                                                                  CY    03    1             36.0          234.0000        8,424.00 
                                                                  CY    04    7          1,650.0           86.4545      142,650.00 
                                                                  CY    05    3             86.0          143.5465       12,345.00 
                                                                  CY    06    1            200.0           54.0000       10,800.00 
                                                                  CY    07    1            180.0          180.0000       32,400.00 
                                                                  CY    09    1            270.0          110.0000       29,700.00 
                                                                  CY    10    2            333.2          100.0000       33,320.00 
                                                                  CY    11    4         21,214.0           19.9183      422,546.00 
                                                                  CY    12    1              7.0          650.0000        4,550.00 
 
                                                      UNIT TOTAL  CY         21        23,976.2*           29.0594      696,735.00* 
 
                                         ITEM CODE 150768  TOTAL             21                                         696,735.00* 
 
 150770  REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) 
 
                                                                  SQFT  02    1        227,000.0             .6300      143,010.00 
                                                                  SQFT  05    4          4,743.0            5.7183       27,122.00 
                                                                  SQFT  07    1            390.0           13.0000        5,070.00 
                                                                  SQFT  08    3          5,740.0            3.4376       19,732.00 
                                                                  SQFT  11    1          3,000.0             .4300        1,290.00 
                                                                  SQFT  12    1         31,500.0             .6000       18,900.00 
 
                                                      UNIT TOTAL  SQFT       11       272,373.0*             .7898      215,124.00* 
 
                                         ITEM CODE 150770  TOTAL             11                                         215,124.00* 
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 150771  REMOVE ASPHALT CONCRETE DIKE 
 
                                                                  LF    01   10         29,370.0            6.4746      190,160.00 
                                                                  LF    02    7         71,530.0            2.5345      181,295.00 
                                                                  LF    03   10         58,580.0            1.7042       99,830.00 
                                                                  LF    04   28        257,030.0            2.6346      677,159.00 
                                                                  LF    05   10        119,460.0            1.9780      236,297.00 
                                                                  LF    06    9         61,628.0            2.0348      125,402.00 
                                                                  LF    07   16        109,009.0            2.1440      233,713.60 
                                                                  LF    08    8         23,425.0            2.2389       52,446.70 
                                                                  LF    09    2          3,670.0            4.9019       17,990.00 
                                                                  LF    10   25        310,502.0             .8119      252,106.70 
                                                                  LF    11    7         73,080.0            3.3933      247,982.40 
                                                                  LF    12    3          4,480.0            2.7531       12,333.90 
 
                                                      UNIT TOTAL  LF        135     1,121,764.0*            2.0742    2,326,716.30* 
 
                                         ITEM CODE 150771  TOTAL            135                                       2,326,716.30* 
 
 150772  REMOVE CURB 
 
                                                                  LF    03    1            500.0           10.0000        5,000.00 
                                                                  LF    04    1            310.0           25.0000        7,750.00 
                                                                  LF    07    1            250.0           10.0000        2,500.00 
                                                                  LF    08    1             86.0            6.0000          516.00 
 
                                                      UNIT TOTAL  LF          4         1,146.0*           13.7574       15,766.00* 
 
                                         ITEM CODE 150772  TOTAL              4                                          15,766.00* 
 
 150776  REMOVE DRAINAGE FACILITY (EA) 
 
                                                                  EA    04    1              4.0        1,335.0000        5,340.00 
 
                                                      UNIT TOTAL  EA          1             4.0*        1,335.0000        5,340.00* 
 
                                         ITEM CODE 150776  TOTAL              1                                           5,340.00* 
 
 150801  REMOVE OVERSIDE DRAIN 
 
                                                                  EA    01    1              1.0        1,000.0000        1,000.00 
                                                                  EA    03    2              7.0          599.2857        4,195.00 
                                                                  EA    04    2              3.0          500.0000        1,500.00 
                                                                  EA    05    3             64.0          298.5625       19,108.00 
                                                                  EA    07    1             12.0          250.0000        3,000.00 
                                                                  EA    08    1              9.0          500.0000        4,500.00 
                                                                  EA    09    1              2.0          330.0000          660.00 
                                                                  EA    10    1            150.0          400.0000       60,000.00 
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         REMOVE OVERSIDE DRAIN 
 
                                                                  EA    11    1              2.0        1,500.0000        3,000.00 
                                                                  EA    12    1              1.0        6,634.0000        6,634.00 
 
                                                      UNIT TOTAL  EA         14           251.0*          412.7371      103,597.00* 
 
                                         ITEM CODE 150801  TOTAL             14                                         103,597.00* 
 
 150808  REMOVE CULVERT (EA) 
 
                                                                  EA    01    4             79.0        1,144.3038       90,400.00 
                                                                  EA    03    3             27.0        5,833.3333      157,500.00 
                                                                  EA    04    1              1.0        6,000.0000        6,000.00 
                                                                  EA    06    1              5.0        4,000.0000       20,000.00 
                                                                  EA    09    1              2.0          550.0000        1,100.00 
 
                                                      UNIT TOTAL  EA         10           114.0*        2,412.2807      275,000.00* 
 
                                         ITEM CODE 150808  TOTAL             10                                         275,000.00* 
 
 150809  REMOVE CULVERT (LF) 
 
                                                                  LF    01    5            689.0           88.6357       61,070.00 
                                                                  LF    02    9          4,028.0           19.1844       77,274.60 
                                                                  LF    03    6            745.0           31.4899       23,460.00 
                                                                  LF    04   21          9,271.0           41.9874      389,265.00 
                                                                  LF    05    7          1,491.0           14.5539       21,699.88 
                                                                  LF    06    3            549.0           32.2705       17,716.50 
                                                                  LF    08    2          2,811.0           34.9253       98,175.00 
                                                                  LF    09    2            372.0           36.4516       13,560.00 
                                                                  LF    10    3            262.0           27.1916        7,124.20 
                                                                  LF    11    3            710.0           22.3531       15,870.70 
 
                                                      UNIT TOTAL  LF         61        20,928.0*           34.6529      725,215.88* 
 
                                         ITEM CODE 150809  TOTAL             61                                         725,215.88* 
 
 150810  REMOVE PIPE (EA) 
 
                                                                  EA    01    2              2.0          500.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          2             2.0*          500.0000        1,000.00* 
 
                                         ITEM CODE 150810  TOTAL              2                                           1,000.00* 
 
 150812  REMOVE PIPE (LF) 
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 150812  REMOVE PIPE (LF) 
 
                                                                  LF    01    1            120.0           40.0000        4,800.00 
                                                                  LF    02    1             15.0          200.0000        3,000.00 
                                                                  LF    03    1            160.0           28.0000        4,480.00 
                                                                  LF    04    6          7,691.0           13.2484      101,893.30 
                                                                  LF    05    2          1,330.0           70.5038       93,770.00 
                                                                  LF    06    2            188.0           24.7872        4,660.00 
                                                                  LF    07   11         26,653.5           25.4063      677,167.50 
                                                                  LF    08    1             76.0           60.0000        4,560.00 
                                                                  LF    10    1              6.0          156.0000          936.00 
                                                                  LF    11    2            126.0           25.4519        3,206.94 
                                                                  LF    12    3          1,230.0           33.7293       41,487.00 
 
                                                      UNIT TOTAL  LF         31        37,595.5*           25.0019      939,960.74* 
 
                                         ITEM CODE 150812  TOTAL             31                                         939,960.74* 
 
 150814  REMOVE DOWNDRAIN (EA) 
 
                                                                  EA    01    4              4.0        1,712.5000        6,850.00 
                                                                  EA    02    2              6.0          933.3333        5,600.00 
                                                                  EA    03    4             19.0          547.3684       10,400.00 
                                                                  EA    05    3             50.0          657.5814       32,879.07 
                                                                  EA    06    1              9.0          320.0000        2,880.00 
                                                                  EA    08    1              2.0          380.0000          760.00 
                                                                  EA    10    1              1.0        2,000.0000        2,000.00 
                                                                  EA    11    3             19.0        1,139.4737       21,650.00 
 
                                                      UNIT TOTAL  EA         19           110.0*          754.7188       83,019.07* 
 
                                         ITEM CODE 150814  TOTAL             19                                          83,019.07* 
 
 150817  REMOVE REINFORCED CONCRETE BOX CULVERT 
         (LF) 
                                                                  LF    04    1             41.0          475.0000       19,475.00 
 
                                                      UNIT TOTAL  LF          1            41.0*          475.0000       19,475.00* 
 
                                         ITEM CODE 150817  TOTAL              1                                          19,475.00* 
 
 150820  REMOVE INLET 
 
                                                                  EA    01    8             22.0        1,092.7273       24,040.00 
                                                                  EA    02    8             26.0          632.2000       16,437.20 
                                                                  EA    03    4             12.0          950.0000       11,400.00 
                                                                  EA    04   22            159.0          674.2767      107,210.00 
                                                                  EA    05    8             36.0          934.3475       33,636.51 
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         REMOVE INLET 
 
                                                                  EA    06    3             14.0        1,236.4286       17,310.00 
                                                                  EA    07    9            269.0          335.1301       90,150.00 
                                                                  EA    08    3             25.0          572.0000       14,300.00 
                                                                  EA    10    6             14.0          714.6643       10,005.30 
                                                                  EA    11    2              3.0        1,632.0533        4,896.16 
                                                                  EA    12    4             15.0          947.3333       14,210.00 
 
                                                      UNIT TOTAL  EA         77           595.0*          577.4709      343,595.17* 
 
                                         ITEM CODE 150820  TOTAL             77                                         343,595.17* 
 
 150821  REMOVE HEADWALL 
 
                                                                  EA    01    4             75.0          513.6000       38,520.00 
                                                                  EA    02    5             10.0          564.5000        5,645.00 
                                                                  EA    03    4             23.0        1,078.2609       24,800.00 
                                                                  EA    04    5             27.0        1,022.2222       27,600.00 
                                                                  EA    05    4             35.0        1,317.1429       46,100.00 
                                                                  EA    06    2             11.0          909.0909       10,000.00 
                                                                  EA    08    2             35.0          414.2857       14,500.00 
                                                                  EA    10    1              1.0        2,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA         27           217.0*          779.5622      169,165.00* 
 
                                         ITEM CODE 150821  TOTAL             27                                         169,165.00* 
 
 150824  REMOVE SEWER MANHOLE 
 
                                                                  EA    07    1              8.0        2,125.0000       17,000.00 
                                                                  EA    08    1              8.0        1,700.0000       13,600.00 
 
                                                      UNIT TOTAL  EA          2            16.0*        1,912.5000       30,600.00* 
 
                                         ITEM CODE 150824  TOTAL              2                                          30,600.00* 
 
 150826  REMOVE MANHOLE 
 
                                                                  EA    04    3             17.0        1,017.6471       17,300.00 
                                                                  EA    07    1              1.0          900.0000          900.00 
                                                                  EA    12    1              1.0        3,000.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          5            19.0*        1,115.7895       21,200.00* 
 
                                         ITEM CODE 150826  TOTAL              5                                          21,200.00* 
 
 150827  REMOVE CATCH BASIN 
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 150827  REMOVE CATCH BASIN 
 
                                                                  EA    07    1             18.0        2,662.0000       47,916.00 
 
                                                      UNIT TOTAL  EA          1            18.0*        2,662.0000       47,916.00* 
 
                                         ITEM CODE 150827  TOTAL              1                                          47,916.00* 
 
 150828  REMOVE JUNCTION BOX 
 
                                                                  EA    04    1              1.0        6,500.0000        6,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        6,500.0000        6,500.00* 
 
                                         ITEM CODE 150828  TOTAL              1                                           6,500.00* 
 
 150833  REMOVE RETAINING WALL (LF) 
 
                                                                  LF    02    2            310.0          102.9852       31,925.40 
                                                                  LF    07    2          1,300.0           45.7308       59,450.00 
                                                                  LF    12    1             60.0           60.0000        3,600.00 
 
                                                      UNIT TOTAL  LF          5         1,670.0*           56.8715       94,975.40* 
 
                                         ITEM CODE 150833  TOTAL              5                                          94,975.40* 
 
 150837  REMOVE RETAINING WALL (PORTION) (CY) 
 
                                                                  CY    11    1             42.0          300.0000       12,600.00 
 
                                                      UNIT TOTAL  CY          1            42.0*          300.0000       12,600.00* 
 
                                         ITEM CODE 150837  TOTAL              1                                          12,600.00* 
 
 150838  REMOVE RETAINING WALL (PORTION) (LF) 
 
                                                                  LF    07    1            310.0           50.0000       15,500.00 
 
                                                      UNIT TOTAL  LF          1           310.0*           50.0000       15,500.00* 
 
                                         ITEM CODE 150838  TOTAL              1                                          15,500.00* 
 
 150839  REMOVE RETAINING WALL (PORTION) (LS) 
 
                                                                  LS    04    1                                          19,000.00 
                                                                  LS    07    1                                          54,000.00 
                                                                  LS    11    1                                          16,900.00 
 
                                                      UNIT TOTAL  LS          3                                          89,900.00 
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                                         ITEM CODE 150839  TOTAL              3                                          89,900.00* 
 
 150841  REMOVE SEWER PIPE 
 
                                                                  LF    07    1             68.0           46.0000        3,128.00 
                                                                  LF    08    1          2,920.0           18.0000       52,560.00 
                                                                  LF    12    1             24.0           75.0000        1,800.00 
 
                                                      UNIT TOTAL  LF          3         3,012.0*           19.0863       57,488.00* 
 
                                         ITEM CODE 150841  TOTAL              3                                          57,488.00* 
 
 150847  REMOVE CONCRETE PAVEMENT AND BASE 
 
                                                                  CY    04    4         14,800.0           64.4689      954,140.00 
                                                                  CY    05    1          4,090.0           66.0000      269,940.00 
 
                                                      UNIT TOTAL  CY          5        18,890.0*           64.8004    1,224,080.00* 
 
                                         ITEM CODE 150847  TOTAL              5                                       1,224,080.00* 
 
 150850  REMOVE SLOPE PAVING (SQFT) 
 
                                                                  SQFT  07    1          3,380.0            2.5000        8,450.00 
                                                                  SQFT  12    1         38,651.0            2.1400       82,713.14 
 
                                                      UNIT TOTAL  SQFT        2        42,031.0*            2.1690       91,163.14* 
 
                                         ITEM CODE 150850  TOTAL              2                                          91,163.14* 
 
 150853  REMOVE CONCRETE PAVEMENT (SQYD) 
 
                                                                  SQYD  07    2          7,160.0           28.6257      204,960.00 
 
                                                      UNIT TOTAL  SQYD        2         7,160.0*           28.6257      204,960.00* 
 
                                         ITEM CODE 150853  TOTAL              2                                         204,960.00* 
 
 150854  REMOVE CONCRETE PAVEMENT (CY) 
 
                                                                  CY    03    2          1,320.0          148.9394      196,600.00 
                                                                  CY    04    2            816.0          108.6275       88,640.00 
                                                                  CY    06    1             42.0          175.0000        7,350.00 
                                                                  CY    07    1         52,300.0           20.0000    1,046,000.00 
                                                                  CY    08    3         31,850.0           42.3830    1,349,900.00 
                                                                  CY    10    3          3,600.0          138.9069      500,065.00 
 
                                                      UNIT TOTAL  CY         12        89,928.0*           35.4568    3,188,555.00* 
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                                         ITEM CODE 150854  TOTAL             12                                       3,188,555.00* 
 
 150857  REMOVE ASPHALT CONCRETE SURFACING 
 
                                                                  CY    04    1            180.0           40.0000        7,200.00 
 
                                                      UNIT TOTAL  CY          1           180.0*           40.0000        7,200.00* 
                                                                  SQFT  01    3          9,928.0            3.8885       38,605.50 
                                                                  SQFT  02    2        112,625.0            1.5387      173,291.00 
                                                                  SQFT  03    7        534,583.0             .8363      447,092.00 
                                                                  SQFT  04    7         15,438.0            8.2776      127,789.00 
                                                                  SQFT  05    3          6,011.0            5.5650       33,451.50 
                                                                  SQFT  06    2        109,020.0            2.8201      307,448.00 
                                                                  SQFT  07    6         42,992.0            2.9136      125,263.00 
                                                                  SQFT  08    6         47,078.0            1.9258       90,661.16 
                                                                  SQFT  09    1            141.0           10.0000        1,410.00 
                                                                  SQFT  10    6         37,791.0            2.6051       98,450.25 
 
                                                      UNIT TOTAL  SQFT       43       915,607.0*            1.5765    1,443,461.41* 
 
                                         ITEM CODE 150857  TOTAL             44                                       1,450,661.41* 
 
 150859  REMOVE ASPHALT CONCRETE OVERSIDE DRAIN 
 
                                                                  EA    03    1              8.0          500.0000        4,000.00 
                                                                  EA    04    1              1.0        1,200.0000        1,200.00 
                                                                  EA    08    1              1.0          500.0000          500.00 
                                                                  EA    09    1              4.0        1,250.0000        5,000.00 
                                                                  EA    10    3             50.0          288.6000       14,430.00 
                                                                  EA    11    4             32.0          396.5106       12,688.34 
 
                                                      UNIT TOTAL  EA         11            96.0*          393.9410       37,818.34* 
 
                                         ITEM CODE 150859  TOTAL             11                                          37,818.34* 
 
 150860  REMOVE BASE AND SURFACING 
 
                                                                  CY    01    1          1,300.0           38.0500       49,465.00 
                                                                  CY    03    1          1,930.0           30.0000       57,900.00 
                                                                  CY    04    5         12,710.0           13.8780      176,390.00 
                                                                  CY    05    2         23,710.0           17.7012      419,695.00 
 
                                                      UNIT TOTAL  CY          9        39,650.0*           17.7415      703,450.00* 
                                                                  SQYD  03    1            290.0          100.0000       29,000.00 
 
                                                      UNIT TOTAL  SQYD        1           290.0*          100.0000       29,000.00* 
 
                                         ITEM CODE 150860  TOTAL             10                                         732,450.00* 
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 150870  REMOVE CONCRETE DECK SURFACE 
 
                                                                  SQFT  03    3          2,591.0           11.2871       29,245.00 
                                                                  SQFT  04    3        287,890.0             .9540      274,637.50 
                                                                  SQFT  07    2          4,191.0           11.2326       47,076.00 
                                                                  SQFT  08    1          7,050.0            1.1000        7,755.00 
                                                                  SQFT  12    1         19,120.0            1.2700       24,282.40 
 
                                                      UNIT TOTAL  SQFT       10       320,842.0*            1.1937      382,995.90* 
 
                                         ITEM CODE 150870  TOTAL             10                                         382,995.90* 
 
 151224  REMOVE DELINEATOR 
 
                                                                  EA    02    3            581.0           10.8520        6,305.00 
                                                                  EA    03    1              2.0           20.0000           40.00 
                                                                  EA    04    2            321.0           25.5296        8,195.00 
                                                                  EA    05    1             75.0           25.0000        1,875.00 
                                                                  EA    09    5            863.0           10.0616        8,683.12 
                                                                  EA    11    1             78.0           15.0000        1,170.00 
                                                                  EA    12    4             81.0           16.3815        1,326.90 
 
                                                      UNIT TOTAL  EA         17         2,001.0*           13.7906       27,595.02* 
 
                                         ITEM CODE 151224  TOTAL             17                                          27,595.02* 
 
 151226  SALVAGE GRATE 
 
                                                                  EA    02    1              1.0          100.0000          100.00 
 
                                                      UNIT TOTAL  EA          1             1.0*          100.0000          100.00* 
 
                                         ITEM CODE 151226  TOTAL              1                                             100.00* 
 
 151251  SALVAGE IRRIGATION FACILITY 
 
                                                                  LS    04    2                                             500.01 
                                                                  LS    05    1                                           5,000.00 
                                                                  LS    07    1                                           2,730.00 
                                                                  LS    12    2                                           6,300.00 
 
                                                      UNIT TOTAL  LS          6                                          14,530.01 
 
                                         ITEM CODE 151251  TOTAL              6                                          14,530.01* 
 
 151260  SALVAGE BARRICADE 
 
                                                                  EA    11    1             24.0           21.7200          521.28 
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                                                      UNIT TOTAL  EA          1            24.0*           21.7200          521.28* 
 
                                         ITEM CODE 151260  TOTAL              1                                             521.28* 
 
 151270  SALVAGE METAL BRIDGE RAILING 
 
                                                                  LF    03    2            598.0           24.0903       14,406.00 
                                                                  LF    04    1            240.0           20.0000        4,800.00 
                                                                  LF    06    1            442.0           25.0000       11,050.00 
                                                                  LF    07    1          2,056.0            8.0000       16,448.00 
                                                                  LF    10    1            808.0           25.0000       20,200.00 
                                                                  LF    11    1            440.0           27.0000       11,880.00 
 
                                                      UNIT TOTAL  LF          7         4,584.0*           17.1867       78,784.00* 
 
                                         ITEM CODE 151270  TOTAL              7                                          78,784.00* 
 
 151274  SALVAGE CONCRETE BARRIER (TYPE K) 
 
                                                                  LF    04    2          1,120.0            6.7679        7,580.00 
                                                                  LF    05    2            980.0           13.1061       12,844.00 
                                                                  LF    07    2          1,520.0           13.8355       21,030.00 
 
                                                      UNIT TOTAL  LF          6         3,620.0*           11.4514       41,454.00* 
 
                                         ITEM CODE 151274  TOTAL              6                                          41,454.00* 
 
 151281  SALVAGE ROADSIDE SIGN 
 
                                                                  EA    10    1              7.0          100.0000          700.00 
 
                                                      UNIT TOTAL  EA          1             7.0*          100.0000          700.00* 
 
                                         ITEM CODE 151281  TOTAL              1                                             700.00* 
 
 151290  SALVAGE ROADSIDE SIGN (METAL POST) 
 
                                                                  EA    03    1              3.0          200.0000          600.00 
 
                                                      UNIT TOTAL  EA          1             3.0*          200.0000          600.00* 
 
                                         ITEM CODE 151290  TOTAL              1                                             600.00* 
 
 151295  SALVAGE GUARDRAIL (STEEL POST) 
 
                                                                  LF    02    1            250.0            7.0000        1,750.00 
 
                                                      UNIT TOTAL  LF          1           250.0*            7.0000        1,750.00* 
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                                         ITEM CODE 151295  TOTAL              1                                           1,750.00* 
 
 151296  SALVAGE GUARDRAIL 
 
                                                                  LF    03    1          3,580.0            5.0000       17,900.00 
                                                                  LF    04    1             98.0           25.0000        2,450.00 
                                                                  LF    05    2          7,280.0            9.5893       69,810.00 
                                                                  LF    06    1            700.0           14.0000        9,800.00 
                                                                  LF    08    2          7,000.0            4.2186       29,530.00 
 
                                                      UNIT TOTAL  LF          7        18,658.0*            6.9402      129,490.00* 
 
                                         ITEM CODE 151296  TOTAL              7                                         129,490.00* 
 
 151509  RECONSTRUCT DRAINAGE FACILITY (LS) 
 
                                                                  LS    08    1                                           3,500.00 
 
                                                      UNIT TOTAL  LS          1                                           3,500.00 
 
                                         ITEM CODE 151509  TOTAL              1                                           3,500.00* 
 
 151537  RECONSTRUCT FENCE (TYPE WM) 
 
                                                                  LF    01    1             99.0           18.0000        1,782.00 
                                                                  LF    03    1            250.0           10.0000        2,500.00 
 
                                                      UNIT TOTAL  LF          2           349.0*           12.2693        4,282.00* 
 
                                         ITEM CODE 151537  TOTAL              2                                           4,282.00* 
 
 151538  RECONSTRUCT CHAIN LINK RAILING 
 
                                                                  LF    05    1             49.0          137.0000        6,713.00 
                                                                  LF    12    1             60.0          175.0000       10,500.00 
 
                                                      UNIT TOTAL  LF          2           109.0*          157.9174       17,213.00* 
 
                                         ITEM CODE 151538  TOTAL              2                                          17,213.00* 
 
 151540  RECONSTRUCT CHAIN LINK FENCE 
 
                                                                  LF    02    2            228.0           27.0000        6,156.00 
                                                                  LF    03    2         13,840.0           12.2543      169,600.00 
                                                                  LF    04    1             63.0           35.0000        2,205.00 
                                                                  LF    05    1             16.0           35.0000          560.00 
                                                                  LF    10    1             20.0           56.0000        1,120.00 
 
                                                      UNIT TOTAL  LF          7        14,167.0*           12.6802      179,641.00* 
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                                         ITEM CODE 151540  TOTAL              7                                         179,641.00* 
 
 151554  RECONSTRUCT CHAIN LINK GATE 
 
                                                                  EA    03    1              5.0        1,000.0000        5,000.00 
 
                                                      UNIT TOTAL  EA          1             5.0*        1,000.0000        5,000.00* 
 
                                         ITEM CODE 151554  TOTAL              1                                           5,000.00* 
 
 151570  RECONSTRUCT DOUBLE THRIE BEAM BARRIER 
 
                                                                  LF    10    1            170.0           81.0000       13,770.00 
 
                                                      UNIT TOTAL  LF          1           170.0*           81.0000       13,770.00* 
 
                                         ITEM CODE 151570  TOTAL              1                                          13,770.00* 
 
 151573  RECONSTRUCT GUARDRAIL 
 
                                                                  LF    01    5         12,410.0           17.2599      214,195.00 
                                                                  LF    02   10         13,860.0           21.6187      299,635.00 
                                                                  LF    03    1            530.0           75.0000       39,750.00 
                                                                  LF    04    1             12.0           20.0000          240.00 
                                                                  LF    10    1            130.0           81.0000       10,530.00 
 
                                                      UNIT TOTAL  LF         18        26,942.0*           20.9468      564,350.00* 
 
                                         ITEM CODE 151573  TOTAL             18                                         564,350.00* 
 
 151626  RECONSTRUCT GUARDRAIL (7' POST) 
 
                                                                  LF    02    5          1,552.0           22.1514       34,379.00 
 
                                                      UNIT TOTAL  LF          5         1,552.0*           22.1514       34,379.00* 
 
                                         ITEM CODE 151626  TOTAL              5                                          34,379.00* 
 
 151627  RECONSTRUCT GUARDRAIL (WOOD POST) 
 
                                                                  LF    01    3          1,295.0           25.6448       33,210.00 
                                                                  LF    02    1            240.0           36.0000        8,640.00 
                                                                  LF    04    1             25.0          300.0000        7,500.00 
                                                                  LF    12    1             60.0           86.0000        5,160.00 
 
                                                      UNIT TOTAL  LF          6         1,620.0*           33.6481       54,510.00* 
 
                                         ITEM CODE 151627  TOTAL              6                                          54,510.00* 
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 152255  RESET MAILBOX 
 
                                                                  EA    02    1              2.0          350.0000          700.00 
                                                                  EA    03    1              3.0          350.0000        1,050.00 
                                                                  EA    05    2             10.0          403.8000        4,038.00 
 
                                                      UNIT TOTAL  EA          4            15.0*          385.8667        5,788.00* 
 
                                         ITEM CODE 152255  TOTAL              4                                           5,788.00* 
 
 152261  RESET INLET 
 
                                                                  EA    01    1              4.0          500.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          1             4.0*          500.0000        2,000.00* 
 
                                         ITEM CODE 152261  TOTAL              1                                           2,000.00* 
 
 152266  RESET FRAME AND GRATE 
 
                                                                  EA    01    1              1.0          500.0000          500.00 
 
                                                      UNIT TOTAL  EA          1             1.0*          500.0000          500.00* 
 
                                         ITEM CODE 152266  TOTAL              1                                             500.00* 
 
 152291  RESET GATE 
 
                                                                  EA    04    1              1.0        1,000.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        1,000.0000        1,000.00* 
 
                                         ITEM CODE 152291  TOTAL              1                                           1,000.00* 
 
 152299  RESET MILEPOST MARKER 
 
                                                                  EA    05    2             11.0           49.0909          540.00 
                                                                  EA    06    2             17.0           61.0024        1,037.04 
                                                                  EA    07    2              2.0           76.5000          153.00 
 
                                                      UNIT TOTAL  EA          6            30.0*           57.6680        1,730.04* 
 
                                         ITEM CODE 152299  TOTAL              6                                           1,730.04* 
 
 152300  RESET OBJECT MARKER 
 
                                                                  EA    02    1              8.0           25.0000          200.00 
                                                                  EA    05    2              6.0          130.6667          784.00 
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         RESET OBJECT MARKER 
 
                                                                  EA    08    1            200.0           55.0000       11,000.00 
                                                                  EA    10    1              2.0           25.0000           50.00 
 
                                                      UNIT TOTAL  EA          5           216.0*           55.7130       12,034.00* 
 
                                         ITEM CODE 152300  TOTAL              5                                          12,034.00* 
 
 152301  RESET MARKER 
 
                                                                  EA    01    3             32.0           36.5625        1,170.00 
 
                                                      UNIT TOTAL  EA          3            32.0*           36.5625        1,170.00* 
 
                                         ITEM CODE 152301  TOTAL              3                                           1,170.00* 
 
 152303  RESET MARKERS AND DELINEATORS 
 
                                                                  EA    07    1              1.0           53.0000           53.00 
 
                                                      UNIT TOTAL  EA          1             1.0*           53.0000           53.00* 
 
                                         ITEM CODE 152303  TOTAL              1                                              53.00* 
 
 152315  RESET CRASH CUSHION 
 
                                                                  EA    01    1              1.0        1,000.0000        1,000.00 
                                                                  EA    05    1              4.0        3,916.5700       15,666.28 
 
                                                      UNIT TOTAL  EA          2             5.0*        3,333.2560       16,666.28* 
 
                                         ITEM CODE 152315  TOTAL              2                                          16,666.28* 
 
 152316  RESET ROADSIDE SIGN (ONE POST) 
 
                                                                  EA    01    3              4.0          213.0000          852.00 
                                                                  EA    04    4             15.0          213.4667        3,202.00 
                                                                  EA    05    5             43.0          324.4186       13,950.00 
                                                                  EA    06    1              1.0          145.4300          145.43 
                                                                  EA    08    3             60.0          294.1667       17,650.00 
                                                                  EA    09    2              4.0          162.8850          651.54 
                                                                  EA    10    2             14.0          172.5000        2,415.00 
 
                                                      UNIT TOTAL  EA         20           141.0*          275.6452       38,865.97* 
 
                                         ITEM CODE 152316  TOTAL             20                                          38,865.97* 
 
 152317  RESET ROADSIDE SIGN (TWO POST) 
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 152317  RESET ROADSIDE SIGN (TWO POST) 
 
                                                                  EA    05    3              4.0        2,862.5000       11,450.00 
                                                                  EA    08    1              2.0          650.0000        1,300.00 
 
                                                      UNIT TOTAL  EA          4             6.0*        2,125.0000       12,750.00* 
 
                                         ITEM CODE 152317  TOTAL              4                                          12,750.00* 
 
 152320  RESET ROADSIDE SIGN 
 
                                                                  EA    01    1              1.0          300.0000          300.00 
                                                                  EA    02    5             26.0          235.1923        6,115.00 
                                                                  EA    03    7             78.0          212.0513       16,540.00 
                                                                  EA    04    5             64.0          257.3438       16,470.00 
                                                                  EA    05    5             95.0          158.6632       15,073.00 
                                                                  EA    06    5             31.0          248.0006        7,688.02 
                                                                  EA    07    1              2.0          750.0000        1,500.00 
                                                                  EA    08    2              7.0          215.7143        1,510.00 
                                                                  EA    09    3             15.0          200.6667        3,010.00 
                                                                  EA    10    8             32.0          222.8906        7,132.50 
                                                                  EA    11    6            236.0          326.8395       77,134.12 
 
                                                      UNIT TOTAL  EA         48           587.0*          259.7490      152,472.64* 
 
                                         ITEM CODE 152320  TOTAL             48                                         152,472.64* 
 
 152322  RESET ROADSIDE SIGN (WOOD POST) 
 
                                                                  EA    04    1              1.0          200.0000          200.00 
                                                                  EA    07    1              1.0          200.0000          200.00 
 
                                                      UNIT TOTAL  EA          2             2.0*          200.0000          400.00* 
 
                                         ITEM CODE 152322  TOTAL              2                                             400.00* 
 
 152370  RELOCATE MAILBOX 
 
                                                                  EA    03    1              8.0          250.0000        2,000.00 
                                                                  EA    04    2              8.0          250.0000        2,000.00 
                                                                  EA    05    1             17.0          285.0000        4,845.00 
 
                                                      UNIT TOTAL  EA          4            33.0*          268.0303        8,845.00* 
 
                                         ITEM CODE 152370  TOTAL              4                                           8,845.00* 
 
 152372  RELOCATE CONCRETE BARRIER (TYPE K) 
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 152372  RELOCATE CONCRETE BARRIER (TYPE K) 
 
                                                                  LF    04    2            680.0           10.1471        6,900.00 
                                                                  LF    05    1            280.0            5.0000        1,400.00 
 
                                                      UNIT TOTAL  LF          3           960.0*            8.6458        8,300.00* 
 
                                         ITEM CODE 152372  TOTAL              3                                           8,300.00* 
 
 152381  RELOCATE GATE 
 
                                                                  EA    01    1              1.0        2,500.0000        2,500.00 
                                                                  EA    02    1              2.0        1,650.0000        3,300.00 
                                                                  EA    04    1              1.0        1,000.0000        1,000.00 
                                                                  EA    05    1              1.0        2,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          4             5.0*        1,760.0000        8,800.00* 
 
                                         ITEM CODE 152381  TOTAL              4                                           8,800.00* 
 
 152384  RELOCATE OBJECT MARKER 
 
                                                                  EA    07    1              1.0           53.0000           53.00 
 
                                                      UNIT TOTAL  EA          1             1.0*           53.0000           53.00* 
 
                                         ITEM CODE 152384  TOTAL              1                                              53.00* 
 
 152386  RELOCATE ROADSIDE SIGN-ONE POST 
 
                                                                  EA    02    1              2.0          660.0000        1,320.00 
                                                                  EA    04    5             14.0          215.7143        3,020.00 
                                                                  EA    05    3              8.0          531.2500        4,250.00 
                                                                  EA    07    2              2.0          295.0000          590.00 
                                                                  EA    08    1             37.0          400.0000       14,800.00 
                                                                  EA    12    1              1.0          300.0000          300.00 
 
                                                      UNIT TOTAL  EA         13            64.0*          379.3750       24,280.00* 
 
                                         ITEM CODE 152386  TOTAL             13                                          24,280.00* 
 
 152387  RELOCATE ROADSIDE SIGN-TWO POST 
 
                                                                  EA    04    2              3.0          266.6667          800.00 
                                                                  EA    05    1              1.0          250.0000          250.00 
                                                                  EA    07    1              1.0          530.0000          530.00 
 
                                                      UNIT TOTAL  EA          4             5.0*          316.0000        1,580.00* 
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                                         ITEM CODE 152387  TOTAL              4                                           1,580.00* 
 
 152388  RELOCATE CRASH CUSHION 
 
                                                                  EA    06    1              1.0        3,400.0000        3,400.00 
                                                                  EA    11    1              1.0        1,500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          2             2.0*        2,450.0000        4,900.00* 
 
                                         ITEM CODE 152388  TOTAL              2                                           4,900.00* 
 
 152390  RELOCATE ROADSIDE SIGN 
 
                                                                  EA    02    3              8.0          248.1250        1,985.00 
                                                                  EA    03    5             24.0          260.8333        6,260.00 
                                                                  EA    04    4             23.0          167.6087        3,855.00 
                                                                  EA    05    3              7.0          244.1429        1,709.00 
                                                                  EA    06    7             23.0          210.8278        4,849.04 
                                                                  EA    07    4             20.0          362.6000        7,252.00 
                                                                  EA    08    1              8.0          200.0000        1,600.00 
                                                                  EA    10    2              2.0          187.5000          375.00 
                                                                  EA    11    4              8.0          409.9363        3,279.49 
 
                                                      UNIT TOTAL  EA         33           123.0*          253.3702       31,164.53* 
 
                                         ITEM CODE 152390  TOTAL             33                                          31,164.53* 
 
 152391  RELOCATE ROADSIDE SIGN (METAL POST) 
 
                                                                  EA    04    1              2.0          200.0000          400.00 
                                                                  EA    07    1              6.0          500.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          2             8.0*          425.0000        3,400.00* 
 
                                         ITEM CODE 152391  TOTAL              2                                           3,400.00* 
 
 152393  RELOCATE ROADSIDE SIGN 
         (STRAP AND SADDLE BRACKET METHOD) 
                                                                  EA    03    1              3.0          400.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          1             3.0*          400.0000        1,200.00* 
 
                                         ITEM CODE 152393  TOTAL              1                                           1,200.00* 
 
 152396  RELOCATE SIGN PANEL 
 
                                                                  EA    02    1              3.0          100.0000          300.00 
 
                                                      UNIT TOTAL  EA          1             3.0*          100.0000          300.00* 
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                                         ITEM CODE 152396  TOTAL              1                                             300.00* 
 
 152400  ADJUST SEWER CLEANOUT TO GRADE 
 
                                                                  EA    11    1              2.0          603.4800        1,206.96 
 
                                                      UNIT TOTAL  EA          1             2.0*          603.4800        1,206.96* 
 
                                         ITEM CODE 152400  TOTAL              1                                           1,206.96* 
 
 152422  ADJUST MONUMENT COVER 
 
                                                                  EA    06    3             20.0          562.5000       11,250.00 
                                                                  EA    07    1             32.0          775.0000       24,800.00 
                                                                  EA    10    3             28.0        1,050.0000       29,400.00 
 
                                                      UNIT TOTAL  EA          7            80.0*          818.1250       65,450.00* 
 
                                         ITEM CODE 152422  TOTAL              7                                          65,450.00* 
 
 152423  ADJUST MONUMENT TO GRADE 
 
                                                                  EA    05    2              2.0        1,350.0000        2,700.00 
                                                                  EA    10    3            105.0          570.1905       59,870.00 
 
                                                      UNIT TOTAL  EA          5           107.0*          584.7664       62,570.00* 
 
                                         ITEM CODE 152423  TOTAL              5                                          62,570.00* 
 
 152430  ADJUST INLET 
 
                                                                  EA    01    1              3.0        1,550.0000        4,650.00 
                                                                  EA    02    2              5.0        1,840.0000        9,200.00 
                                                                  EA    03    2              4.0        2,375.0000        9,500.00 
                                                                  EA    04   10             70.0        1,858.5714      130,100.00 
                                                                  EA    05    7             49.0        1,438.7755       70,500.00 
                                                                  EA    06    1             39.0          300.0000       11,700.00 
                                                                  EA    07    2             13.0        1,973.0769       25,650.00 
                                                                  EA    10    4             15.0        1,402.0000       21,030.00 
 
                                                      UNIT TOTAL  EA         29           198.0*        1,425.9091      282,330.00* 
 
                                         ITEM CODE 152430  TOTAL             29                                         282,330.00* 
 
 152432  ADJUST MANHOLE 
 
                                                                  EA    04    2              2.0        2,300.0000        4,600.00 
 
                                                      UNIT TOTAL  EA          2             2.0*        2,300.0000        4,600.00* 
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                                         ITEM CODE 152432  TOTAL              2                                           4,600.00* 
 
 152436  ADJUST DOWNDRAIN 
 
                                                                  EA    02    1              5.0          500.0000        2,500.00 
                                                                  EA    03    1             21.0          350.0000        7,350.00 
 
                                                      UNIT TOTAL  EA          2            26.0*          378.8462        9,850.00* 
 
                                         ITEM CODE 152436  TOTAL              2                                           9,850.00* 
 
 152437  ADJUST OVERSIDE DRAIN 
 
                                                                  EA    02    1              1.0        3,000.0000        3,000.00 
                                                                  EA    03    1              6.0          400.0000        2,400.00 
 
                                                      UNIT TOTAL  EA          2             7.0*          771.4286        5,400.00* 
 
                                         ITEM CODE 152437  TOTAL              2                                           5,400.00* 
 
 152438  ADJUST FRAME AND COVER TO GRADE 
 
                                                                  EA    04    3              5.0        1,050.0000        5,250.00 
                                                                  EA    05    2             30.0        1,520.0000       45,600.00 
                                                                  EA    06    1             23.0          750.0000       17,250.00 
                                                                  EA    09    1              3.0          684.0000        2,052.00 
                                                                  EA    10    5             72.0          988.1944       71,150.00 
 
                                                      UNIT TOTAL  EA         12           133.0*        1,062.4211      141,302.00* 
 
                                         ITEM CODE 152438  TOTAL             12                                         141,302.00* 
 
 152439  ADJUST FRAME AND GRATE TO GRADE 
 
                                                                  EA    05    1              3.0        2,500.0000        7,500.00 
                                                                  EA    10    1              1.0        1,500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          2             4.0*        2,250.0000        9,000.00* 
 
                                         ITEM CODE 152439  TOTAL              2                                           9,000.00* 
 
 152440  ADJUST MANHOLE TO GRADE 
 
                                                                  EA    02    1              1.0        1,144.8000        1,144.80 
                                                                  EA    03    1              1.0        3,000.0000        3,000.00 
                                                                  EA    04    1              1.0        1,000.0000        1,000.00 
                                                                  EA    08    1              1.0          960.0000          960.00 
                                                                  EA    09    1              2.0          750.0000        1,500.00 
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         ADJUST MANHOLE TO GRADE 
 
                                                                  EA    10    1              3.0          850.0000        2,550.00 
                                                                  EA    12    1              2.0          770.0000        1,540.00 
 
                                                      UNIT TOTAL  EA          7            11.0*        1,063.1636       11,694.80* 
 
                                         ITEM CODE 152440  TOTAL              7                                          11,694.80* 
 
 152441  ADJUST VALVE BOX FRAME AND COVER TO 
         GRADE 
                                                                  EA    04    2              9.0           38.8978          350.08 
 
                                                      UNIT TOTAL  EA          2             9.0*           38.8978          350.08* 
 
                                         ITEM CODE 152441  TOTAL              2                                             350.08* 
 
 152443  ADJUST PIPE INLET TO GRADE 
 
                                                                  EA    10    1              2.0        1,365.0000        2,730.00 
 
                                                      UNIT TOTAL  EA          1             2.0*        1,365.0000        2,730.00* 
 
                                         ITEM CODE 152443  TOTAL              1                                           2,730.00* 
 
 152453  ADJUST VALVE BOX 
 
                                                                  EA    02    1              3.0          572.4000        1,717.20 
 
                                                      UNIT TOTAL  EA          1             3.0*          572.4000        1,717.20* 
 
                                         ITEM CODE 152453  TOTAL              1                                           1,717.20* 
 
 152454  ADJUST PULL BOX 
 
                                                                  EA    04    2              5.0          658.0000        3,290.00 
                                                                  EA    05    2             13.0          260.0000        3,380.00 
                                                                  EA    07    2             15.0          298.5333        4,478.00 
                                                                  EA    08    1             12.0          150.0000        1,800.00 
 
                                                      UNIT TOTAL  EA          7            45.0*          287.7333       12,948.00* 
 
                                         ITEM CODE 152454  TOTAL              7                                          12,948.00* 
 
 152469  ADJUST UTILITY COVER TO GRADE 
 
                                                                  EA    01    1             13.0          750.0000        9,750.00 
                                                                  EA    02    3             31.0          470.2839       14,578.80 
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         ADJUST UTILITY COVER TO GRADE 
 
                                                                  EA    03    1              6.0          900.0000        5,400.00 
                                                                  EA    04    1             21.0          500.0000       10,500.00 
                                                                  EA    05    2              4.0          650.0000        2,600.00 
                                                                  EA    09    1              6.0          481.5000        2,889.00 
 
                                                      UNIT TOTAL  EA          9            81.0*          564.4173       45,717.80* 
 
                                         ITEM CODE 152469  TOTAL              9                                          45,717.80* 
 
 152472  ADJUST UTILITY COVER 
 
                                                                  EA    02    1             21.0          400.0000        8,400.00 
                                                                  EA    04    1              4.0          500.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          2            25.0*          416.0000       10,400.00* 
 
                                         ITEM CODE 152472  TOTAL              2                                          10,400.00* 
 
 152475  ADJUST SEWER MANHOLE 
 
                                                                  EA    07    1              4.0          800.0000        3,200.00 
                                                                  EA    08    1              3.0        5,000.0000       15,000.00 
 
                                                      UNIT TOTAL  EA          2             7.0*        2,600.0000       18,200.00* 
 
                                         ITEM CODE 152475  TOTAL              2                                          18,200.00* 
 
 152501  ADJUST GUARDRAIL 
 
                                                                  LF    01    2          8,380.0            8.2613       69,230.00 
                                                                  LF    02    5          9,370.0            6.0363       56,560.00 
                                                                  LF    03    2          2,130.0            6.8592       14,610.00 
                                                                  LF    05    1            590.0            7.0000        4,130.00 
 
                                                      UNIT TOTAL  LF         10        20,470.0*            7.0606      144,530.00* 
 
                                         ITEM CODE 152501  TOTAL             10                                         144,530.00* 
 
 152555  ADJUST SLOTTED DRAIN TO GRADE 
 
                                                                  LF    05    1            480.0           40.0000       19,200.00 
 
                                                      UNIT TOTAL  LF          1           480.0*           40.0000       19,200.00* 
 
                                         ITEM CODE 152555  TOTAL              1                                          19,200.00* 
 
 152600  MODIFY DRAINAGE FACILITY 
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 152600  MODIFY DRAINAGE FACILITY 
 
                                                                  EA    03    1              2.0        2,000.0000        4,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0*        2,000.0000        4,000.00* 
 
                                         ITEM CODE 152600  TOTAL              1                                           4,000.00* 
 
 152604  MODIFY INLET 
 
                                                                  EA    01    1              1.0          500.0000          500.00 
                                                                  EA    02    1              1.0        2,500.0000        2,500.00 
                                                                  EA    04    3              5.0        3,044.0000       15,220.00 
                                                                  EA    07    1              4.0        3,000.0000       12,000.00 
 
                                                      UNIT TOTAL  EA          6            11.0*        2,747.2727       30,220.00* 
 
                                         ITEM CODE 152604  TOTAL              6                                          30,220.00* 
 
 152605  MODIFY INLET GRATE 
 
                                                                  EA    03    1              7.0        3,000.0000       21,000.00 
 
                                                      UNIT TOTAL  EA          1             7.0*        3,000.0000       21,000.00* 
 
                                         ITEM CODE 152605  TOTAL              1                                          21,000.00* 
 
 152609  MODIFY INLET TO MANHOLE 
 
                                                                  EA    04    3              5.0        4,370.0000       21,850.00 
 
                                                      UNIT TOTAL  EA          3             5.0*        4,370.0000       21,850.00* 
 
                                         ITEM CODE 152609  TOTAL              3                                          21,850.00* 
 
 152610  MODIFY MANHOLE 
 
                                                                  EA    04    1              1.0       10,000.0000       10,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0*       10,000.0000       10,000.00* 
 
                                         ITEM CODE 152610  TOTAL              1                                          10,000.00* 
 
 153103  COLD PLANE ASPHALT CONCRETE PAVEMENT 
 
                                                                  SQYD  01   23        193,820.0            5.1098      990,382.50 
                                                                  SQYD  02   22        665,630.0            3.2604    2,170,220.00 
                                                                  SQYD  03   28        913,210.0            3.3422    3,052,104.00 
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         COLD PLANE ASPHALT CONCRETE PAVEMENT 
 
                                                                  SQYD  04   38      2,281,140.0            2.6786    6,110,167.60 
                                                                  SQYD  05   23      1,186,428.0            2.3527    2,791,332.00 
                                                                  SQYD  06   26        996,050.0            1.5766    1,570,342.00 
                                                                  SQYD  07    9        486,260.0            1.2292      597,715.00 
                                                                  SQYD  08   15      2,012,730.0            1.1391    2,292,635.60 
                                                                  SQYD  09    5        134,430.0            1.7775      238,949.40 
                                                                  SQYD  10   31      1,480,740.0            3.0502    4,516,521.00 
                                                                  SQYD  11   10        737,630.0            2.5844    1,906,364.60 
                                                                  SQYD  12    6        157,260.0            2.1897      344,357.80 
 
                                                      UNIT TOTAL  SQYD      236    11,245,328.0*            2.3637   26,581,091.50* 
 
                                         ITEM CODE 153103  TOTAL            236                                      26,581,091.50* 
 
 153120  REMOVE CONCRETE (LF) 
 
                                                                  LF    09    1             33.0          325.0000       10,725.00 
 
                                                      UNIT TOTAL  LF          1            33.0*          325.0000       10,725.00* 
 
                                         ITEM CODE 153120  TOTAL              1                                          10,725.00* 
 
 153121  REMOVE CONCRETE (CY) 
 
                                                                  CY    01    3             17.0          448.5294        7,625.00 
                                                                  CY    02    1             78.0          510.8500       39,846.30 
                                                                  CY    03    6             45.7          679.4311       31,050.00 
                                                                  CY    04   10            741.3          213.7245      158,434.00 
                                                                  CY    05    6            488.7          173.6945       84,884.50 
                                                                  CY    06    2            165.0          211.8318       34,952.25 
                                                                  CY    07    9            528.0           83.9015       44,300.00 
                                                                  CY    08    2             38.0          193.7026        7,360.70 
                                                                  CY    10    2             36.0          300.0000       10,800.00 
                                                                  CY    11    7            921.0          163.7373      150,802.08 
                                                                  CY    12    1             39.0          295.0000       11,505.00 
 
                                                      UNIT TOTAL  CY         49         3,097.7*          187.7392      581,559.83* 
 
                                         ITEM CODE 153121  TOTAL             49                                         581,559.83* 
 
 153123  REMOVE CONCRETE (SQYD) 
 
                                                                  SQYD  02    3          2,471.0           59.6085      147,292.60 
                                                                  SQYD  07    1              4.0          250.0000        1,000.00 
                                                                  SQYD  09    1            140.0          125.0000       17,500.00 
 
                                                      UNIT TOTAL  SQYD        5         2,615.0*           63.4006      165,792.60* 
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                                         ITEM CODE 153123  TOTAL              5                                         165,792.60* 
 
 153130  REMOVE CONCRETE CURB (LF) 
 
                                                                  LF    04    3          1,990.0           10.4271       20,750.00 
                                                                  LF    05    2            260.0           22.5769        5,870.00 
                                                                  LF    06    1            150.0           10.0000        1,500.00 
                                                                  LF    07    7         10,634.0            7.5802       80,608.00 
                                                                  LF    09    1            130.0           22.0000        2,860.00 
                                                                  LF    10    1          5,720.0            5.0000       28,600.00 
                                                                  LF    11    3          2,320.0            9.2500       21,460.00 
 
                                                      UNIT TOTAL  LF         18        21,204.0*            7.6235      161,648.00* 
 
                                         ITEM CODE 153130  TOTAL             18                                         161,648.00* 
 
 153131  REMOVE CONCRETE CURB (CY) 
 
                                                                  CY    06    1             10.0          100.0000        1,000.00 
                                                                  CY    07    1              7.0          195.0000        1,365.00 
 
                                                      UNIT TOTAL  CY          2            17.0*          139.1176        2,365.00* 
 
                                         ITEM CODE 153131  TOTAL              2                                           2,365.00* 
 
 153136  REMOVE CONCRETE CURB AND SIDEWALK (LF) 
 
                                                                  LF    03    1             97.0           60.0000        5,820.00 
                                                                  LF    04    1            430.0           28.0000       12,040.00 
 
                                                      UNIT TOTAL  LF          2           527.0*           33.8899       17,860.00* 
 
                                         ITEM CODE 153136  TOTAL              2                                          17,860.00* 
 
 153138  REMOVE CONCRETE CURB AND SIDEWALK (SQYD) 
 
                                                                  SQYD  04    2            780.0           30.0000       23,400.00 
                                                                  SQYD  08    2          1,480.0           21.5203       31,850.00 
                                                                  SQYD  10    1             28.0          104.0000        2,912.00 
                                                                  SQYD  12    1             31.0           25.0000          775.00 
 
                                                      UNIT TOTAL  SQYD        6         2,319.0*           25.4148       58,937.00* 
 
                                         ITEM CODE 153138  TOTAL              6                                          58,937.00* 
 
 153139  REMOVE CONCRETE SIDEWALK (LF) 
 
                                                                  LF    07    2          2,618.0            7.1772       18,790.00 
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                                                      UNIT TOTAL  LF          2         2,618.0*            7.1772       18,790.00* 
 
                                         ITEM CODE 153139  TOTAL              2                                          18,790.00* 
 
 153140  REMOVE CONCRETE SIDEWALK (SQYD) 
 
                                                                  SQYD  02    1            380.0            6.6900        2,542.20 
                                                                  SQYD  03    1             65.0           50.0000        3,250.00 
                                                                  SQYD  05    1            120.0           40.0000        4,800.00 
                                                                  SQYD  06    2             69.0          124.7826        8,610.00 
                                                                  SQYD  07    1            160.0           10.0000        1,600.00 
                                                                  SQYD  12    1            540.0           10.0000        5,400.00 
 
                                                      UNIT TOTAL  SQYD        7         1,334.0*           19.6418       26,202.20* 
 
                                         ITEM CODE 153140  TOTAL              7                                          26,202.20* 
 
 153141  REMOVE CONCRETE ISLAND (PORTIONS) (SQYD) 
 
                                                                  SQYD  03    1              7.0          189.0000        1,323.00 
                                                                  SQYD  04    2            430.0           27.2558       11,720.00 
 
                                                      UNIT TOTAL  SQYD        3           437.0*           29.8467       13,043.00* 
 
                                         ITEM CODE 153141  TOTAL              3                                          13,043.00* 
 
 153142  REMOVE CONCRETE ISLAND (PORTIONS) (CY) 
 
                                                                  CY    04    3             88.0          394.3182       34,700.00 
                                                                  CY    07    1             18.0          250.0000        4,500.00 
 
                                                      UNIT TOTAL  CY          4           106.0*          369.8113       39,200.00* 
 
                                         ITEM CODE 153142  TOTAL              4                                          39,200.00* 
 
 153210  REMOVE CONCRETE 
 
                                                                  CY    04    1             22.0          200.0000        4,400.00 
 
                                                      UNIT TOTAL  CY          1            22.0*          200.0000        4,400.00* 
 
                                         ITEM CODE 153210  TOTAL              1                                           4,400.00* 
 
 153211  REMOVE CONCRETE SIDEWALK AND DRIVEWAY 
 
                                                                  CY    07    1             85.0          160.0000       13,600.00 
 
                                                      UNIT TOTAL  CY          1            85.0*          160.0000       13,600.00* 
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                                         ITEM CODE 153211  TOTAL              1                                          13,600.00* 
 
 153213  REMOVE CONCRETE (STRUCTURE) 
 
                                                                  CY    11    1             22.0          460.0000       10,120.00 
 
                                                      UNIT TOTAL  CY          1            22.0*          460.0000       10,120.00* 
 
                                         ITEM CODE 153213  TOTAL              1                                          10,120.00* 
 
 153215  REMOVE CONCRETE (CURB AND GUTTER) 
 
                                                                  LF    02    1            630.0            3.8400        2,419.20 
                                                                  LF    03    2          5,650.0            2.1841       12,340.00 
                                                                  LF    04    3          3,323.0            8.6324       28,685.40 
                                                                  LF    07    8         56,824.0            4.7318      268,878.00 
                                                                  LF    08    2            345.0           14.8478        5,122.50 
                                                                  LF    09    1             55.0           22.0000        1,210.00 
 
                                                      UNIT TOTAL  LF         17        66,827.0*            4.7684      318,655.10* 
 
                                         ITEM CODE 153215  TOTAL             17                                         318,655.10* 
 
 153219  REMOVE CONCRETE FLARED END SECTION 
 
                                                                  EA    03    1              2.0          500.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0*          500.0000        1,000.00* 
 
                                         ITEM CODE 153219  TOTAL              1                                           1,000.00* 
 
 153220  REMOVE CONCRETE (CHANNEL) 
 
                                                                  CY    04    1            220.0           24.0000        5,280.00 
                                                                  CY    07    1            500.0          166.8500       83,425.00 
                                                                  CY    12    2              3.6          589.5000        2,122.20 
 
                                                      UNIT TOTAL  CY          4           723.6*          125.5213       90,827.20* 
                                                                  LF    08    1          2,000.0            9.0000       18,000.00 
 
                                                      UNIT TOTAL  LF          1         2,000.0*            9.0000       18,000.00* 
 
                                         ITEM CODE 153220  TOTAL              5                                         108,827.20* 
 
 153221  REMOVE CONCRETE BARRIER 
 
                                                                  LF    02    1             36.0          350.0000       12,600.00 
                                                                  LF    03    1          2,490.0            8.0000       19,920.00 
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         REMOVE CONCRETE BARRIER 
 
                                                                  LF    04    3        119,996.0           22.9829    2,757,860.00 
                                                                  LF    05    1            100.0           50.0000        5,000.00 
                                                                  LF    06    1            300.0           40.0000       12,000.00 
                                                                  LF    07    4         20,808.0           10.1860      211,950.00 
                                                                  LF    08    2          2,670.0           22.0225       58,800.00 
                                                                  LF    09    1            330.0          115.0000       37,950.00 
                                                                  LF    11    3            945.0           33.2741       31,444.00 
                                                                  LF    12    2          3,810.0           17.4567       66,510.00 
 
                                                      UNIT TOTAL  LF         19       151,485.0*           21.2168    3,214,034.00* 
 
                                         ITEM CODE 153221  TOTAL             19                                       3,214,034.00* 
 
 153223  REMOVE UNSOUND CONCRETE 
 
                                                                  CF    01    2            230.5           60.6594       13,982.00 
                                                                  CF    02    5          2,860.0          154.2983      441,293.00 
                                                                  CF    03    5         11,514.0           19.3168      222,414.00 
                                                                  CF    04    4          2,793.2           49.4908      138,237.84 
                                                                  CF    05    1             96.0           46.0000        4,416.00 
                                                                  CF    06    3          1,808.0           50.4888       91,283.80 
                                                                  CF    07   12          4,378.0           31.9539      139,894.00 
                                                                  CF    08    3            250.0           61.1200       15,280.00 
                                                                  CF    10    2             39.0          206.0256        8,035.00 
                                                                  CF    11    2              9.0          833.3333        7,500.00 
                                                                  CF    12    2          1,684.0           66.5642      112,094.04 
 
                                                      UNIT TOTAL  CF         41        25,661.7*           46.5452    1,194,429.68* 
 
                                         ITEM CODE 153223  TOTAL             41                                       1,194,429.68* 
 
 153224  POLYESTER CONCRETE EXPANSION DAM 
 
                                                                  CF    01    2             50.0        1,023.6000       51,180.00 
                                                                  CF    03    2             65.0          688.4615       44,750.00 
                                                                  CF    04    2             10.5        1,393.1238       14,627.80 
                                                                  CF    06    1          1,000.0          275.0000      275,000.00 
                                                                  CF    08    1             29.0          261.3200        7,578.28 
                                                                  CF    10    1             70.0          560.0000       39,200.00 
 
                                                      UNIT TOTAL  CF          9         1,224.5*          353.0715      432,336.08* 
 
                                         ITEM CODE 153224  TOTAL              9                                         432,336.08* 
 
 153225  PREPARE CONCRETE BRIDGE DECK SURFACE 
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 153225  PREPARE CONCRETE BRIDGE DECK SURFACE 
 
                                                                  SQFT  01    3        262,634.0             .3350       87,992.45 
                                                                  SQFT  02    7        425,449.0             .3585      152,508.30 
                                                                  SQFT  03    9        906,105.0             .3205      290,401.20 
                                                                  SQFT  04   11      1,629,051.0             .1758      286,357.12 
                                                                  SQFT  05    4        293,573.0             .1624       47,684.20 
                                                                  SQFT  06    4        472,020.0             .2485      117,293.08 
                                                                  SQFT  07   14      3,645,240.0             .1322      481,774.19 
                                                                  SQFT  08    6        727,764.0             .1754      127,651.38 
                                                                  SQFT  10    3         62,262.0             .5185       32,280.00 
                                                                  SQFT  11    1        410,290.0             .1300       53,337.70 
                                                                  SQFT  12    2        916,420.0             .1261      115,584.80 
 
                                                      UNIT TOTAL  SQFT       64     9,750,808.0*             .1839    1,792,864.42* 
 
                                         ITEM CODE 153225  TOTAL             64                                       1,792,864.42* 
 
 153226  REFINISH BRIDGE DECK 
 
                                                                  SQFT  04    3          7,542.0           14.2469      107,450.00 
                                                                  SQFT  05    1          3,508.0           10.0000       35,080.00 
                                                                  SQFT  07    2          1,866.0           14.7605       27,543.00 
                                                                  SQFT  08    1          3,216.0           22.0000       70,752.00 
 
                                                      UNIT TOTAL  SQFT        7        16,132.0*           14.9284      240,825.00* 
 
                                         ITEM CODE 153226  TOTAL              7                                         240,825.00* 
 
 153227  FURNISH POLYESTER CONCRETE OVERLAY 
 
                                                                  CF    01    2          3,679.0           69.6842      256,368.00 
                                                                  CF    02    7         28,343.0           67.8840    1,924,035.00 
                                                                  CF    03    7         70,711.0           63.1167    4,463,046.00 
                                                                  CF    04    5         26,299.0           66.5183    1,749,364.79 
                                                                  CF    05    4          1,166.0          121.1123      141,217.00 
                                                                  CF    06    1            263.0          124.1500       32,651.45 
                                                                  CF    07    8          8,884.0           70.7835      628,840.40 
                                                                  CF    08    4          7,179.0          102.1425      733,281.00 
                                                                  CF    11    1             16.0           85.0000        1,360.00 
                                                                  CF    12    2         10,105.0           68.2574      689,740.60 
 
                                                      UNIT TOTAL  CF         41       156,645.0*           67.7960   10,619,904.24* 
 
                                         ITEM CODE 153227  TOTAL             41                                      10,619,904.24* 
 
 153228  PLACE POLYESTER CONCRETE OVERLAY 
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 153228  PLACE POLYESTER CONCRETE OVERLAY 
 
                                                                  SQFT  01    2         39,438.0            4.0801      160,911.00 
                                                                  SQFT  02    7        288,596.0            2.8827      831,922.20 
                                                                  SQFT  03    7        721,219.0            2.1136    1,524,336.80 
                                                                  SQFT  04    5        296,429.0            1.5574      461,672.64 
                                                                  SQFT  05    4         11,329.0            3.7076       42,003.96 
                                                                  SQFT  06    1          3,510.0            4.7100       16,532.10 
                                                                  SQFT  07    8         41,907.0            5.0290      210,750.00 
                                                                  SQFT  08    4         83,122.0            1.4427      119,916.40 
                                                                  SQFT  11    1            156.0           32.0000        4,992.00 
                                                                  SQFT  12    2        136,220.0            1.3872      188,966.60 
 
                                                      UNIT TOTAL  SQFT       41     1,621,926.0*            2.1962    3,562,003.70* 
 
                                         ITEM CODE 153228  TOTAL             41                                       3,562,003.70* 
 
 153229  REMOVE CONCRETE BARRIER (TYPE K) 
 
                                                                  LF    04    3            920.0           14.6196       13,450.00 
                                                                  LF    07    1            220.0           60.0000       13,200.00 
 
                                                      UNIT TOTAL  LF          4         1,140.0*           23.3772       26,650.00* 
 
                                         ITEM CODE 153229  TOTAL              4                                          26,650.00* 
 
 153230  REMOVE CONCRETE BARRIER (TYPE 50) 
 
                                                                  LF    05    1          4,260.0           11.2700       48,010.20 
                                                                  LF    10    1             88.0          150.0000       13,200.00 
 
                                                      UNIT TOTAL  LF          2         4,348.0*           14.0778       61,210.20* 
 
                                         ITEM CODE 153230  TOTAL              2                                          61,210.20* 
 
 153233  TREAT BRIDGE DECK 
 
                                                                  SQFT  01    2        161,726.0             .4467       72,242.80 
                                                                  SQFT  02    3        132,255.0             .3336       44,121.50 
                                                                  SQFT  03    4         99,491.0             .6254       62,222.80 
                                                                  SQFT  04    8      1,326,580.0             .1923      255,073.08 
                                                                  SQFT  05    3        282,244.0             .1794       50,631.38 
                                                                  SQFT  06    4        468,510.0             .3857      180,701.06 
                                                                  SQFT  07   13      3,524,389.0             .2148      757,131.66 
                                                                  SQFT  08    4        644,642.0             .2798      180,344.80 
                                                                  SQFT  10    2         47,412.0            1.0123       47,992.80 
                                                                  SQFT  11    1        410,290.0             .2500      102,572.50 
                                                                  SQFT  12    2        780,200.0             .1999      155,994.00 
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                                                      UNIT TOTAL  SQFT       46     7,877,739.0*             .2423    1,909,028.38* 
 
                                         ITEM CODE 153233  TOTAL             46                                       1,909,028.38* 
 
 153234  FURNISH BRIDGE DECK TREATMENT MATERIAL 
 
                                                                  GAL   01    2          1,860.0           69.0323      128,400.00 
                                                                  GAL   02    3          1,471.0           51.0870       75,149.00 
                                                                  GAL   03    4          1,113.0           52.5091       58,442.60 
                                                                  GAL   04    8         15,239.0           55.5327      846,263.38 
                                                                  GAL   05    3          3,143.0           39.9394      125,529.60 
                                                                  GAL   06    4          5,488.0           55.9736      307,183.00 
                                                                  GAL   07   13         43,663.0           47.5774    2,077,372.63 
                                                                  GAL   08    4          7,429.0           51.9294      385,783.68 
                                                                  GAL   10    2            529.0           73.2476       38,748.00 
                                                                  GAL   11    1          4,561.0           41.0000      187,001.00 
                                                                  GAL   12    2         10,655.0           53.0825      565,594.25 
 
                                                      UNIT TOTAL  GAL        46        95,151.0*           50.3985    4,795,467.14* 
 
                                         ITEM CODE 153234  TOTAL             46                                       4,795,467.14* 
 
 153237  REMOVE CHIP SEAL 
 
                                                                  SQFT  01    2         37,648.0            2.4273       91,381.70 
                                                                  SQFT  02    1            680.0           16.0000       10,880.00 
                                                                  SQFT  03    2         57,116.0            2.0268      115,761.50 
                                                                  SQFT  04    1            231.0           22.1400        5,114.34 
                                                                  SQFT  06    1         38,176.0             .7500       28,632.00 
                                                                  SQFT  07    1            357.0            5.0000        1,785.00 
                                                                  SQFT  10    1          4,944.0            2.3500       11,618.40 
 
                                                      UNIT TOTAL  SQFT        9       139,152.0*            1.9056      265,172.94* 
 
                                         ITEM CODE 153237  TOTAL              9                                         265,172.94* 
 
 153240  REMOVE CONCRETE 
         (CURB, GUTTER, AND SIDEWALK) (CY) 
                                                                  CY    01    1              7.0          545.0000        3,815.00 
                                                                  CY    04    3            328.0          265.5488       87,100.00 
                                                                  CY    05    1             52.0            5.5000          286.00 
                                                                  CY    07    1             26.0          150.0000        3,900.00 
                                                                  CY    08    2             39.0          266.1538       10,380.00 
                                                                  CY    09    1              2.6          330.0000          858.00 
                                                                  CY    10    2             99.0          183.2323       18,140.00 
 
                                                      UNIT TOTAL  CY         11           553.6*          224.8537      124,479.00* 
 
                                         ITEM CODE 153240  TOTAL             11                                         124,479.00* 
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 153241  REMOVE CONCRETE 
         (CURB, GUTTER, AND SIDEWALK) (LF) 
                                                                  LF    02    1             35.0           90.0000        3,150.00 
 
                                                      UNIT TOTAL  LF          1            35.0*           90.0000        3,150.00* 
 
                                         ITEM CODE 153241  TOTAL              1                                           3,150.00* 
 
 153247  REMOVE CONCRETE (MISCELLANEOUS) (CY) 
 
                                                                  CY    01    1             33.0          375.0000       12,375.00 
                                                                  CY    02    2              2.1          621.0000        1,304.10 
                                                                  CY    07    1              5.0          150.0000          750.00 
                                                                  CY    10    1              4.0          350.0000        1,400.00 
                                                                  CY    11    1            430.0          241.0000      103,630.00 
                                                                  CY    12    2             38.0          292.0000       11,096.00 
 
                                                      UNIT TOTAL  CY          8           512.1*          254.9406      130,555.10* 
 
                                         ITEM CODE 153247  TOTAL              8                                         130,555.10* 
 
 153248  REMOVE CONCRETE (MISCELLANEOUS) (SQFT) 
 
                                                                  SQFT  05    1          1,970.0            3.6000        7,092.00 
 
                                                      UNIT TOTAL  SQFT        1         1,970.0*            3.6000        7,092.00* 
 
                                         ITEM CODE 153248  TOTAL              1                                           7,092.00* 
 
 153253  REMOVE SOUND WALL (SQFT) 
 
                                                                  SQFT  07    1          1,110.0            8.0000        8,880.00 
 
                                                      UNIT TOTAL  SQFT        1         1,110.0*            8.0000        8,880.00* 
 
                                         ITEM CODE 153253  TOTAL              1                                           8,880.00* 
 
 153302  CORE CONCRETE (2") 
 
                                                                  LF    08    1              1.0          600.0000          600.00 
 
                                                      UNIT TOTAL  LF          1             1.0*          600.0000          600.00* 
 
                                         ITEM CODE 153302  TOTAL              1                                             600.00* 
 
 153303  CORE CONCRETE (3") 
 
                                                                  LF    07    1              2.4          350.0000          840.00 
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         CORE CONCRETE (3") 
 
                                                                  LF    09    1              6.0          500.0000        3,000.00 
 
                                                      UNIT TOTAL  LF          2             8.4*          457.1429        3,840.00* 
 
                                         ITEM CODE 153303  TOTAL              2                                           3,840.00* 
 
 153304  CORE CONCRETE (4") 
 
                                                                  LF    07    2             12.0          200.0000        2,400.00 
 
                                                      UNIT TOTAL  LF          2            12.0*          200.0000        2,400.00* 
 
                                         ITEM CODE 153304  TOTAL              2                                           2,400.00* 
 
 153305  CORE CONCRETE (5") 
 
                                                                  LF    04    1              5.0          150.0000          750.00 
 
                                                      UNIT TOTAL  LF          1             5.0*          150.0000          750.00* 
 
                                         ITEM CODE 153305  TOTAL              1                                             750.00* 
 
 153306  CORE CONCRETE (6") 
 
                                                                  LF    08    1            120.0          190.0000       22,800.00 
                                                                  LF    10    1             18.0          300.0000        5,400.00 
 
                                                      UNIT TOTAL  LF          2           138.0*          204.3478       28,200.00* 
 
                                         ITEM CODE 153306  TOTAL              2                                          28,200.00* 
 
 153310  CORE CONCRETE (10") 
 
                                                                  LF    08    1            110.0          260.0000       28,600.00 
 
                                                      UNIT TOTAL  LF          1           110.0*          260.0000       28,600.00* 
 
                                         ITEM CODE 153310  TOTAL              1                                          28,600.00* 
 
 153312  CORE CONCRETE (12") 
 
                                                                  LF    05    1             20.0          380.0000        7,600.00 
 
                                                      UNIT TOTAL  LF          1            20.0*          380.0000        7,600.00* 
 
                                         ITEM CODE 153312  TOTAL              1                                           7,600.00* 
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 153322  CORE CONCRETE (2 1/2") 
 
                                                                  LF    08    1            600.0           90.0000       54,000.00 
 
                                                      UNIT TOTAL  LF          1           600.0*           90.0000       54,000.00* 
 
                                         ITEM CODE 153322  TOTAL              1                                          54,000.00* 
 
 153530  ACCESS OPENING, DECK 
 
                                                                  EA    07    1              2.0        1,500.0000        3,000.00 
                                                                  EA    08    1              1.0        2,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          2             3.0*        1,666.6667        5,000.00* 
 
                                         ITEM CODE 153530  TOTAL              2                                           5,000.00* 
 
 153531  ACCESS OPENING, SOFFIT 
 
                                                                  EA    02    1              8.0        2,300.0000       18,400.00 
                                                                  EA    04    1             13.0        1,300.0000       16,900.00 
                                                                  EA    05    2             17.0        2,110.0000       35,870.00 
                                                                  EA    08    1              2.0        6,190.2900       12,380.58 
                                                                  EA    10    1              2.0          850.0000        1,700.00 
 
                                                      UNIT TOTAL  EA          6            42.0*        2,029.7757       85,250.58* 
 
                                         ITEM CODE 153531  TOTAL              6                                          85,250.58* 
 
 155003  CAP INLET 
 
                                                                  EA    04    3             23.0        1,143.4783       26,300.00 
                                                                  EA    06    1              1.0        1,900.0000        1,900.00 
                                                                  EA    07    6             27.0        1,305.9259       35,260.00 
                                                                  EA    08    1              2.0        2,500.0000        5,000.00 
                                                                  EA    11    2              7.0        1,750.0000       12,250.00 
                                                                  EA    12    2              3.0        1,940.0000        5,820.00 
 
                                                      UNIT TOTAL  EA         15            63.0*        1,373.4921       86,530.00* 
 
                                         ITEM CODE 155003  TOTAL             15                                          86,530.00* 
 
 155121  24" ALTERNATIVE PIPELINER 
 
                                                                  LF    08    1            210.0          235.0000       49,350.00 
 
                                                      UNIT TOTAL  LF          1           210.0*          235.0000       49,350.00* 
 
                                         ITEM CODE 155121  TOTAL              1                                          49,350.00* 
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 155127  30" ALTERNATIVE PIPELINER 
 
                                                                  LF    08    1            260.0          255.0000       66,300.00 
 
                                                      UNIT TOTAL  LF          1           260.0*          255.0000       66,300.00* 
 
                                         ITEM CODE 155127  TOTAL              1                                          66,300.00* 
 
 155130  36" ALTERNATIVE PIPELINER 
 
                                                                  LF    08    1            360.0          355.0000      127,800.00 
 
                                                      UNIT TOTAL  LF          1           360.0*          355.0000      127,800.00* 
 
                                         ITEM CODE 155130  TOTAL              1                                         127,800.00* 
 
 155133  42" ALTERNATIVE PIPELINER 
 
                                                                  LF    08    1            200.0          410.0000       82,000.00 
 
                                                      UNIT TOTAL  LF          1           200.0*          410.0000       82,000.00* 
 
                                         ITEM CODE 155133  TOTAL              1                                          82,000.00* 
 
 155136  48" ALTERNATIVE PIPELINER 
 
                                                                  LF    08    1            620.0          480.0000      297,600.00 
 
                                                      UNIT TOTAL  LF          1           620.0*          480.0000      297,600.00* 
 
                                         ITEM CODE 155136  TOTAL              1                                         297,600.00* 
 
 155142  60" ALTERNATIVE PIPELINER 
 
                                                                  LF    08    1            250.0          810.0000      202,500.00 
 
                                                      UNIT TOTAL  LF          1           250.0*          810.0000      202,500.00* 
 
                                         ITEM CODE 155142  TOTAL              1                                         202,500.00* 
 
 155213  CLEANING, INSPECTING, AND PREPARING 
         CULVERT (LF) 
                                                                  LF    01    1            160.0           75.0000       12,000.00 
                                                                  LF    02    2            247.0           31.7530        7,843.00 
                                                                  LF    03    3          6,400.0           34.1984      218,870.00 
                                                                  LF    04    1            250.0           40.0000       10,000.00 
                                                                  LF    07    1            670.0           29.0000       19,430.00 
 
                                                      UNIT TOTAL  LF          8         7,727.0*           34.7021      268,143.00* 
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                                         ITEM CODE 155213  TOTAL              8                                         268,143.00* 
 
 155231  CULVERT SLURRY-CEMENT BACKFILL 
 
                                                                  CY    03    1             27.0          550.0000       14,850.00 
                                                                  CY    04    2            313.0          130.1597       40,740.00 
                                                                  CY    11    3            367.0          166.8256       61,225.00 
 
                                                      UNIT TOTAL  CY          6           707.0*          165.2263      116,815.00* 
 
                                         ITEM CODE 155231  TOTAL              6                                         116,815.00* 
 
 155232  SAND BACKFILL 
 
                                                                  CY    01    5            116.0          127.0690       14,740.00 
                                                                  CY    02    3             53.0          162.2264        8,598.00 
                                                                  CY    03    1              5.0          300.0000        1,500.00 
                                                                  CY    04    6          1,142.0          108.0263      123,366.00 
                                                                  CY    05    4            181.0          103.1215       18,665.00 
                                                                  CY    06    2            185.0          119.9265       22,186.40 
                                                                  CY    07    4             94.0           68.2660        6,417.00 
                                                                  CY    08    1          1,440.0           80.0000      115,200.00 
                                                                  CY    10    1             57.0           25.0000        1,425.00 
 
                                                      UNIT TOTAL  CY         27         3,273.0*           95.3551      312,097.40* 
 
                                         ITEM CODE 155232  TOTAL             27                                         312,097.40* 
 
 155314  18" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    03    3          1,010.0          219.2079      221,400.00 
 
                                                      UNIT TOTAL  LF          3         1,010.0*          219.2079      221,400.00* 
 
                                         ITEM CODE 155314  TOTAL              3                                         221,400.00* 
 
 155316  24" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    02    1             97.0          160.0000       15,520.00 
                                                                  LF    03    3          3,790.0          142.0660      538,430.00 
 
                                                      UNIT TOTAL  LF          4         3,887.0*          142.5135      553,950.00* 
 
                                         ITEM CODE 155316  TOTAL              4                                         553,950.00* 
 
 155318  30" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    03    1            720.0          200.0000      144,000.00 
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                                                      UNIT TOTAL  LF          1           720.0*          200.0000      144,000.00* 
 
                                         ITEM CODE 155318  TOTAL              1                                         144,000.00* 
 
 155319  36" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    03    2            650.0          259.3077      168,550.00 
                                                                  LF    07    1            260.0          305.0000       79,300.00 
 
                                                      UNIT TOTAL  LF          3           910.0*          272.3626      247,850.00* 
 
                                         ITEM CODE 155319  TOTAL              3                                         247,850.00* 
 
 155321  48" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    02    1            150.0          475.0000       71,250.00 
                                                                  LF    03    1            270.0          350.0000       94,500.00 
 
                                                      UNIT TOTAL  LF          2           420.0*          394.6429      165,750.00* 
 
                                         ITEM CODE 155321  TOTAL              2                                         165,750.00* 
 
 155555  HDPE PLASTIC PIPELINER (32" OD SDR 26) 
 
                                                                  LF    01    1            160.0          450.0000       72,000.00 
 
                                                      UNIT TOTAL  LF          1           160.0*          450.0000       72,000.00* 
 
                                         ITEM CODE 155555  TOTAL              1                                          72,000.00* 
 
 156576  REMOVE METAL RAILING 
 
                                                                  LF    02    1             30.0           18.1500          544.50 
                                                                  LF    07    1            240.0           16.0000        3,840.00 
                                                                  LF    11    2            450.0           13.1267        5,907.00 
 
                                                      UNIT TOTAL  LF          4           720.0*           14.2938       10,291.50* 
 
                                         ITEM CODE 156576  TOTAL              4                                          10,291.50* 
 
 156579  REMOVE BRIDGE RAILING 
 
                                                                  LF    09    1            270.0           40.0000       10,800.00 
 
                                                      UNIT TOTAL  LF          1           270.0*           40.0000       10,800.00* 
 
                                         ITEM CODE 156579  TOTAL              1                                          10,800.00* 
 
 156585  REMOVE CRASH CUSHION 
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 156585  REMOVE CRASH CUSHION 
 
                                                                  EA    01    1              2.0        2,500.0000        5,000.00 
                                                                  EA    03    1              2.0        1,000.0000        2,000.00 
                                                                  EA    05    1              8.0          500.0000        4,000.00 
                                                                  EA    07    1             29.0           69.6000        2,018.40 
                                                                  EA    10    1              1.0        2,725.0000        2,725.00 
                                                                  EA    11    4              7.0        2,758.8571       19,312.00 
 
                                                      UNIT TOTAL  EA          9            49.0*          715.4163       35,055.40* 
 
                                         ITEM CODE 156585  TOTAL              9                                          35,055.40* 
 
 156590  REMOVE CRASH CUSHION (SAND FILLED) 
 
                                                                  EA    04   11             65.0          687.0000       44,655.00 
                                                                  EA    06    1              3.0        1,710.0000        5,130.00 
                                                                  EA    07    4             92.0           87.2935        8,031.00 
                                                                  EA    12    1             14.0           53.5000          749.00 
 
                                                      UNIT TOTAL  EA         17           174.0*          336.5805       58,565.00* 
 
                                         ITEM CODE 156590  TOTAL             17                                          58,565.00* 
 
 157550  BRIDGE REMOVAL 
 
                                                                  LS    02    2                                         455,660.00 
                                                                  LS    03    2                                         280,000.00 
                                                                  LS    04    2                                         516,790.74 
                                                                  LS    06    1                                         100,000.00 
                                                                  LS    08    1                                         125,000.00 
 
                                                      UNIT TOTAL  LS          8                                       1,477,450.74 
 
                                         ITEM CODE 157550  TOTAL              8                                       1,477,450.74* 
 
 157560  BRIDGE REMOVAL (PORTION) 
 
                                                                  LS    01    3                                         418,000.00 
                                                                  LS    02    1                                          58,500.00 
                                                                  LS    03    3                                         152,897.00 
                                                                  LS    04   12                                      41,542,203.27 
                                                                  LS    05    3                                         562,500.00 
                                                                  LS    06    3                                         529,076.96 
                                                                  LS    07    6                                       1,140,543.00 
                                                                  LS    08    4                                         126,297.36 
                                                                  LS    10    3                                         506,000.00 
                                                                  LS    11    1                                           6,240.00 
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         BRIDGE REMOVAL (PORTION) 
 
                                                                  LS    12    2                                          86,369.00 
 
                                                      UNIT TOTAL  LS         41                                      45,128,626.59 
 
                                         ITEM CODE 157560  TOTAL             41                                      45,128,626.59* 
 
 157561  BRIDGE REMOVAL (PORTION), LOCATION A 
 
                                                                  LS    02    1                                          50,000.00 
                                                                  LS    03    1                                          60,000.00 
                                                                  LS    04    8                                       1,075,765.48 
                                                                  LS    05    2                                          10,700.00 
                                                                  LS    07    7                                         191,000.00 
                                                                  LS    08    1                                         250,000.00 
                                                                  LS    10    1                                          25,000.00 
                                                                  LS    11    2                                          32,500.00 
 
                                                      UNIT TOTAL  LS         23                                       1,694,965.48 
 
                                         ITEM CODE 157561  TOTAL             23                                       1,694,965.48* 
 
 157562  BRIDGE REMOVAL (PORTION), LOCATION B 
 
                                                                  LS    02    1                                          12,000.00 
                                                                  LS    03    1                                          20,000.00 
                                                                  LS    04    8                                         623,437.33 
                                                                  LS    05    2                                          20,600.00 
                                                                  LS    07    7                                         176,000.00 
                                                                  LS    08    1                                         200,000.00 
                                                                  LS    10    1                                          25,000.00 
                                                                  LS    11    2                                          38,265.00 
 
                                                      UNIT TOTAL  LS         23                                       1,115,302.33 
 
                                         ITEM CODE 157562  TOTAL             23                                       1,115,302.33* 
 
 157563  BRIDGE REMOVAL (PORTION), LOCATION C 
 
                                                                  LS    02    1                                          30,000.00 
                                                                  LS    04    5                                         459,667.97 
                                                                  LS    05    1                                           4,100.00 
                                                                  LS    07    3                                          86,000.00 
                                                                  LS    08    1                                          65,000.00 
                                                                  LS    11    1                                          11,450.00 
 
                                                      UNIT TOTAL  LS         12                                         656,217.97 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    75 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 157563  TOTAL             12                                         656,217.97* 
 
 157564  BRIDGE REMOVAL (PORTION), LOCATION D 
 
                                                                  LS    02    1                                          20,000.00 
                                                                  LS    04    4                                         120,563.29 
                                                                  LS    07    2                                          67,000.00 
                                                                  LS    11    1                                           2,500.00 
 
                                                      UNIT TOTAL  LS          8                                         210,063.29 
 
                                         ITEM CODE 157564  TOTAL              8                                         210,063.29* 
 
 157565  BRIDGE REMOVAL (PORTION), LOCATION E 
 
                                                                  LS    04    4                                          87,866.08 
                                                                  LS    07    1                                          80,000.00 
 
                                                      UNIT TOTAL  LS          5                                         167,866.08 
 
                                         ITEM CODE 157565  TOTAL              5                                         167,866.08* 
 
 157566  BRIDGE REMOVAL (PORTION), LOCATION F 
 
                                                                  LS    04    3                                         338,739.86 
 
                                                      UNIT TOTAL  LS          3                                         338,739.86 
 
                                         ITEM CODE 157566  TOTAL              3                                         338,739.86* 
 
 157567  BRIDGE REMOVAL (PORTION), LOCATION G 
 
                                                                  LS    04    2                                          32,526.42 
 
                                                      UNIT TOTAL  LS          2                                          32,526.42 
 
                                         ITEM CODE 157567  TOTAL              2                                          32,526.42* 
 
 157568  BRIDGE REMOVAL (PORTION), LOCATION H 
 
                                                                  LS    04    1                                           2,390.85 
 
                                                      UNIT TOTAL  LS          1                                           2,390.85 
 
                                         ITEM CODE 157568  TOTAL              1                                           2,390.85* 
 
 157569  BRIDGE REMOVAL (PORTION), LOCATION I 
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 157569  BRIDGE REMOVAL (PORTION), LOCATION I 
 
                                                                  LS    04    1                                           4,660.95 
 
                                                      UNIT TOTAL  LS          1                                           4,660.95 
 
                                         ITEM CODE 157569  TOTAL              1                                           4,660.95* 
 
 157570  BRIDGE REMOVAL (PORTION), LOCATION J 
 
                                                                  LS    04    1                                           2,415.00 
 
                                                      UNIT TOTAL  LS          1                                           2,415.00 
 
                                         ITEM CODE 157570  TOTAL              1                                           2,415.00* 
 
 157571  BRIDGE REMOVAL (PORTION), LOCATION K 
 
                                                                  LS    04    1                                           2,125.20 
 
                                                      UNIT TOTAL  LS          1                                           2,125.20 
 
                                         ITEM CODE 157571  TOTAL              1                                           2,125.20* 
 
 157572  BRIDGE REMOVAL (PORTION), LOCATION L 
 
                                                                  LS    04    1                                           1,207.50 
 
                                                      UNIT TOTAL  LS          1                                           1,207.50 
 
                                         ITEM CODE 157572  TOTAL              1                                           1,207.50* 
 
 157573  BRIDGE REMOVAL (PORTION), LOCATION M 
 
                                                                  LS    04    1                                             845.25 
 
                                                      UNIT TOTAL  LS          1                                             845.25 
 
                                         ITEM CODE 157573  TOTAL              1                                             845.25* 
 
 157581  BRIDGE REMOVAL (PORTION), LOCATION 1 
 
                                                                  LS    08    1                                           2,000.00 
 
                                                      UNIT TOTAL  LS          1                                           2,000.00 
 
                                         ITEM CODE 157581  TOTAL              1                                           2,000.00* 
 
 157582  BRIDGE REMOVAL (PORTION), LOCATION 2 
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 157582  BRIDGE REMOVAL (PORTION), LOCATION 2 
 
                                                                  LS    08    1                                          12,000.00 
 
                                                      UNIT TOTAL  LS          1                                          12,000.00 
 
                                         ITEM CODE 157582  TOTAL              1                                          12,000.00* 
 
 158100  SALVAGE CRASH CUSHION 
 
                                                                  EA    02    1              1.0          525.0000          525.00 
                                                                  EA    03    2              8.0          187.5000        1,500.00 
                                                                  EA    05    1              1.0        3,360.0000        3,360.00 
                                                                  EA    06    1              1.0        1,370.0000        1,370.00 
 
                                                      UNIT TOTAL  EA          5            11.0*          614.0909        6,755.00* 
 
                                         ITEM CODE 158100  TOTAL              5                                           6,755.00* 
 
 158101  SALVAGE CRASH CUSHION MODULES 
 
                                                                  EA    04    1             11.0          260.0000        2,860.00 
 
                                                      UNIT TOTAL  EA          1            11.0*          260.0000        2,860.00* 
 
                                         ITEM CODE 158101  TOTAL              1                                           2,860.00* 
 
 158210  RESET TEMPORARY RAILING (TYPE K) 
 
                                                                  LF    01    2          1,380.0           11.0000       15,180.00 
 
                                                      UNIT TOTAL  LF          2         1,380.0*           11.0000       15,180.00* 
 
                                         ITEM CODE 158210  TOTAL              2                                          15,180.00* 
 
 159010  RECONSTRUCT METAL RAILING (BRIDGE) 
 
                                                                  LF    01    1            925.0          195.0000      180,375.00 
                                                                  LF    05    2             52.0          137.5000        7,150.00 
                                                                  LF    07    1             50.0          130.0000        6,500.00 
 
                                                      UNIT TOTAL  LF          4         1,027.0*          188.9241      194,025.00* 
 
                                         ITEM CODE 159010  TOTAL              4                                         194,025.00* 
 
 160102  CLEARING AND GRUBBING (LS) 
 
                                                                  LS    01   18                                         321,570.00 
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         CLEARING AND GRUBBING (LS) 
 
                                                                  LS    02   10                                         506,361.00 
                                                                  LS    03   21                                       1,597,500.00 
                                                                  LS    04   52                                       1,656,568.00 
                                                                  LS    05   13                                         741,102.19 
                                                                  LS    06   12                                         245,493.00 
                                                                  LS    07   22                                       1,249,265.00 
                                                                  LS    08    9                                         320,840.00 
                                                                  LS    09    4                                         150,942.00 
                                                                  LS    10    8                                         206,250.00 
                                                                  LS    11    8                                         389,957.00 
                                                                  LS    12    6                                         184,800.00 
 
                                                      UNIT TOTAL  LS        183                                       7,570,648.19 
 
                                         ITEM CODE 160102  TOTAL            183                                       7,570,648.19* 
 
 160103  CLEARING AND GRUBBING (ACRE) 
 
                                                                  ACRE  11    2              4.3       51,162.7907      220,000.00 
 
                                                      UNIT TOTAL  ACRE        2             4.3*       51,162.7907      220,000.00* 
 
                                         ITEM CODE 160103  TOTAL              2                                         220,000.00* 
 
 170101  DEVELOP WATER SUPPLY 
 
                                                                  LS    01    6                                       1,535,000.00 
                                                                  LS    02    8                                          85,987.39 
                                                                  LS    03    7                                         134,500.00 
                                                                  LS    04   12                                         127,500.85 
                                                                  LS    05    1                                          36,350.00 
                                                                  LS    06    1                                         100,000.00 
                                                                  LS    07    1                                          47,000.00 
                                                                  LS    08    2                                          65,000.00 
                                                                  LS    09    1                                          24,000.00 
                                                                  LS    10    1                                           1,000.00 
                                                                  LS    11    6                                         358,485.28 
 
                                                      UNIT TOTAL  LS         46                                       2,514,823.52 
 
                                         ITEM CODE 170101  TOTAL             46                                       2,514,823.52* 
 
 180105  DUST SUPPRESSANT 
 
                                                                  LS    10    1                                           6,000.00 
 
                                                      UNIT TOTAL  LS          1                                           6,000.00 
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                                         ITEM CODE 180105  TOTAL              1                                           6,000.00* 
 
 180106  DUST PALLIATIVE 
 
                                                                  LS    02    3                                          43,000.00 
                                                                  LS    04    4                                          24,700.00 
                                                                  LS    05    4                                          85,545.00 
                                                                  LS    06    3                                          43,500.00 
                                                                  LS    08    1                                          30,000.00 
                                                                  LS    10    4                                          10,206.50 
                                                                  LS    11    5                                         284,146.37 
                                                                  LS    12    1                                          40,000.00 
 
                                                      UNIT TOTAL  LS         25                                         561,097.87 
 
                                         ITEM CODE 180106  TOTAL             25                                         561,097.87* 
 
 190101  ROADWAY EXCAVATION 
 
                                                                  CY    01   19        135,316.0           27.3781    3,704,697.50 
                                                                  CY    02   19        168,780.0           21.8863    3,693,975.24 
                                                                  CY    03   19        388,518.0           25.0270    9,723,450.00 
                                                                  CY    04   32        739,212.0           12.6757    9,370,031.70 
                                                                  CY    05   16        625,289.0            9.2912    5,809,654.90 
                                                                  CY    06   15        127,606.0           12.7286    1,624,250.84 
                                                                  CY    07   22        514,641.0           19.0992    9,829,208.00 
                                                                  CY    08    8        732,331.0           10.4667    7,665,109.10 
                                                                  CY    09    8         12,569.0           49.0043      615,934.50 
                                                                  CY    10   15         44,868.0           23.9112    1,072,848.90 
                                                                  CY    11   13        962,751.0           17.9421   17,273,821.16 
                                                                  CY    12    7        129,490.0           17.3014    2,240,353.40 
 
                                                      UNIT TOTAL  CY        193     4,581,371.0*           15.8519   72,623,335.24* 
 
                                         ITEM CODE 190101  TOTAL            193                                      72,623,335.24* 
 
 190105  ROADWAY EXCAVATION (TYPE Z-2) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    04    9          4,411.0          284.4253    1,254,600.00 
                                                                  CY    05    3          1,570.0          231.5106      363,471.70 
                                                                  CY    06    1          5,170.0           90.0000      465,300.00 
                                                                  CY    07   14         12,396.0          170.7086    2,116,104.00 
                                                                  CY    10    1             41.0          250.0000       10,250.00 
                                                                  CY    11    7          4,540.0          218.9820      994,178.40 
 
                                                      UNIT TOTAL  CY         35        28,128.0*          185.0080    5,203,904.10* 
 
                                         ITEM CODE 190105  TOTAL             35                                       5,203,904.10* 
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 190106  ROADWAY EXCAVATION (TYPE Z-3) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    04    1            120.0          220.0000       26,400.00 
                                                                  CY    07    2            115.0          261.2870       30,048.00 
 
                                                      UNIT TOTAL  CY          3           235.0*          240.2043       56,448.00* 
 
                                         ITEM CODE 190106  TOTAL              3                                          56,448.00* 
 
 190107  ROADWAY EXCAVATION (TYPE Y-1) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    03    1          2,600.0          100.0000      260,000.00 
                                                                  CY    04    2          3,830.0           17.0366       65,250.00 
                                                                  CY    05    1            550.0           65.0000       35,750.00 
                                                                  CY    07    2         45,874.0            9.1468      419,600.00 
                                                                  CY    12    1            590.0           35.0000       20,650.00 
 
                                                      UNIT TOTAL  CY          7        53,444.0*           14.9923      801,250.00* 
 
                                         ITEM CODE 190107  TOTAL              7                                         801,250.00* 
 
 190109  ROADWAY EXCAVATION 
         (NATURALLY OCCURRING ASBESTOS) 
                                                                  CY    01    2            190.0          170.0000       32,300.00 
                                                                  CY    04    3          4,594.0           86.8108      398,809.00 
 
                                                      UNIT TOTAL  CY          5         4,784.0*           90.1148      431,109.00* 
 
                                         ITEM CODE 190109  TOTAL              5                                         431,109.00* 
 
 190130  ROADWAY EXCAVATION (SLIDE REMOVAL) 
 
                                                                  CY    04    2          7,290.0           18.6968      136,300.00 
 
                                                      UNIT TOTAL  CY          2         7,290.0*           18.6968      136,300.00* 
 
                                         ITEM CODE 190130  TOTAL              2                                         136,300.00* 
 
 190136  ROADWAY EXCAVATION (DETOUR) 
 
                                                                  CY    12    1             65.0          150.0000        9,750.00 
 
                                                      UNIT TOTAL  CY          1            65.0*          150.0000        9,750.00* 
 
                                         ITEM CODE 190136  TOTAL              1                                           9,750.00* 
 
 190138  ROADWAY EXCAVATION (DETOUR REMOVAL) 
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 190138  ROADWAY EXCAVATION (DETOUR REMOVAL) 
 
                                                                  CY    12    1             62.0          150.0000        9,300.00 
 
                                                      UNIT TOTAL  CY          1            62.0*          150.0000        9,300.00* 
 
                                         ITEM CODE 190138  TOTAL              1                                           9,300.00* 
 
 190140  TRENCH EXCAVATION 
 
                                                                  CY    04    1          1,400.0           25.0000       35,000.00 
 
                                                      UNIT TOTAL  CY          1         1,400.0*           25.0000       35,000.00* 
 
                                         ITEM CODE 190140  TOTAL              1                                          35,000.00* 
 
 190151  CHANNEL EXCAVATION 
 
                                                                  CY    02    1             58.0           71.0000        4,118.00 
 
                                                      UNIT TOTAL  CY          1            58.0*           71.0000        4,118.00* 
 
                                         ITEM CODE 190151  TOTAL              1                                           4,118.00* 
 
 190160  ROCK EXCAVATION (CONTROLLED BLASTING) 
 
                                                                  CY    06    2         64,400.0           26.7919    1,725,400.00 
 
                                                      UNIT TOTAL  CY          2        64,400.0*           26.7919    1,725,400.00* 
 
                                         ITEM CODE 190160  TOTAL              2                                       1,725,400.00* 
 
 190161  ROCK EXCAVATION 
 
                                                                  CY    03    1          3,800.0           45.0000      171,000.00 
 
                                                      UNIT TOTAL  CY          1         3,800.0*           45.0000      171,000.00* 
 
                                         ITEM CODE 190161  TOTAL              1                                         171,000.00* 
 
 190185  SHOULDER BACKING 
 
                                                                  TON   01   18          7,301.0           48.0616      350,898.00 
                                                                  TON   02   24         75,310.0           30.1402    2,269,855.00 
                                                                  TON   03   13         31,786.0           16.4925      524,230.00 
                                                                  TON   04   14          3,924.0           82.8925      325,270.00 
                                                                  TON   05   12         28,356.0           37.3308    1,058,552.50 
                                                                  TON   06   14         11,635.0           56.4663      656,985.00 
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         SHOULDER BACKING 
 
                                                                  TON   07    3         20,031.0           30.9173      619,303.90 
                                                                  TON   08    4         28,100.0           12.4605      350,139.00 
                                                                  TON   09    5         20,909.0           34.7048      725,643.23 
                                                                  TON   10   25         72,573.0           22.8407    1,657,616.50 
                                                                  TON   11    4          7,260.0           59.2941      430,475.50 
                                                                  TON   12    1            940.0           25.5000       23,970.00 
 
                                                      UNIT TOTAL  TON       137       308,125.0*           29.1860    8,992,938.63* 
 
                                         ITEM CODE 190185  TOTAL            137                                       8,992,938.63* 
 
 192001  STRUCTURE EXCAVATION 
 
                                                                  CY    03    1            810.0           78.0000       63,180.00 
                                                                  CY    04    3          3,916.0           25.5031       99,870.00 
                                                                  CY    07    7         20,380.0           28.5128      581,091.00 
 
                                                      UNIT TOTAL  CY         11        25,106.0*           29.6400      744,141.00* 
 
                                         ITEM CODE 192001  TOTAL             11                                         744,141.00* 
 
 192003  STRUCTURE EXCAVATION (BRIDGE) 
 
                                                                  CY    02    2          3,350.0          256.5821      859,550.00 
                                                                  CY    03    4          3,382.0           67.3196      227,675.00 
                                                                  CY    04    8         11,691.0           83.8970      980,840.00 
                                                                  CY    05    4          3,290.0          109.0365      358,730.00 
                                                                  CY    06    2             84.0          280.9524       23,600.00 
                                                                  CY    07    1          3,598.0           84.0000      302,232.00 
                                                                  CY    08    2          4,323.0           61.4272      265,550.00 
                                                                  CY    09    1              3.0          500.0000        1,500.00 
                                                                  CY    10    2             56.0          453.5714       25,400.00 
                                                                  CY    11    2          2,573.0           42.7546      110,007.56 
 
                                                      UNIT TOTAL  CY         28        32,350.0*           97.5297    3,155,084.56* 
 
                                         ITEM CODE 192003  TOTAL             28                                       3,155,084.56* 
 
 192008  STRUCTURE EXCAVATION (TYPE A) 
 
                                                                  CY    04    1            138.0          200.0000       27,600.00 
                                                                  CY    05    1          4,830.0          340.0000    1,642,200.00 
 
                                                      UNIT TOTAL  CY          2         4,968.0*          336.1111    1,669,800.00* 
 
                                         ITEM CODE 192008  TOTAL              2                                       1,669,800.00* 
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 192020  STRUCTURE EXCAVATION (TYPE D) 
 
                                                                  CY    04    3          2,371.0          134.9304      319,920.00 
                                                                  CY    05    1             66.0          500.0000       33,000.00 
                                                                  CY    08    1          8,255.0          125.0000    1,031,875.00 
 
                                                      UNIT TOTAL  CY          5        10,692.0*          129.5169    1,384,795.00* 
 
                                         ITEM CODE 192020  TOTAL              5                                       1,384,795.00* 
 
 192032  STRUCTURE EXCAVATION 
         (ROCK SLOPE PROTECTION) 
                                                                  CY    03    1            235.0          100.0000       23,500.00 
                                                                  CY    07    1          9,710.0           55.0000      534,050.00 
                                                                  CY    08    1          2,167.0           96.0000      208,032.00 
 
                                                      UNIT TOTAL  CY          3        12,112.0*           63.2086      765,582.00* 
 
                                         ITEM CODE 192032  TOTAL              3                                         765,582.00* 
 
 192036  STRUCTURE EXCAVATION (CRIB WALL) 
 
                                                                  CY    04    1            135.0          112.7100       15,215.85 
 
                                                      UNIT TOTAL  CY          1           135.0*          112.7100       15,215.85* 
 
                                         ITEM CODE 192036  TOTAL              1                                          15,215.85* 
 
 192037  STRUCTURE EXCAVATION (RETAINING WALL) 
 
                                                                  CY    02    1            404.0           47.3700       19,137.48 
                                                                  CY    04    3         10,606.0           24.3862      258,640.00 
                                                                  CY    06    1            172.0           60.0000       10,320.00 
                                                                  CY    07    4         71,049.0           34.9633    2,484,108.00 
                                                                  CY    08    2          6,793.0           45.2871      307,635.00 
                                                                  CY    11    2         14,768.0           70.0668    1,034,746.40 
                                                                  CY    12    1          6,078.0           40.0000      243,120.00 
 
                                                      UNIT TOTAL  CY         14       109,870.0*           39.6624    4,357,706.88* 
 
                                         ITEM CODE 192037  TOTAL             14                                       4,357,706.88* 
 
 192049  STRUCTURE EXCAVATION (SOLDIER PILE WALL) 
 
                                                                  CY    01    7          3,483.0           98.7511      343,950.00 
                                                                  CY    03    1          1,348.0          225.0000      303,300.00 
                                                                  CY    04   10          6,725.0           45.2067      304,015.02 
                                                                  CY    05    1             57.0          400.0000       22,800.00 
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         STRUCTURE EXCAVATION (SOLDIER PILE WALL) 
 
                                                                  CY    07    2            804.0           40.2575       32,367.00 
                                                                  CY    10    1             39.0          400.0000       15,600.00 
 
                                                      UNIT TOTAL  CY         22        12,456.0*           82.0514    1,022,032.02* 
 
                                         ITEM CODE 192049  TOTAL             22                                       1,022,032.02* 
 
 192053  STRUCTURE EXCAVATION (TYPE Z-2) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    04    4          1,329.0          210.5380      279,805.00 
                                                                  CY    07    3          2,300.0          323.4278      743,884.00 
 
                                                      UNIT TOTAL  CY          7         3,629.0*          282.0857    1,023,689.00* 
 
                                         ITEM CODE 192053  TOTAL              7                                       1,023,689.00* 
 
 192055  STRUCTURE EXCAVATION (SOIL NAIL WALL) 
 
                                                                  CY    04    1          3,086.0           20.0000       61,720.00 
                                                                  CY    05    1            279.0          100.0000       27,900.00 
                                                                  CY    07    1         10,913.0           12.0000      130,956.00 
                                                                  CY    08    1          1,101.0           40.0000       44,040.00 
                                                                  CY    11    1            144.0          150.0000       21,600.00 
                                                                  CY    12    1            445.0           62.0000       27,590.00 
 
                                                      UNIT TOTAL  CY          6        15,968.0*           19.6522      313,806.00* 
 
                                         ITEM CODE 192055  TOTAL              6                                         313,806.00* 
 
 192057  STRUCTURE EXCAVATION (TYPE Y-1) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    07    1          2,105.0           16.0000       33,680.00 
 
                                                      UNIT TOTAL  CY          1         2,105.0*           16.0000       33,680.00* 
 
                                         ITEM CODE 192057  TOTAL              1                                          33,680.00* 
 
 192060  STRUCTURE EXCAVATION (GROUND ANCHOR 
         WALL) 
                                                                  CY    07    1            324.0           29.0000        9,396.00 
 
                                                      UNIT TOTAL  CY          1           324.0*           29.0000        9,396.00* 
 
                                         ITEM CODE 192060  TOTAL              1                                           9,396.00* 
 
 192502  SAND BEDDING 
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 192502  SAND BEDDING 
 
                                                                  CY    03    1             55.0          310.0000       17,050.00 
                                                                  CY    04    1            180.0           85.0000       15,300.00 
 
                                                      UNIT TOTAL  CY          2           235.0*          137.6596       32,350.00* 
 
                                         ITEM CODE 192502  TOTAL              2                                          32,350.00* 
 
 193001  STRUCTURE BACKFILL 
 
                                                                  CY    04    2            476.0           66.7227       31,760.00 
                                                                  CY    07    6          3,598.0          142.9266      514,250.00 
                                                                  CY    08    1          6,900.0           35.0000      241,500.00 
 
                                                      UNIT TOTAL  CY          9        10,974.0*           71.7614      787,510.00* 
 
                                         ITEM CODE 193001  TOTAL              9                                         787,510.00* 
 
 193003  STRUCTURE BACKFILL (BRIDGE) 
 
                                                                  CY    02    2          2,057.0           98.1211      201,835.00 
                                                                  CY    03    4          2,037.5          104.7509      213,430.00 
                                                                  CY    04    8          4,689.0           75.3114      353,135.00 
                                                                  CY    05    4            999.0          132.4474      132,315.00 
                                                                  CY    06    2             53.0          305.6604       16,200.00 
                                                                  CY    07    3          2,995.0           51.9589      155,617.00 
                                                                  CY    08    2          4,343.0           58.0935      252,300.00 
                                                                  CY    09    1              3.0          750.0000        2,250.00 
                                                                  CY    10    2             57.0          448.6842       25,575.00 
                                                                  CY    11    2          2,049.0           81.9613      167,938.76 
 
                                                      UNIT TOTAL  CY         30        19,282.5*           78.8588    1,520,595.76* 
 
                                         ITEM CODE 193003  TOTAL             30                                       1,520,595.76* 
 
 193004  STRUCTURE BACKFILL (CULVERT) 
 
                                                                  CY    06    1             42.0           50.0000        2,100.00 
 
                                                      UNIT TOTAL  CY          1            42.0*           50.0000        2,100.00* 
 
                                         ITEM CODE 193004  TOTAL              1                                           2,100.00* 
 
 193006  STRUCTURE BACKFILL (SLURRY CEMENT) 
 
                                                                  CY    03    1              1.5          450.0000          675.00 
                                                                  CY    04    3            637.6          292.5612      186,537.00 
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         STRUCTURE BACKFILL (SLURRY CEMENT) 
 
                                                                  CY    05    2            234.0           60.5556       14,170.00 
                                                                  CY    07    2            119.0          264.8151       31,513.00 
                                                                  CY    08    1              1.0        2,178.0500        2,178.05 
 
                                                      UNIT TOTAL  CY          9           993.1*          236.7063      235,073.05* 
 
                                         ITEM CODE 193006  TOTAL              9                                         235,073.05* 
 
 193012  STRUCTURE BACKFILL (CRIB WALL) 
 
                                                                  CY    04    2            579.0           93.4431       54,103.53 
 
                                                      UNIT TOTAL  CY          2           579.0*           93.4431       54,103.53* 
 
                                         ITEM CODE 193012  TOTAL              2                                          54,103.53* 
 
 193013  STRUCTURE BACKFILL (RETAINING WALL) 
 
                                                                  CY    02    1            268.0          152.1700       40,781.56 
                                                                  CY    03    1            490.0          115.0000       56,350.00 
                                                                  CY    04    4         10,474.0           43.4376      454,965.00 
                                                                  CY    06    1            146.0          120.0000       17,520.00 
                                                                  CY    07    4         74,347.0           28.5807    2,124,892.00 
                                                                  CY    08    2          2,150.0           25.6977       55,250.00 
                                                                  CY    11    2         10,587.0           30.2161      319,897.60 
                                                                  CY    12    1          7,487.0           25.0000      187,175.00 
 
                                                      UNIT TOTAL  CY         16       105,949.0*           30.7396    3,256,831.16* 
 
                                         ITEM CODE 193013  TOTAL             16                                       3,256,831.16* 
 
 193027  STRUCTURE BACKFILL (GROUND ANCHOR WALL) 
 
                                                                  CY    07    1             21.0          159.0000        3,339.00 
 
                                                      UNIT TOTAL  CY          1            21.0*          159.0000        3,339.00* 
 
                                         ITEM CODE 193027  TOTAL              1                                           3,339.00* 
 
 193028  STRUCTURE BACKFILL (SOIL NAIL WALL) 
 
                                                                  CY    04    1            123.0           40.0000        4,920.00 
                                                                  CY    05    1             16.0           39.8500          637.60 
                                                                  CY    07    1            775.0           38.0000       29,450.00 
                                                                  CY    08    1            160.0           45.0000        7,200.00 
                                                                  CY    11    1             32.0          150.0000        4,800.00 
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         STRUCTURE BACKFILL (SOIL NAIL WALL) 
 
                                                                  CY    12    1             74.0          225.0000       16,650.00 
 
                                                      UNIT TOTAL  CY          6         1,180.0*           53.9471       63,657.60* 
 
                                         ITEM CODE 193028  TOTAL              6                                          63,657.60* 
 
 193029  STRUCTURE BACKFILL (SOLDIER PILE WALL) 
 
                                                                  CY    01    6            863.0           90.2422       77,879.00 
                                                                  CY    03    1             92.0          130.0000       11,960.00 
                                                                  CY    04   11          4,393.0           76.5453      336,263.70 
                                                                  CY    05    1             36.0          200.0000        7,200.00 
                                                                  CY    07    2            101.0          106.4455       10,751.00 
                                                                  CY    10    1             30.0          100.0000        3,000.00 
 
                                                      UNIT TOTAL  CY         22         5,515.0*           81.0614      447,053.70* 
 
                                         ITEM CODE 193029  TOTAL             22                                         447,053.70* 
 
 193030  PERVIOUS BACKFILL MATERIAL 
 
                                                                  CY    04    2            294.0           99.1327       29,145.00 
                                                                  CY    07    1             41.0          115.0000        4,715.00 
                                                                  CY    08    1             59.0           45.0000        2,655.00 
 
                                                      UNIT TOTAL  CY          4           394.0*           92.6777       36,515.00* 
 
                                         ITEM CODE 193030  TOTAL              4                                          36,515.00* 
 
 193031  PERVIOUS BACKFILL MATERIAL (RETAINING 
         WALL) 
                                                                  CY    04    2             72.0          118.6806        8,545.00 
                                                                  CY    07    2          2,948.0           82.3202      242,680.00 
                                                                  CY    08    1             25.0           45.0000        1,125.00 
                                                                  CY    11    1            453.0           60.0000       27,180.00 
                                                                  CY    12    1            269.0           50.0000       13,450.00 
 
                                                      UNIT TOTAL  CY          7         3,767.0*           77.7754      292,980.00* 
 
                                         ITEM CODE 193031  TOTAL              7                                         292,980.00* 
 
 193116  CONCRETE BACKFILL (SOLDIER PILE WALL) 
 
                                                                  CY    01    7            749.0          406.8879      304,759.00 
                                                                  CY    03    1          1,091.0          400.0000      436,400.00 
                                                                  CY    04   12          3,275.0          291.6848      955,267.80 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    88 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         CONCRETE BACKFILL (SOLDIER PILE WALL) 
 
                                                                  CY    05    1             56.0        1,000.0000       56,000.00 
                                                                  CY    07    2            433.0          133.9607       58,005.00 
                                                                  CY    10    1             31.0          318.0000        9,858.00 
 
                                                      UNIT TOTAL  CY         24         5,635.0*          323.0328    1,820,289.80* 
 
                                         ITEM CODE 193116  TOTAL             24                                       1,820,289.80* 
 
 193118  CONCRETE BACKFILL 
 
                                                                  CY    04    1             54.0          358.0000       19,332.00 
                                                                  CY    11    1             10.0          450.0000        4,500.00 
 
                                                      UNIT TOTAL  CY          2            64.0*          372.3750       23,832.00* 
 
                                         ITEM CODE 193118  TOTAL              2                                          23,832.00* 
 
 193119  LEAN CONCRETE BACKFILL 
 
                                                                  CY    01    7            622.0          306.5547      190,677.00 
                                                                  CY    03    1            503.0          345.0000      173,535.00 
                                                                  CY    04   13          1,928.0          248.0594      478,258.58 
                                                                  CY    05    1             26.0          423.0000       10,998.00 
                                                                  CY    06    1             51.0          250.0000       12,750.00 
                                                                  CY    07    2            250.0           97.7680       24,442.00 
                                                                  CY    10    1             20.0          255.0000        5,100.00 
 
                                                      UNIT TOTAL  CY         26         3,400.0*          263.4590      895,760.58* 
 
                                         ITEM CODE 193119  TOTAL             26                                         895,760.58* 
 
 194001  DITCH EXCAVATION 
 
                                                                  CY    01    5          1,600.0           35.3875       56,620.00 
                                                                  CY    02    5          1,078.0           32.2189       34,732.00 
                                                                  CY    03    3            359.0           63.7883       22,900.00 
                                                                  CY    04    8          4,534.0           25.8778      117,330.00 
                                                                  CY    07   10          4,282.1           73.6688      315,457.00 
                                                                  CY    08    1              1.0        1,000.0000        1,000.00 
                                                                  CY    09    1          1,350.0           35.0000       47,250.00 
                                                                  CY    10    1            380.0           27.0000       10,260.00 
                                                                  CY    11    3            155.0           64.0097        9,921.50 
                                                                  CY    12    1              5.0          330.0000        1,650.00 
 
                                                      UNIT TOTAL  CY         38        13,744.1*           44.9008      617,120.50* 
 
                                         ITEM CODE 194001  TOTAL             38                                         617,120.50* 
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 198010  IMPORTED BORROW (CY) 
 
                                                                  CY    01    6          6,438.0           59.8618      385,390.00 
                                                                  CY    02    1          6,340.0           28.0000      177,520.00 
                                                                  CY    03    5          4,252.0           39.2310      166,810.00 
                                                                  CY    04   12         11,028.7           40.0539      441,742.20 
                                                                  CY    05    5          1,732.0           69.5370      120,438.00 
                                                                  CY    06    4         33,380.0           22.8373      762,309.50 
                                                                  CY    07    6         19,824.0           11.7469      232,870.00 
                                                                  CY    08    4        125,610.0            8.1686    1,026,051.80 
                                                                  CY    09    1            110.0           95.0000       10,450.00 
                                                                  CY    10    3         19,428.0            1.9462       37,811.00 
                                                                  CY    11    4        177,864.0            1.7855      317,572.55 
                                                                  CY    12    2        146,400.0           22.5492    3,301,200.00 
 
                                                      UNIT TOTAL  CY         53       552,406.7*           12.6359    6,980,165.05* 
 
                                         ITEM CODE 198010  TOTAL             53                                       6,980,165.05* 
 
 198011  IMPORTED BORROW (TON) 
 
                                                                  TON   08    1              1.0        1,240.0000        1,240.00 
 
                                                      UNIT TOTAL  TON         1             1.0*        1,240.0000        1,240.00* 
 
                                         ITEM CODE 198011  TOTAL              1                                           1,240.00* 
 
 198050  EMBANKMENT 
 
                                                                  CY    04    1            810.0           20.0000       16,200.00 
                                                                  CY    07    3            252.0           41.4683       10,450.00 
 
                                                      UNIT TOTAL  CY          4         1,062.0*           25.0942       26,650.00* 
 
                                         ITEM CODE 198050  TOTAL              4                                          26,650.00* 
 
 198206  SUBGRADE ENHANCEMENT GEOTEXTILE, 
         CLASS A1 
                                                                  SQYD  03    1          3,440.0            1.5000        5,160.00 
                                                                  SQYD  04    1            500.0            2.0000        1,000.00 
                                                                  SQYD  10    1          3,390.0            2.1500        7,288.50 
 
                                                      UNIT TOTAL  SQYD        3         7,330.0*            1.8347       13,448.50* 
 
                                         ITEM CODE 198206  TOTAL              3                                          13,448.50* 
 
 198208  SUBGRADE ENHANCEMENT GEOTEXTILE, 
         CLASS B1 
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 198208  SUBGRADE ENHANCEMENT GEOTEXTILE, 
         CLASS B1 
                                                                  SQYD  04    2          3,650.0            3.5616       13,000.00 
 
                                                      UNIT TOTAL  SQYD        2         3,650.0*            3.5616       13,000.00* 
 
                                         ITEM CODE 198208  TOTAL              2                                          13,000.00* 
 
 198209  SUBGRADE ENHANCEMENT GEOTEXTILE, 
         CLASS B2 
                                                                  SQYD  01    2          3,180.0            2.2516        7,160.00 
                                                                  SQYD  07    1        324,000.0            1.7000      550,800.00 
 
                                                      UNIT TOTAL  SQYD        3       327,180.0*            1.7054      557,960.00* 
 
                                         ITEM CODE 198209  TOTAL              3                                         557,960.00* 
 
 198210  SUBGRADE ENHANCEMENT GEOTEXTILE, 
         CLASS B3 
                                                                  SQYD  05    1         20,300.0            1.7000       34,510.00 
                                                                  SQYD  07    1          4,360.0            3.5000       15,260.00 
 
                                                      UNIT TOTAL  SQYD        2        24,660.0*            2.0182       49,770.00* 
 
                                         ITEM CODE 198210  TOTAL              2                                          49,770.00* 
 
 198215  SUBGRADE ENHANCEMENT GEOGRID 
 
                                                                  SQYD  01    1          5,630.0           12.0000       67,560.00 
 
                                                      UNIT TOTAL  SQYD        1         5,630.0*           12.0000       67,560.00* 
 
                                         ITEM CODE 198215  TOTAL              1                                          67,560.00* 
 
 198250  GEOSYNTHETIC REINFORCEMENT 
 
                                                                  SQYD  01    1            810.0           15.0000       12,150.00 
                                                                  SQYD  04    1          9,100.0            1.6200       14,742.00 
                                                                  SQYD  12    1         24,600.0            9.7000      238,620.00 
 
                                                      UNIT TOTAL  SQYD        3        34,510.0*            7.6938      265,512.00* 
 
                                         ITEM CODE 198250  TOTAL              3                                         265,512.00* 
 
 200002  ROADSIDE CLEARING 
 
                                                                  LS    01    2                                         123,257.56 
                                                                  LS    03    2                                         235,000.00 
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         ROADSIDE CLEARING 
 
                                                                  LS    04   16                                         257,185.99 
                                                                  LS    05    5                                         107,200.00 
                                                                  LS    06    2                                           5,500.00 
                                                                  LS    07   11                                         471,339.00 
                                                                  LS    08    3                                          95,500.00 
                                                                  LS    09    1                                           3,000.00 
                                                                  LS    11    7                                         171,829.00 
                                                                  LS    12    4                                          39,375.00 
 
                                                      UNIT TOTAL  LS         53                                       1,509,186.55 
 
                                         ITEM CODE 200002  TOTAL             53                                       1,509,186.55* 
 
 200052  PRUNE EXISTING PLANTS 
 
                                                                  LS    03    1                                          14,000.00 
                                                                  LS    04    4                                          25,750.00 
                                                                  LS    05    1                                          15,000.00 
                                                                  LS    07    3                                          66,600.00 
                                                                  LS    08    1                                           7,500.00 
                                                                  LS    11    2                                          33,466.00 
 
                                                      UNIT TOTAL  LS         12                                         162,316.00 
 
                                         ITEM CODE 200052  TOTAL             12                                         162,316.00* 
 
 200114  ROCK BLANKET 
 
                                                                  SQFT  02    2            830.0           15.6280       12,971.20 
                                                                  SQFT  06    1          9,510.0            9.9000       94,149.00 
                                                                  SQFT  07    3         87,910.0            8.4985      747,100.00 
                                                                  SQFT  08    3        287,900.0            7.0619    2,033,125.00 
                                                                  SQFT  10    1            270.0           85.0000       22,950.00 
                                                                  SQFT  11    1          6,290.0           10.0000       62,900.00 
                                                                  SQFT  12    2         49,400.0            9.8324      485,720.00 
 
                                                      UNIT TOTAL  SQFT       13       442,110.0*            7.8237    3,458,915.20* 
 
                                         ITEM CODE 200114  TOTAL             13                                       3,458,915.20* 
 
 200122  WEED GERMINATION 
 
                                                                  SQYD  04    3          9,600.0             .5250        5,040.00 
                                                                  SQYD  11    5         58,930.0             .2816       16,592.00 
                                                                  SQYD  12    2         89,000.0             .2884       25,670.00 
 
                                                      UNIT TOTAL  SQYD       10       157,530.0*             .3003       47,302.00* 
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                                         ITEM CODE 200122  TOTAL             10                                          47,302.00* 
 
 200123  CULTIVATION 
 
                                                                  SQYD  04    4         15,410.0             .6267        9,658.10 
                                                                  SQYD  06    2            960.0            1.7875        1,716.00 
                                                                  SQYD  11    2         10,040.0             .5743        5,766.20 
 
                                                      UNIT TOTAL  SQYD        8        26,410.0*             .6490       17,140.30* 
 
                                         ITEM CODE 200123  TOTAL              8                                          17,140.30* 
 
 202004  IRON SULFATE (LB) 
 
                                                                  LB    11    2          1,220.0            1.2713        1,551.00 
 
                                                      UNIT TOTAL  LB          2         1,220.0*            1.2713        1,551.00* 
 
                                         ITEM CODE 202004  TOTAL              2                                           1,551.00* 
 
 202006  SOIL AMENDMENT 
 
                                                                  CY    01    2             39.0        1,134.2585       44,236.08 
                                                                  CY    02    1               .3          100.0000           30.00 
                                                                  CY    04   11            812.2           39.5814       32,148.00 
                                                                  CY    05    3             23.3           70.3004        1,638.00 
                                                                  CY    06    2             74.0           64.5270        4,775.00 
                                                                  CY    07    4            184.0           74.3478       13,680.00 
                                                                  CY    08    2            272.0           40.5147       11,020.00 
                                                                  CY    10    1              1.0           28.0000           28.00 
                                                                  CY    12    3            308.0           55.1623       16,990.00 
 
                                                      UNIT TOTAL  CY         29         1,713.8*           72.6719      124,545.08* 
 
                                         ITEM CODE 202006  TOTAL             29                                         124,545.08* 
 
 202028  RELOCATE IRRIGATION CONTROLLER 
 
                                                                  EA    11    1              1.0        5,200.0000        5,200.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        5,200.0000        5,200.00* 
 
                                         ITEM CODE 202028  TOTAL              1                                           5,200.00* 
 
 202033  COMMERCIAL FERTILIZER (PACKET) 
 
                                                                  EA    04    1            130.0            1.0000          130.00 
 
                                                      UNIT TOTAL  EA          1           130.0*            1.0000          130.00* 
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                                         ITEM CODE 202033  TOTAL              1                                             130.00* 
 
 202037  ORGANIC FERTILIZER 
 
                                                                  LB    04    2            395.0             .9575          378.20 
                                                                  LB    05    1             96.0             .7500           72.00 
                                                                  LB    09    1          3,190.0            2.4000        7,656.00 
 
                                                      UNIT TOTAL  LB          4         3,681.0*            2.2022        8,106.20* 
 
                                         ITEM CODE 202037  TOTAL              4                                           8,106.20* 
 
 202038  PACKET FERTILIZER 
 
                                                                  EA    02    1             66.0            1.0000           66.00 
                                                                  EA    03    1              8.0           50.0000          400.00 
                                                                  EA    04    6          3,664.0             .8619        3,158.00 
                                                                  EA    05    1            100.0            2.5000          250.00 
                                                                  EA    06    2          2,000.0             .5000        1,000.00 
                                                                  EA    10    1             54.0             .2500           13.50 
                                                                  EA    11    5         24,620.0             .7655       18,846.30 
 
                                                      UNIT TOTAL  EA         17        30,512.0*             .7779       23,733.80* 
 
                                         ITEM CODE 202038  TOTAL             17                                          23,733.80* 
 
 202039  SLOW-RELEASE FERTILIZER 
 
                                                                  LB    04    4          1,078.0            1.8191        1,961.00 
                                                                  LB    07   11         10,181.0            3.5996       36,647.50 
                                                                  LB    08    1             15.0            6.0000           90.00 
                                                                  LB    11    1             29.0            7.0000          203.00 
                                                                  LB    12    2            590.0            3.7797        2,230.00 
 
                                                      UNIT TOTAL  LB         19        11,893.0*            3.4585       41,131.50* 
 
                                         ITEM CODE 202039  TOTAL             19                                          41,131.50* 
 
 204006  PLANT (GROUP F) 
 
                                                                  EA    07    1          3,030.0            1.5000        4,545.00 
                                                                  EA    11    1        334,000.0             .4700      156,980.00 
                                                                  EA    12    3         28,400.0             .6970       19,795.00 
 
                                                      UNIT TOTAL  EA          5       365,430.0*             .4962      181,320.00* 
 
                                         ITEM CODE 204006  TOTAL              5                                         181,320.00* 
 
 204008  PLANT (GROUP H) 
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 204008  PLANT (GROUP H) 
 
                                                                  EA    04    5            384.0           35.8984       13,785.00 
                                                                  EA    05    2            630.0           54.1111       34,090.00 
                                                                  EA    07    7        521,710.0             .4331      225,938.00 
                                                                  EA    11    2         38,940.0             .7500       29,205.00 
                                                                  EA    12    1          5,000.0             .4000        2,000.00 
 
                                                      UNIT TOTAL  EA         17       566,664.0*             .5383      305,018.00* 
 
                                         ITEM CODE 204008  TOTAL             17                                         305,018.00* 
 
 204009  PLANT (GROUP I) 
 
                                                                  EA    04    7          3,395.0            9.1782       31,160.00 
                                                                  EA    07    1            630.0            5.0000        3,150.00 
 
                                                      UNIT TOTAL  EA          8         4,025.0*            8.5242       34,310.00* 
 
                                         ITEM CODE 204009  TOTAL              8                                          34,310.00* 
 
 204010  PLANT (GROUP O) 
 
                                                                  EA    05    1             76.0           81.0000        6,156.00 
 
                                                      UNIT TOTAL  EA          1            76.0*           81.0000        6,156.00* 
 
                                         ITEM CODE 204010  TOTAL              1                                           6,156.00* 
 
 204011  PLANT (GROUP K) 
 
                                                                  EA    04    1              4.0          300.0000        1,200.00 
                                                                  EA    11    2             17.0          713.7059       12,133.00 
                                                                  EA    12    2            128.0          326.4281       41,782.80 
 
                                                      UNIT TOTAL  EA          5           149.0*          369.9047       55,115.80* 
 
                                         ITEM CODE 204011  TOTAL              5                                          55,115.80* 
 
 204013  PLANT (GROUP M) 
 
                                                                  EA    01    1        281,000.0            2.5000      702,500.00 
                                                                  EA    02    1            250.0            5.0000        1,250.00 
                                                                  EA    04    2            723.0           17.9253       12,960.00 
                                                                  EA    05    1            110.0           18.0000        1,980.00 
                                                                  EA    06    1          1,730.0            3.0000        5,190.00 
 
                                                      UNIT TOTAL  EA          6       283,813.0*            2.5506      723,880.00* 
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                                         ITEM CODE 204013  TOTAL              6                                         723,880.00* 
 
 204035  PLANT (GROUP A) 
 
                                                                  EA    04    5          2,216.0           12.6128       27,950.00 
                                                                  EA    05    3            723.0           26.0373       18,825.00 
                                                                  EA    06    1          1,250.0            4.0000        5,000.00 
                                                                  EA    07   12          9,848.0           16.1088      158,639.00 
                                                                  EA    11    5         20,150.0            6.7329      135,667.20 
                                                                  EA    12    4         23,856.0            7.4894      178,666.60 
 
                                                      UNIT TOTAL  EA         30        58,043.0*            9.0407      524,747.80* 
 
                                         ITEM CODE 204035  TOTAL             30                                         524,747.80* 
 
 204036  PLANT (GROUP B) 
 
                                                                  EA    02    1             21.0           50.0000        1,050.00 
                                                                  EA    03    1              4.0          400.0000        1,600.00 
                                                                  EA    04    5            971.0           32.4665       31,525.00 
                                                                  EA    07    4          2,594.0           22.0971       57,320.00 
                                                                  EA    08    1             30.0           38.0000        1,140.00 
                                                                  EA    11    3          1,170.0           52.6667       61,620.00 
                                                                  EA    12    3            256.0           22.7969        5,836.00 
 
                                                      UNIT TOTAL  EA         18         5,046.0*           31.7263      160,091.00* 
 
                                         ITEM CODE 204036  TOTAL             18                                         160,091.00* 
 
 204038  PLANT (GROUP U) 
 
                                                                  EA    04    1             83.0           70.0000        5,810.00 
                                                                  EA    06    2            258.0           98.7597       25,480.00 
                                                                  EA    07    5            892.0          143.7108      128,190.00 
                                                                  EA    08    1          2,090.0          110.0000      229,900.00 
                                                                  EA    10    1              6.0          150.0000          900.00 
                                                                  EA    11    4            610.0          126.2295       77,000.00 
                                                                  EA    12    3             97.0          126.4397       12,264.65 
 
                                                      UNIT TOTAL  EA         17         4,036.0*          118.8168      479,544.65* 
 
                                         ITEM CODE 204038  TOTAL             17                                         479,544.65* 
 
 204045  SOD 
 
                                                                  SQYD  03    1              3.0          100.0000          300.00 
                                                                  SQYD  04    1          5,810.0             .0100           58.10 
                                                                  SQYD  06    1            450.0            6.0000        2,700.00 
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         SOD 
 
                                                                  SQYD  11    2          5,010.0           19.5493       97,941.90 
                                                                  SQYD  12    1            240.0           15.0000        3,600.00 
 
                                                      UNIT TOTAL  SQYD        6        11,513.0*            9.0854      104,600.00* 
 
                                         ITEM CODE 204045  TOTAL              6                                         104,600.00* 
 
 204096  MAINTAIN EXISTING PLANTED AREAS 
 
                                                                  LS    02    1                                           2,500.00 
                                                                  LS    04    6                                          38,657.00 
                                                                  LS    06    1                                          15,000.00 
                                                                  LS    07    5                                          59,628.00 
                                                                  LS    08    1                                           8,000.00 
                                                                  LS    11    5                                         147,588.00 
                                                                  LS    12    5                                         153,350.00 
 
                                                      UNIT TOTAL  LS         24                                         424,723.00 
 
                                         ITEM CODE 204096  TOTAL             24                                         424,723.00* 
 
 204097  PLANT ESTABLISHMENT WORK (MINIMUM BID) 
 
                                                                  LS    04    2                                         255,000.00 
 
                                                      UNIT TOTAL  LS          2                                         255,000.00 
 
                                         ITEM CODE 204097  TOTAL              2                                         255,000.00* 
 
 204099  PLANT ESTABLISHMENT WORK 
 
                                                                  LS    01    1                                         690,000.00 
                                                                  LS    02    1                                          13,000.00 
                                                                  LS    04   13                                         605,531.01 
                                                                  LS    05    3                                          56,909.00 
                                                                  LS    06    2                                          41,800.00 
                                                                  LS    07   13                                         399,130.00 
                                                                  LS    08    2                                          33,200.00 
                                                                  LS    11    8                                         381,322.29 
                                                                  LS    12    5                                         272,340.00 
 
                                                      UNIT TOTAL  LS         48                                       2,493,232.30 
 
                                         ITEM CODE 204099  TOTAL             48                                       2,493,232.30* 
 
 205033  GRAVEL MULCH 
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 205033  GRAVEL MULCH 
 
                                                                  SQFT  04    2            496.0            6.0484        3,000.00 
                                                                  SQFT  08    2         83,900.0            1.9863      166,648.00 
                                                                  SQFT  12    1         16,300.0            3.5000       57,050.00 
 
                                                      UNIT TOTAL  SQFT        5       100,696.0*            2.2513      226,698.00* 
 
                                         ITEM CODE 205033  TOTAL              5                                         226,698.00* 
 
 205034  DECOMPOSED GRANITE 
 
                                                                  SQFT  01    1          3,050.0            3.7500       11,437.50 
                                                                  SQFT  02    1            160.0            2.0000          320.00 
                                                                  SQFT  06    1          1,570.0            3.0000        4,710.00 
                                                                  SQFT  10    1          1,770.0            6.3000       11,151.00 
 
                                                      UNIT TOTAL  SQFT        4         6,550.0*            4.2166       27,618.50* 
 
                                         ITEM CODE 205034  TOTAL              4                                          27,618.50* 
 
 205035  WOOD MULCH 
 
                                                                  CY    01   13          1,803.0          133.4235      240,562.50 
                                                                  CY    02    3             30.6          195.0980        5,970.00 
                                                                  CY    03    3         11,162.0           22.5543      251,750.80 
                                                                  CY    04   15          2,358.6           47.5494      112,150.00 
                                                                  CY    05    5          6,036.5           63.0730      380,740.00 
                                                                  CY    06    5            349.0           63.5817       22,190.00 
                                                                  CY    07   11         16,277.0           44.7751      728,804.00 
                                                                  CY    08    1              1.2          500.0000          600.00 
                                                                  CY    10    4            742.3           72.2323       53,618.00 
                                                                  CY    11    6          2,303.0           43.2448       99,592.80 
                                                                  CY    12    5          6,395.0           48.5070      310,202.50 
 
                                                      UNIT TOTAL  CY         71        47,458.2*           46.4868    2,206,180.60* 
 
                                         ITEM CODE 205035  TOTAL             71                                       2,206,180.60* 
 
 205051  FOLIAGE PROTECTOR 
 
                                                                  EA    04    7          1,467.0           30.1534       44,235.00 
                                                                  EA    05    1             76.0           25.0000        1,900.00 
 
                                                      UNIT TOTAL  EA          8         1,543.0*           29.8995       46,135.00* 
 
                                         ITEM CODE 205051  TOTAL              8                                          46,135.00* 
 
 205061  ROOT PROTECTOR 
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 205061  ROOT PROTECTOR 
 
                                                                  EA    05    3            639.0           18.4977       11,820.00 
                                                                  EA    06    1              2.0        1,500.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          4           641.0*           23.1201       14,820.00* 
 
                                         ITEM CODE 205061  TOTAL              4                                          14,820.00* 
 
 205062  ROOT BARRIER 
 
                                                                  LF    06    1          1,950.0            7.0000       13,650.00 
                                                                  LF    10    1            140.0            7.5000        1,050.00 
 
                                                      UNIT TOTAL  LF          2         2,090.0*            7.0335       14,700.00* 
 
                                         ITEM CODE 205062  TOTAL              2                                          14,700.00* 
 
 206005  EDGING 
 
                                                                  LF    03    2            810.0           15.8148       12,810.00 
                                                                  LF    04    2            590.0            6.4746        3,820.00 
                                                                  LF    10    1             25.0           10.0000          250.00 
 
                                                      UNIT TOTAL  LF          5         1,425.0*           11.8456       16,880.00* 
 
                                         ITEM CODE 206005  TOTAL              5                                          16,880.00* 
 
 206400  CHECK AND TEST EXISTING IRRIGATION 
         FACILITIES 
                                                                  LS    02    2                                           6,000.00 
                                                                  LS    03    1                                          10,800.00 
                                                                  LS    04   11                                          51,550.01 
                                                                  LS    07   11                                          52,223.00 
                                                                  LS    10    1                                          12,000.00 
                                                                  LS    11    8                                          47,424.00 
                                                                  LS    12    5                                          13,240.00 
 
                                                      UNIT TOTAL  LS         39                                         193,237.01 
 
                                         ITEM CODE 206400  TOTAL             39                                         193,237.01* 
 
 206402  OPERATE EXISTING IRRIGATION FACILITIES 
 
                                                                  LS    04    9                                          34,750.00 
                                                                  LS    06    2                                           7,000.00 
                                                                  LS    07    5                                          27,400.00 
                                                                  LS    08    1                                           5,000.00 
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         OPERATE EXISTING IRRIGATION FACILITIES 
 
                                                                  LS    10    1                                          15,000.00 
                                                                  LS    11    7                                          74,530.00 
                                                                  LS    12    4                                          31,780.00 
 
                                                      UNIT TOTAL  LS         29                                         195,460.00 
 
                                         ITEM CODE 206402  TOTAL             29                                         195,460.00* 
 
 206559  CONTROL AND NEUTRAL CONDUCTORS 
         (ARMOR-CLAD) 
                                                                  LS    04    6                                          74,690.00 
                                                                  LS    06    1                                             500.00 
 
                                                      UNIT TOTAL  LS          7                                          75,190.00 
 
                                         ITEM CODE 206559  TOTAL              7                                          75,190.00* 
 
 206560  CONTROL AND NEUTRAL CONDUCTORS 
 
                                                                  LS    03    1                                           3,600.00 
                                                                  LS    04    4                                          40,500.00 
                                                                  LS    05    1                                          10,000.00 
                                                                  LS    06    2                                          12,535.00 
                                                                  LS    07   13                                         187,600.00 
                                                                  LS    08    1                                          45,000.00 
                                                                  LS    10    1                                             500.00 
                                                                  LS    11    9                                         155,975.00 
                                                                  LS    12    5                                         113,550.00 
 
                                                      UNIT TOTAL  LS         37                                         569,260.00 
 
                                         ITEM CODE 206560  TOTAL             37                                         569,260.00* 
 
 206561  3/4" REMOTE CONTROL VALVE 
 
                                                                  EA    07    2             21.0          453.5714        9,525.00 
 
                                                      UNIT TOTAL  EA          2            21.0*          453.5714        9,525.00* 
 
                                         ITEM CODE 206561  TOTAL              2                                           9,525.00* 
 
 206562  1" REMOTE CONTROL VALVE 
 
                                                                  EA    04    4             20.0          425.0000        8,500.00 
                                                                  EA    06    2             12.0          333.3333        4,000.00 
                                                                  EA    07    9             79.0          457.5949       36,150.00 
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         1" REMOTE CONTROL VALVE 
 
                                                                  EA    08    1             15.0          330.0000        4,950.00 
                                                                  EA    10    1              1.0          450.0000          450.00 
                                                                  EA    11    6             35.0          402.0000       14,070.00 
                                                                  EA    12    2              3.0          386.6667        1,160.00 
 
                                                      UNIT TOTAL  EA         25           165.0*          419.8788       69,280.00* 
 
                                         ITEM CODE 206562  TOTAL             25                                          69,280.00* 
 
 206563  1 1/4" REMOTE CONTROL VALVE 
 
                                                                  EA    03    1              3.0          530.0000        1,590.00 
                                                                  EA    04    2              3.0          350.0000        1,050.00 
                                                                  EA    07    4             32.0          526.5625       16,850.00 
                                                                  EA    12    1              1.0          980.0000          980.00 
 
                                                      UNIT TOTAL  EA          8            39.0*          524.8718       20,470.00* 
 
                                         ITEM CODE 206563  TOTAL              8                                          20,470.00* 
 
 206564  1 1/2" REMOTE CONTROL VALVE 
 
                                                                  EA    03    1              6.0          550.0000        3,300.00 
                                                                  EA    04    6             14.0          436.4286        6,110.00 
                                                                  EA    05    1              2.0        1,400.0000        2,800.00 
                                                                  EA    06    2              4.0          375.0000        1,500.00 
                                                                  EA    07   10            146.0          594.3493       86,775.00 
                                                                  EA    08    1             31.0          350.0000       10,850.00 
                                                                  EA    11    8            124.0          459.2177       56,943.00 
                                                                  EA    12    3             16.0          429.7188        6,875.50 
 
                                                      UNIT TOTAL  EA         32           343.0*          510.6516      175,153.50* 
 
                                         ITEM CODE 206564  TOTAL             32                                         175,153.50* 
 
 206565  2" REMOTE CONTROL VALVE 
 
                                                                  EA    04    3              3.0          433.3333        1,300.00 
                                                                  EA    05    1              3.0        1,500.0000        4,500.00 
                                                                  EA    06    1              1.0          700.0000          700.00 
                                                                  EA    07    3             41.0          692.6829       28,400.00 
                                                                  EA    12    4             40.0          423.6000       16,944.00 
 
                                                      UNIT TOTAL  EA         12            88.0*          589.1364       51,844.00* 
 
                                         ITEM CODE 206565  TOTAL             12                                          51,844.00* 
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 206567  3" REMOTE CONTROL VALVE 
 
                                                                  EA    11    1              1.0          445.0000          445.00 
 
                                                      UNIT TOTAL  EA          1             1.0*          445.0000          445.00* 
 
                                         ITEM CODE 206567  TOTAL              1                                             445.00* 
 
 206571  REMOTE CONTROL VALVE 
         WITH PRESSURE REGULATOR 
                                                                  EA    10    1              1.0          500.0000          500.00 
 
                                                      UNIT TOTAL  EA          1             1.0*          500.0000          500.00* 
 
                                         ITEM CODE 206571  TOTAL              1                                             500.00* 
 
 206631  1" WYE STRAINER ASSEMBLY 
 
                                                                  EA    04    4             14.0          350.0000        4,900.00 
                                                                  EA    10    1              1.0           65.0000           65.00 
 
                                                      UNIT TOTAL  EA          5            15.0*          331.0000        4,965.00* 
 
                                         ITEM CODE 206631  TOTAL              5                                           4,965.00* 
 
 206633  1 1/2" WYE STRAINER ASSEMBLY 
 
                                                                  EA    04    2              3.0          366.6667        1,100.00 
                                                                  EA    06    1              2.0          380.0000          760.00 
 
                                                      UNIT TOTAL  EA          3             5.0*          372.0000        1,860.00* 
 
                                         ITEM CODE 206633  TOTAL              3                                           1,860.00* 
 
 206634  2" WYE STRAINER ASSEMBLY 
 
                                                                  EA    04    2             13.0          373.8462        4,860.00 
                                                                  EA    05    1              1.0        1,400.0000        1,400.00 
                                                                  EA    06    1              1.0          500.0000          500.00 
                                                                  EA    08    1              7.0        1,200.0000        8,400.00 
 
                                                      UNIT TOTAL  EA          5            22.0*          689.0909       15,160.00* 
 
                                         ITEM CODE 206634  TOTAL              5                                          15,160.00* 
 
 206749  8 STATION IRRIGATION CONTROLLER 
         (WALL MOUNTED) 
                                                                  EA    08    1              3.0        6,000.0000       18,000.00 
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                                                      UNIT TOTAL  EA          1             3.0*        6,000.0000       18,000.00* 
 
                                         ITEM CODE 206749  TOTAL              1                                          18,000.00* 
 
 206751  12 STATION IRRIGATION CONTROLLER 
         (WALL MOUNTED) 
                                                                  EA    06    2              3.0       16,000.0000       48,000.00 
                                                                  EA    07    1              1.0        7,600.0000        7,600.00 
                                                                  EA    08    2              3.0        6,166.6667       18,500.00 
 
                                                      UNIT TOTAL  EA          5             7.0*       10,585.7143       74,100.00* 
 
                                         ITEM CODE 206751  TOTAL              5                                          74,100.00* 
 
 206757  16-18 STATION IRRIGATION CONTROLLER 
         (WALL MOUNTED) 
                                                                  EA    07    3              4.0        6,175.0000       24,700.00 
 
                                                      UNIT TOTAL  EA          3             4.0*        6,175.0000       24,700.00* 
 
                                         ITEM CODE 206757  TOTAL              3                                          24,700.00* 
 
 206758  24-32 STATION IRRIGATION CONTROLLER 
         (WALL MOUNTED) 
                                                                  EA    04    1              1.0        4,000.0000        4,000.00 
                                                                  EA    07    4              9.0        7,222.2222       65,000.00 
 
                                                      UNIT TOTAL  EA          5            10.0*        6,900.0000       69,000.00* 
 
                                         ITEM CODE 206758  TOTAL              5                                          69,000.00* 
 
 206762  30-42 STATION IRRIGATION CONTROLLER 
         (PEDESTAL MOUNTED) 
                                                                  EA    07    1              1.0       13,500.0000       13,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0*       13,500.0000       13,500.00* 
 
                                         ITEM CODE 206762  TOTAL              1                                          13,500.00* 
 
 206920  BATTERY POWERED IRRIGATION CONTROLLER 
 
                                                                  EA    04    3              8.0          406.2500        3,250.00 
 
                                                      UNIT TOTAL  EA          3             8.0*          406.2500        3,250.00* 
 
                                         ITEM CODE 206920  TOTAL              3                                           3,250.00* 
 
 206921  SOLAR POWERED IRRIGATION CONTROLLER 
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 206921  SOLAR POWERED IRRIGATION CONTROLLER 
 
                                                                  EA    04    2              4.0        3,112.5000       12,450.00 
                                                                  EA    07    3             10.0        3,720.0000       37,200.00 
                                                                  EA    10    1              1.0        1,500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          6            15.0*        3,410.0000       51,150.00* 
 
                                         ITEM CODE 206921  TOTAL              6                                          51,150.00* 
 
 207052  1" COPPER PIPE (SUPPLY LINE) 
 
                                                                  LF    04    1            110.0           45.0000        4,950.00 
 
                                                      UNIT TOTAL  LF          1           110.0*           45.0000        4,950.00* 
 
                                         ITEM CODE 207052  TOTAL              1                                           4,950.00* 
 
 207055  2" COPPER PIPE (SUPPLY LINE) 
 
                                                                  LF    08    1            286.0           40.0000       11,440.00 
 
                                                      UNIT TOTAL  LF          1           286.0*           40.0000       11,440.00* 
 
                                         ITEM CODE 207055  TOTAL              1                                          11,440.00* 
 
 207058  2 1/2" COPPER PIPE (SUPPLY LINE) 
 
                                                                  LF    08    1            630.0           40.0000       25,200.00 
 
                                                      UNIT TOTAL  LF          1           630.0*           40.0000       25,200.00* 
 
                                         ITEM CODE 207058  TOTAL              1                                          25,200.00* 
 
 208002  3/4" GALVANIZED STEEL PIPE (SUPPLY LINE) 
 
                                                                  LF    07    1             50.0           14.5000          725.00 
 
                                                      UNIT TOTAL  LF          1            50.0*           14.5000          725.00* 
 
                                         ITEM CODE 208002  TOTAL              1                                             725.00* 
 
 208005  1 1/2" GALVANIZED STEEL PIPE 
         (SUPPLY LINE) 
                                                                  LF    06    1             20.0           50.0000        1,000.00 
                                                                  LF    07    1             25.0           35.0000          875.00 
 
                                                      UNIT TOTAL  LF          2            45.0*           41.6667        1,875.00* 
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                                         ITEM CODE 208005  TOTAL              2                                           1,875.00* 
 
 208006  2" GALVANIZED STEEL PIPE (SUPPLY LINE) 
 
                                                                  LF    06    1             20.0           30.0000          600.00 
                                                                  LF    07    2            120.0           55.0000        6,600.00 
 
                                                      UNIT TOTAL  LF          3           140.0*           51.4286        7,200.00* 
 
                                         ITEM CODE 208006  TOTAL              3                                           7,200.00* 
 
 208007  2 1/2" GALVANIZED STEEL PIPE 
         (SUPPLY LINE) 
                                                                  LF    04    1             40.0           60.0000        2,400.00 
 
                                                      UNIT TOTAL  LF          1            40.0*           60.0000        2,400.00* 
 
                                         ITEM CODE 208007  TOTAL              1                                           2,400.00* 
 
 208008  3" GALVANIZED STEEL PIPE (SUPPLY LINE) 
 
                                                                  LF    04    1             20.0           50.0000        1,000.00 
                                                                  LF    07    1             20.0           60.0000        1,200.00 
 
                                                      UNIT TOTAL  LF          2            40.0*           55.0000        2,200.00* 
 
                                         ITEM CODE 208008  TOTAL              2                                           2,200.00* 
 
 208026  2" SUPPLY LINE (BRIDGE) 
 
                                                                  LF    04    1            121.0           60.0000        7,260.00 
                                                                  LF    07    1            140.0          114.0000       15,960.00 
 
                                                      UNIT TOTAL  LF          2           261.0*           88.9655       23,220.00* 
 
                                         ITEM CODE 208026  TOTAL              2                                          23,220.00* 
 
 208027  2 1/2" SUPPLY LINE (BRIDGE) 
 
                                                                  LF    07    1            292.0           66.0000       19,272.00 
 
                                                      UNIT TOTAL  LF          1           292.0*           66.0000       19,272.00* 
 
                                         ITEM CODE 208027  TOTAL              1                                          19,272.00* 
 
 208029  4" SUPPLY LINE (BRIDGE) 
 
                                                                  LF    11    1            263.0          294.4300       77,435.09 
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                                                      UNIT TOTAL  LF          1           263.0*          294.4300       77,435.09* 
 
                                         ITEM CODE 208029  TOTAL              1                                          77,435.09* 
 
 208221  3/4" DRIP IRRIGATION TUBING 
 
                                                                  LF    04    2         20,738.0             .9126       18,926.52 
                                                                  LF    05    2          4,490.0            1.9889        8,930.00 
 
                                                      UNIT TOTAL  LF          4        25,228.0*            1.1042       27,856.52* 
 
                                         ITEM CODE 208221  TOTAL              4                                          27,856.52* 
 
 208222  5/8" DRIP IRRIGATION TUBING 
 
                                                                  LF    04    1         10,188.0            1.0000       10,188.00 
                                                                  LF    06    1            810.0            4.0000        3,240.00 
 
                                                      UNIT TOTAL  LF          2        10,998.0*            1.2209       13,428.00* 
 
                                         ITEM CODE 208222  TOTAL              2                                          13,428.00* 
 
 208301  IRRIGATION CONTROLLER ENCLOSURE 
         CABINET 
                                                                  EA    04    2              2.0        6,500.0000       13,000.00 
                                                                  EA    07    6             15.0        4,460.0000       66,900.00 
                                                                  EA    08    1              5.0        1,300.0000        6,500.00 
 
                                                      UNIT TOTAL  EA          9            22.0*        3,927.2727       86,400.00* 
 
                                         ITEM CODE 208301  TOTAL              9                                          86,400.00* 
 
 208416  CERTIFY EXISTING BACKFLOW PREVENTERS 
 
                                                                  LS    04    2                                           1,500.00 
                                                                  LS    11    4                                          10,985.00 
 
                                                      UNIT TOTAL  LS          6                                          12,485.00 
 
                                         ITEM CODE 208416  TOTAL              6                                          12,485.00* 
 
 208423  1" BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    07    2              3.0        5,666.6667       17,000.00 
                                                                  EA    10    1              1.0        2,500.0000        2,500.00 
 
                                                      UNIT TOTAL  EA          3             4.0*        4,875.0000       19,500.00* 
 
                                         ITEM CODE 208423  TOTAL              3                                          19,500.00* 
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 208424  1 1/4" BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    04    1              1.0        4,000.0000        4,000.00 
                                                                  EA    08    1              5.0        3,000.0000       15,000.00 
 
                                                      UNIT TOTAL  EA          2             6.0*        3,166.6667       19,000.00* 
 
                                         ITEM CODE 208424  TOTAL              2                                          19,000.00* 
 
 208425  1 1/2" BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    04    1              2.0        3,800.0000        7,600.00 
                                                                  EA    06    1              2.0        4,000.0000        8,000.00 
 
                                                      UNIT TOTAL  EA          2             4.0*        3,900.0000       15,600.00* 
 
                                         ITEM CODE 208425  TOTAL              2                                          15,600.00* 
 
 208426  2" BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    04    1              1.0        4,500.0000        4,500.00 
                                                                  EA    06    1              1.0        6,000.0000        6,000.00 
                                                                  EA    07    4              6.0        4,550.0000       27,300.00 
 
                                                      UNIT TOTAL  EA          6             8.0*        4,725.0000       37,800.00* 
 
                                         ITEM CODE 208426  TOTAL              6                                          37,800.00* 
 
 208428  3" BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    07    2              2.0        6,500.0000       13,000.00 
 
                                                      UNIT TOTAL  EA          2             2.0*        6,500.0000       13,000.00* 
 
                                         ITEM CODE 208428  TOTAL              2                                          13,000.00* 
 
 208440  BACKFLOW PREVENTER ENCLOSURE 
 
                                                                  EA    07    1              1.0        3,100.0000        3,100.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        3,100.0000        3,100.00* 
 
                                         ITEM CODE 208440  TOTAL              1                                           3,100.00* 
 
 208442  FLOW SENSOR 
 
                                                                  EA    04    2              3.0          566.6667        1,700.00 
                                                                  EA    06    2              3.0        1,266.6667        3,800.00 
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         FLOW SENSOR 
 
                                                                  EA    07    2              4.0          597.5000        2,390.00 
                                                                  EA    08    1              5.0        1,000.0000        5,000.00 
                                                                  EA    11    1              1.0        1,492.0000        1,492.00 
                                                                  EA    12    1              2.0          550.0000        1,100.00 
 
                                                      UNIT TOTAL  EA          9            18.0*          860.1111       15,482.00* 
 
                                         ITEM CODE 208442  TOTAL              9                                          15,482.00* 
 
 208445  TREE WELL SPRINKLER ASSEMBLY 
 
                                                                  EA    07    1            130.0           60.0000        7,800.00 
                                                                  EA    08    1          2,760.0           50.0000      138,000.00 
                                                                  EA    10    1             12.0           50.0000          600.00 
                                                                  EA    11    3            579.0           26.4594       15,320.00 
                                                                  EA    12    3            397.0           61.9899       24,610.00 
 
                                                      UNIT TOTAL  EA          9         3,878.0*           48.0480      186,330.00* 
 
                                         ITEM CODE 208445  TOTAL              9                                         186,330.00* 
 
 208446  RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) 
 
                                                                  EA    06    1              2.0          250.0000          500.00 
                                                                  EA    07    9          1,773.0           57.1320      101,295.00 
                                                                  EA    11    9            619.0           38.1884       23,638.64 
                                                                  EA    12    4            657.0           57.6796       37,895.50 
 
                                                      UNIT TOTAL  EA         23         3,051.0*           53.5330      163,329.14* 
 
                                         ITEM CODE 208446  TOTAL             23                                         163,329.14* 
 
 208447  POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) 
 
                                                                  EA    03    1             19.0          175.0000        3,325.00 
                                                                  EA    04    2             22.0            9.0991          200.18 
                                                                  EA    07    1              4.0          100.0000          400.00 
                                                                  EA    10    1             12.0          262.5000        3,150.00 
                                                                  EA    11    7            383.0           70.8618       27,140.08 
                                                                  EA    12    4            138.0           86.6594       11,959.00 
 
                                                      UNIT TOTAL  EA         16           578.0*           79.8863       46,174.26* 
 
                                         ITEM CODE 208447  TOTAL             16                                          46,174.26* 
 
 208448  RISER SPRINKLER ASSEMBLY 
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 208448  RISER SPRINKLER ASSEMBLY 
 
                                                                  EA    03    1             76.0           75.0000        5,700.00 
                                                                  EA    04   13          2,360.0           28.6180       67,538.50 
                                                                  EA    07    9          6,017.0           39.0809      235,150.00 
                                                                  EA    08    1             60.0           38.0000        2,280.00 
                                                                  EA    11    3             75.0           38.6240        2,896.80 
                                                                  EA    12    3            264.0           26.5636        7,012.80 
 
                                                      UNIT TOTAL  EA         30         8,852.0*           36.2153      320,578.10* 
 
                                         ITEM CODE 208448  TOTAL             30                                         320,578.10* 
 
 208449  POP-UP SPRINKLER ASSEMBLY 
 
                                                                  EA    03    1              8.0           40.0000          320.00 
                                                                  EA    04    6            116.0           55.9397        6,489.00 
                                                                  EA    06    1             94.0           36.0000        3,384.00 
                                                                  EA    07    1             66.0           70.0000        4,620.00 
                                                                  EA    12    1             81.0           88.1000        7,136.10 
 
                                                      UNIT TOTAL  EA         10           365.0*           60.1345       21,949.10* 
 
                                         ITEM CODE 208449  TOTAL             10                                          21,949.10* 
 
 208450  DRIP VALVE ASSEMBLY 
 
                                                                  EA    04    3             16.0          434.3750        6,950.00 
                                                                  EA    06    1              2.0          350.0000          700.00 
                                                                  EA    07    1              1.0          350.0000          350.00 
                                                                  EA    12    2              4.0       60,375.0000      241,500.00 
 
                                                      UNIT TOTAL  EA          7            23.0*       10,847.8261      249,500.00* 
 
                                         ITEM CODE 208450  TOTAL              7                                         249,500.00* 
 
 208562  CAM COUPLER ASSEMBLY 
 
                                                                  EA    04    6             25.0          640.0000       16,000.00 
                                                                  EA    05    2              5.0          595.0000        2,975.00 
 
                                                      UNIT TOTAL  EA          8            30.0*          632.5000       18,975.00* 
 
                                         ITEM CODE 208562  TOTAL              8                                          18,975.00* 
 
 208565  REPLACE VALVE BOX COVER 
 
                                                                  EA    04    1              8.0             .0100             .08 
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         REPLACE VALVE BOX COVER 
 
                                                                  EA    11    2             22.0           88.5000        1,947.00 
 
                                                      UNIT TOTAL  EA          3            30.0*           64.9027        1,947.08* 
 
                                         ITEM CODE 208565  TOTAL              3                                           1,947.08* 
 
 208572  1" GATE VALVE 
 
                                                                  EA    07    1              1.0          300.0000          300.00 
                                                                  EA    11    1              4.0          370.0000        1,480.00 
 
                                                      UNIT TOTAL  EA          2             5.0*          356.0000        1,780.00* 
 
                                         ITEM CODE 208572  TOTAL              2                                           1,780.00* 
 
 208573  1 1/4" GATE VALVE 
 
                                                                  EA    08    1              1.0          300.0000          300.00 
 
                                                      UNIT TOTAL  EA          1             1.0*          300.0000          300.00* 
 
                                         ITEM CODE 208573  TOTAL              1                                             300.00* 
 
 208574  1 1/2" GATE VALVE 
 
                                                                  EA    04    1              2.0          350.0000          700.00 
                                                                  EA    06    2             12.0          366.6667        4,400.00 
                                                                  EA    07    2             13.0          442.3077        5,750.00 
                                                                  EA    08    1              1.0          350.0000          350.00 
                                                                  EA    11    3              8.0          516.2500        4,130.00 
 
                                                      UNIT TOTAL  EA          9            36.0*          425.8333       15,330.00* 
 
                                         ITEM CODE 208574  TOTAL              9                                          15,330.00* 
 
 208575  2" GATE VALVE 
 
                                                                  EA    03    1              2.0          640.0000        1,280.00 
                                                                  EA    04    2              4.0          412.5000        1,650.00 
                                                                  EA    06    1              2.0          750.0000        1,500.00 
                                                                  EA    07    3             30.0          585.0000       17,550.00 
                                                                  EA    08    1              3.0          330.0000          990.00 
                                                                  EA    11    8             36.0          400.9444       14,434.00 
                                                                  EA    12    1              1.0          353.1000          353.10 
 
                                                      UNIT TOTAL  EA         17            78.0*          484.0654       37,757.10* 
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                                         ITEM CODE 208575  TOTAL             17                                          37,757.10* 
 
 208576  2 1/2" GATE VALVE 
 
                                                                  EA    07    2              7.0          792.8571        5,550.00 
                                                                  EA    08    1              4.0          600.0000        2,400.00 
                                                                  EA    11    1              2.0        1,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          4            13.0*          765.3846        9,950.00* 
 
                                         ITEM CODE 208576  TOTAL              4                                           9,950.00* 
 
 208588  3" GATE VALVE 
 
                                                                  EA    03    1              4.0        1,350.0000        5,400.00 
                                                                  EA    04    1              2.0          500.0000        1,000.00 
                                                                  EA    05    1              1.0        1,300.0000        1,300.00 
                                                                  EA    07    1              2.0          950.0000        1,900.00 
                                                                  EA    11    5             17.0          829.3176       14,098.40 
                                                                  EA    12    1              1.0          720.0000          720.00 
 
                                                      UNIT TOTAL  EA         10            27.0*          904.3852       24,418.40* 
 
                                         ITEM CODE 208588  TOTAL             10                                          24,418.40* 
 
 208589  4" GATE VALVE 
 
                                                                  EA    03    1              1.0          900.0000          900.00 
                                                                  EA    12    1              2.0        1,177.0000        2,354.00 
 
                                                      UNIT TOTAL  EA          2             3.0*        1,084.6667        3,254.00* 
 
                                         ITEM CODE 208589  TOTAL              2                                           3,254.00* 
 
 208590  6" GATE VALVE 
 
                                                                  EA    03    1             10.0        1,200.0000       12,000.00 
                                                                  EA    07    1              2.0        3,038.0000        6,076.00 
 
                                                      UNIT TOTAL  EA          2            12.0*        1,506.3333       18,076.00* 
 
                                         ITEM CODE 208590  TOTAL              2                                          18,076.00* 
 
 208594  3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
         LINE) 
                                                                  LF    03    1            580.0            4.3800        2,540.40 
                                                                  LF    04   14         26,233.0            4.8863      128,182.50 
                                                                  LF    06    2         13,734.0            4.7818       65,673.00 
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         3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
         LINE) 
                                                                  LF    07   11         58,795.0            3.7944      223,092.60 
                                                                  LF    08    1         49,581.0            2.5000      123,952.50 
                                                                  LF    10    1            110.0            4.2500          467.50 
                                                                  LF    12    2          6,250.0            2.9493       18,433.00 
 
                                                      UNIT TOTAL  LF         32       155,283.0*            3.6214      562,341.50* 
 
                                         ITEM CODE 208594  TOTAL             32                                         562,341.50* 
 
 208595  1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
         LINE) 
                                                                  LF    03    1          1,690.0            4.5000        7,605.00 
                                                                  LF    04   17         13,143.0            6.6496       87,395.50 
                                                                  LF    05    2            790.0            5.5608        4,393.00 
                                                                  LF    06    2            545.0            5.9083        3,220.00 
                                                                  LF    07   13         25,142.0            4.2896      107,848.20 
                                                                  LF    08    2          7,692.0            3.2293       24,840.00 
                                                                  LF    10    2            282.0            7.8176        2,204.55 
                                                                  LF    11    9         34,359.0            4.1519      142,654.10 
                                                                  LF    12    6         22,210.0            3.4608       76,863.50 
 
                                                      UNIT TOTAL  LF         54       105,853.0*            4.3175      457,023.85* 
 
                                         ITEM CODE 208595  TOTAL             54                                         457,023.85* 
 
 208596  1 1/4" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    03    1            970.0            4.7500        4,607.50 
                                                                  LF    04   13          6,406.0            6.3979       40,985.00 
                                                                  LF    06    2            647.0            5.4822        3,547.00 
                                                                  LF    07   11         24,935.0            4.6854      116,830.25 
                                                                  LF    08    2          6,976.0            3.1263       21,809.20 
                                                                  LF    10    1            126.0            7.3500          926.10 
                                                                  LF    11    9         16,776.0            4.1481       69,588.35 
                                                                  LF    12    5         15,515.0            4.0899       63,454.50 
 
                                                      UNIT TOTAL  LF         44        72,351.0*            4.4470      321,747.90* 
 
                                         ITEM CODE 208596  TOTAL             44                                         321,747.90* 
 
 208597  1 1/2" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    03    1            400.0            4.9500        1,980.00 
                                                                  LF    04   13          9,008.0            6.5757       59,234.00 
                                                                  LF    06    3          3,672.0            6.1302       22,510.00 
                                                                  LF    07   10         16,776.0            4.4234       74,206.80 
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         1 1/2" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    08    2          5,437.0            3.3265       18,086.10 
                                                                  LF    10    1            107.0           12.2000        1,305.40 
                                                                  LF    11    9          6,819.0            5.1951       35,425.70 
                                                                  LF    12    4          6,805.0            4.4924       30,570.50 
 
                                                      UNIT TOTAL  LF         43        49,024.0*            4.9633      243,318.50* 
 
                                         ITEM CODE 208597  TOTAL             43                                         243,318.50* 
 
 208598  2" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    04    5          3,025.0            5.5802       16,880.00 
                                                                  LF    05    1            409.0           16.0000        6,544.00 
                                                                  LF    06    1            576.0            7.0000        4,032.00 
                                                                  LF    07    9         31,669.0            4.9122      155,565.00 
                                                                  LF    08    2         13,200.0            3.5336       46,644.00 
                                                                  LF    10    1            675.0            9.7100        6,554.25 
                                                                  LF    11    9          7,517.0            5.5885       42,008.75 
                                                                  LF    12    2          2,930.0            4.1529       12,168.00 
 
                                                      UNIT TOTAL  LF         30        60,001.0*            4.8399      290,396.00* 
 
                                         ITEM CODE 208598  TOTAL             30                                         290,396.00* 
 
 208599  2 1/2" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    04    1          1,945.0            8.0000       15,560.00 
                                                                  LF    05    1            212.0           19.0000        4,028.00 
                                                                  LF    07    4         10,438.0            6.2440       65,175.00 
                                                                  LF    08    2          9,635.0            9.1059       87,735.00 
                                                                  LF    11    1             40.0           14.0000          560.00 
                                                                  LF    12    1            580.0            5.4000        3,132.00 
 
                                                      UNIT TOTAL  LF         10        22,850.0*            7.7107      176,190.00* 
 
                                         ITEM CODE 208599  TOTAL             10                                         176,190.00* 
 
 208600  3" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    04    4          6,240.0            8.9346       55,752.00 
                                                                  LF    07    2          3,082.0           15.7093       48,416.00 
                                                                  LF    12    1          1,200.0            9.0000       10,800.00 
 
                                                      UNIT TOTAL  LF          7        10,522.0*           10.9264      114,968.00* 
 
                                         ITEM CODE 208600  TOTAL              7                                         114,968.00* 
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 208601  4" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    07    1            166.0           17.0000        2,822.00 
 
                                                      UNIT TOTAL  LF          1           166.0*           17.0000        2,822.00* 
 
                                         ITEM CODE 208601  TOTAL              1                                           2,822.00* 
 
 208602  6" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    03    1              9.0           28.0000          252.00 
                                                                  LF    04    1             20.0           50.0000        1,000.00 
 
                                                      UNIT TOTAL  LF          2            29.0*           43.1724        1,252.00* 
 
                                         ITEM CODE 208602  TOTAL              2                                           1,252.00* 
 
 208603  8" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    04    1             60.0          100.0000        6,000.00 
 
                                                      UNIT TOTAL  LF          1            60.0*          100.0000        6,000.00* 
 
                                         ITEM CODE 208603  TOTAL              1                                           6,000.00* 
 
 208605  2" PLASTIC PIPE (CLASS 315) 
         (SUPPLY LINE) 
                                                                  LF    03    1            410.0            5.6000        2,296.00 
                                                                  LF    04    3          8,300.0           10.0030       83,025.00 
                                                                  LF    07    2          3,307.0            8.0783       26,715.00 
                                                                  LF    12    2         14,700.0            5.5071       80,955.00 
 
                                                      UNIT TOTAL  LF          8        26,717.0*            7.2235      192,991.00* 
 
                                         ITEM CODE 208605  TOTAL              8                                         192,991.00* 
 
 208606  2 1/2" PLASTIC PIPE (CLASS 315) 
           (SUPPLY LINE) 
                                                                  LF    03    1            120.0            6.1000          732.00 
                                                                  LF    04    1            200.0           23.0000        4,600.00 
                                                                  LF    11    4          5,755.0            6.1467       35,374.00 
 
                                                      UNIT TOTAL  LF          6         6,075.0*            6.7006       40,706.00* 
 
                                         ITEM CODE 208606  TOTAL              6                                          40,706.00* 
 
 208607  3" PLASTIC PIPE (CLASS 315) 
         (SUPPLY LINE) 
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 208607  3" PLASTIC PIPE (CLASS 315) 
         (SUPPLY LINE) 
                                                                  LF    03    1            340.0            7.5000        2,550.00 
                                                                  LF    04    3          1,110.0           10.0907       11,200.70 
                                                                  LF    05    1            405.0           22.0000        8,910.00 
                                                                  LF    06    1            150.0           10.0000        1,500.00 
                                                                  LF    07    1          1,055.0           20.0000       21,100.00 
                                                                  LF    11   10         11,931.0           10.5607      125,999.96 
                                                                  LF    12    3          1,200.0           11.4367       13,724.00 
 
                                                      UNIT TOTAL  LF         20        16,191.0*           11.4252      184,984.66* 
 
                                         ITEM CODE 208607  TOTAL             20                                         184,984.66* 
 
 208608  4" PLASTIC PIPE (CLASS 315) 
         (SUPPLY LINE) 
                                                                  LF    03    2            800.0           30.8500       24,680.00 
                                                                  LF    11    1            411.0           14.0400        5,770.44 
                                                                  LF    12    1          2,070.0           12.1000       25,047.00 
 
                                                      UNIT TOTAL  LF          4         3,281.0*           16.9148       55,497.44* 
 
                                         ITEM CODE 208608  TOTAL              4                                          55,497.44* 
 
 208609  6" PLASTIC PIPE (CLASS 315) 
         (SUPPLY LINE) 
                                                                  LF    03    1            630.0           36.0000       22,680.00 
 
                                                      UNIT TOTAL  LF          1           630.0*           36.0000       22,680.00* 
 
                                         ITEM CODE 208609  TOTAL              1                                          22,680.00* 
 
 208631  3/4" PRESSURE RELIEF VALVE 
 
                                                                  EA    07    1              1.0        2,100.0000        2,100.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        2,100.0000        2,100.00* 
 
                                         ITEM CODE 208631  TOTAL              1                                           2,100.00* 
 
 208635  2" PRESSURE RELIEF VALVE 
 
                                                                  EA    07    1              1.0          880.0000          880.00 
 
                                                      UNIT TOTAL  EA          1             1.0*          880.0000          880.00* 
 
                                         ITEM CODE 208635  TOTAL              1                                             880.00* 
 
 208640  PRESSURE REGULATING VALVE 
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 208640  PRESSURE REGULATING VALVE 
 
                                                                  EA    04    2              2.0          900.0000        1,800.00 
                                                                  EA    07    1              1.0          600.0000          600.00 
                                                                  EA    08    1              1.0        1,500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          4             4.0*          975.0000        3,900.00* 
 
                                         ITEM CODE 208640  TOTAL              4                                           3,900.00* 
 
 208649  QUICK COUPLING VALVE 
 
                                                                  EA    04    8             28.0          306.9643        8,595.00 
                                                                  EA    06    1              2.0          250.0000          500.00 
                                                                  EA    12    1              7.0          175.0000        1,225.00 
 
                                                      UNIT TOTAL  EA         10            37.0*          278.9189       10,320.00* 
 
                                         ITEM CODE 208649  TOTAL             10                                          10,320.00* 
 
 208670  CHECK VALVE 
 
                                                                  EA    04    2             14.0          121.4286        1,700.00 
                                                                  EA    05    1              7.0           50.0000          350.00 
                                                                  EA    08    1            160.0           40.0000        6,400.00 
 
                                                      UNIT TOTAL  EA          4           181.0*           46.6851        8,450.00* 
 
                                         ITEM CODE 208670  TOTAL              4                                           8,450.00* 
 
 208683  BALL VALVE 
 
                                                                  EA    03    1              1.0          580.0000          580.00 
                                                                  EA    04    8             33.0          292.4242        9,650.00 
                                                                  EA    05    1              2.0        1,200.0000        2,400.00 
                                                                  EA    07   11            106.0          319.2925       33,845.00 
                                                                  EA    08    1             87.0          250.0000       21,750.00 
                                                                  EA    12    5             16.0          392.8125        6,285.00 
 
                                                      UNIT TOTAL  EA         27           245.0*          304.1224       74,510.00* 
 
                                         ITEM CODE 208683  TOTAL             27                                          74,510.00* 
 
 208738  8" CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  LF    03    1             45.0           43.0000        1,935.00 
                                                                  LF    04    4          2,480.0           34.1935       84,800.00 
                                                                  LF    06    1             60.0           45.0000        2,700.00 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   116 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         8" CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  LF    07    1             40.0           40.0000        1,600.00 
                                                                  LF    08    1            440.0           32.0000       14,080.00 
                                                                  LF    11    2             28.0          110.5543        3,095.52 
 
                                                      UNIT TOTAL  LF         10         3,093.0*           34.9856      108,210.52* 
 
                                         ITEM CODE 208738  TOTAL             10                                         108,210.52* 
 
 208739  10" CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  LF    03    1            270.0           16.0000        4,320.00 
                                                                  LF    11    2             63.0          203.4127       12,815.00 
                                                                  LF    12    2             80.0          108.1250        8,650.00 
 
                                                      UNIT TOTAL  LF          5           413.0*           62.4334       25,785.00* 
 
                                         ITEM CODE 208739  TOTAL              5                                          25,785.00* 
 
 208740  12" CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  LF    07    1             55.0           50.0000        2,750.00 
                                                                  LF    11    1            290.0           70.8500       20,546.50 
 
                                                      UNIT TOTAL  LF          2           345.0*           67.5261       23,296.50* 
 
                                         ITEM CODE 208740  TOTAL              2                                          23,296.50* 
 
 208756  6" CORRUGATED STEEL PIPE CONDUIT 
         (.064" THICK) 
                                                                  LF    01    1             48.0          187.0000        8,976.00 
                                                                  LF    03    1             81.0           60.0000        4,860.00 
 
                                                      UNIT TOTAL  LF          2           129.0*          107.2558       13,836.00* 
 
                                         ITEM CODE 208756  TOTAL              2                                          13,836.00* 
 
 208758  8" CORRUGATED STEEL PIPE CONDUIT 
         (.064" THICK) 
                                                                  LF    03    1            120.0           60.0000        7,200.00 
 
                                                      UNIT TOTAL  LF          1           120.0*           60.0000        7,200.00* 
 
                                         ITEM CODE 208758  TOTAL              1                                           7,200.00* 
 
 208817  4" WELDED STEEL PIPE CONDUIT 
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 208817  4" WELDED STEEL PIPE CONDUIT 
 
                                                                  LF    04    1             90.0          100.0000        9,000.00 
 
                                                      UNIT TOTAL  LF          1            90.0*          100.0000        9,000.00* 
 
                                         ITEM CODE 208817  TOTAL              1                                           9,000.00* 
 
 208818  6" WELDED STEEL PIPE CONDUIT 
 
                                                                  LF    04    1            140.0          100.0000       14,000.00 
                                                                  LF    07    1             25.0          150.0000        3,750.00 
 
                                                      UNIT TOTAL  LF          2           165.0*          107.5758       17,750.00* 
 
                                         ITEM CODE 208818  TOTAL              2                                          17,750.00* 
 
 208819  8" WELDED STEEL PIPE CONDUIT 
 
                                                                  LF    04    1             95.0          255.0000       24,225.00 
                                                                  LF    07    3            590.0          134.7458       79,500.00 
 
                                                      UNIT TOTAL  LF          4           685.0*          151.4234      103,725.00* 
 
                                         ITEM CODE 208819  TOTAL              4                                         103,725.00* 
 
 208820  10" WELDED STEEL PIPE CONDUIT 
 
                                                                  LF    05    1             10.0          400.0000        4,000.00 
                                                                  LF    06    1            150.0          200.0000       30,000.00 
                                                                  LF    07    1            120.0          450.0000       54,000.00 
 
                                                      UNIT TOTAL  LF          3           280.0*          314.2857       88,000.00* 
 
                                         ITEM CODE 208820  TOTAL              3                                          88,000.00* 
 
 209601  TRUCK LOADING STANDPIPE 
 
                                                                  EA    04    1              1.0        3,500.0000        3,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        3,500.0000        3,500.00* 
 
                                         ITEM CODE 209601  TOTAL              1                                           3,500.00* 
 
 210010  MOVE-IN/MOVE-OUT (EROSION CONTROL) 
 
                                                                  EA    01    9             35.0        1,099.7986       38,492.95 
                                                                  EA    03    5             31.0          486.2903       15,075.00 
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         MOVE-IN/MOVE-OUT (EROSION CONTROL) 
 
                                                                  EA    04   14             60.0          747.0833       44,825.00 
                                                                  EA    05    6             14.0          730.7143       10,230.00 
                                                                  EA    06    4              6.0          646.8333        3,881.00 
                                                                  EA    08    1              1.0          500.0000          500.00 
                                                                  EA    09    1              4.0          775.0000        3,100.00 
                                                                  EA    10    2              7.0          547.8571        3,835.00 
                                                                  EA    11    5             15.0          478.0407        7,170.61 
                                                                  EA    12    2              2.0          483.6500          967.30 
 
                                                      UNIT TOTAL  EA         49           175.0*          731.8678      128,076.86* 
 
                                         ITEM CODE 210010  TOTAL             49                                         128,076.86* 
 
 210110  IMPORTED TOPSOIL (CY) 
 
                                                                  CY    02    1              2.4        2,600.0000        6,240.00 
                                                                  CY    03    1          2,790.0           35.0000       97,650.00 
                                                                  CY    04    3          1,420.0           45.5670       64,705.10 
                                                                  CY    06    1             52.0           74.0000        3,848.00 
                                                                  CY    11    1            550.0           60.0000       33,000.00 
                                                                  CY    12    1          1,500.0           65.0000       97,500.00 
 
                                                      UNIT TOTAL  CY          8         6,314.4*           47.9765      302,943.10* 
 
                                         ITEM CODE 210110  TOTAL              8                                         302,943.10* 
 
 210130  DUFF 
 
                                                                  ACRE  01    1               .1       75,000.0000        7,500.00 
                                                                  ACRE  05    2             16.4        4,272.8659       70,075.00 
                                                                  ACRE  07    1             27.5        1,660.0000       45,650.00 
                                                                  ACRE  09    3              6.0        5,366.6667       32,200.00 
 
                                                      UNIT TOTAL  ACRE        7            50.0*        3,108.5000      155,425.00* 
 
                                         ITEM CODE 210130  TOTAL              7                                         155,425.00* 
 
 210210  EROSION CONTROL (DRY SEED) (SQFT) 
 
                                                                  SQFT  01    1          3,000.0             .3500        1,050.00 
                                                                  SQFT  02    3        132,830.0             .0996       13,234.00 
                                                                  SQFT  03    2         35,540.0             .2130        7,570.00 
                                                                  SQFT  04    4        125,200.0             .2251       28,188.60 
                                                                  SQFT  05    1         16,200.0             .1500        2,430.00 
                                                                  SQFT  06    2          4,930.0             .9270        4,570.00 
                                                                  SQFT  08    2      2,962,810.0             .0900      266,652.90 
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         EROSION CONTROL (DRY SEED) (SQFT) 
 
                                                                  SQFT  09    3        249,600.0             .1560       38,930.00 
                                                                  SQFT  12    1          8,200.0             .1300        1,066.00 
 
                                                      UNIT TOTAL  SQFT       19     3,538,310.0*             .1028      363,691.50* 
 
                                         ITEM CODE 210210  TOTAL             19                                         363,691.50* 
 
 210211  EROSION CONTROL (DRY SEED) (ACRE) 
 
                                                                  ACRE  01    2             71.0          286.1051       20,313.46 
 
                                                      UNIT TOTAL  ACRE        2            71.0*          286.1051       20,313.46* 
 
                                         ITEM CODE 210211  TOTAL              2                                          20,313.46* 
 
 210221  EROSION CONTROL (DRILL SEED) (ACRE) 
 
                                                                  ACRE  01    2             79.0          338.0378       26,704.99 
 
                                                      UNIT TOTAL  ACRE        2            79.0*          338.0378       26,704.99* 
 
                                         ITEM CODE 210221  TOTAL              2                                          26,704.99* 
 
 210250  EROSION CONTROL (BONDED FIBER MATRIX) 
         (SQFT) 
                                                                  SQFT  01    2        163,400.0             .2883       47,110.00 
                                                                  SQFT  02    2        181,700.0             .1991       36,185.00 
                                                                  SQFT  03    6      1,466,800.0             .1361      199,657.00 
                                                                  SQFT  06    4      1,437,550.0             .1025      147,287.00 
                                                                  SQFT  08    1         63,700.0             .1000        6,370.00 
                                                                  SQFT  09    1        284,000.0             .0500       14,200.00 
                                                                  SQFT  10    1         22,600.0             .2000        4,520.00 
                                                                  SQFT  11    3        952,990.0             .1633      155,663.00 
                                                                  SQFT  12    2        253,200.0             .1655       41,906.00 
 
                                                      UNIT TOTAL  SQFT       22     4,825,940.0*             .1353      652,898.00* 
 
                                         ITEM CODE 210250  TOTAL             22                                         652,898.00* 
 
 210251  EROSION CONTROL (BONDED FIBER MATRIX) 
         (ACRE) 
                                                                  ACRE  06    1               .3       13,000.0000        3,900.00 
                                                                  ACRE  08    2              2.1        8,047.6190       16,900.00 
                                                                  ACRE  10    1               .7        6,800.0000        4,760.00 
 
                                                      UNIT TOTAL  ACRE        4             3.1*        8,245.1613       25,560.00* 
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                                         ITEM CODE 210251  TOTAL              4                                          25,560.00* 
 
 210260  ROLLED EROSION CONTROL PRODUCT 
         (JUTE MESH) 
                                                                  SQFT  01    2          4,690.0            1.7604        8,256.50 
 
                                                      UNIT TOTAL  SQFT        2         4,690.0*            1.7604        8,256.50* 
 
                                         ITEM CODE 210260  TOTAL              2                                           8,256.50* 
 
 210270  ROLLED EROSION CONTROL PRODUCT (NETTING) 
 
                                                                  SQFT  01    5         97,240.0             .8782       85,394.50 
                                                                  SQFT  02    1         14,400.0            1.1500       16,560.00 
                                                                  SQFT  03    7        874,900.0             .3637      318,163.00 
                                                                  SQFT  04   24        395,870.0             .6360      251,784.60 
                                                                  SQFT  05    3        348,500.0             .4503      156,920.00 
                                                                  SQFT  06    5      1,251,820.0             .3734      467,418.00 
                                                                  SQFT  12    1         46,400.0             .7500       34,800.00 
 
                                                      UNIT TOTAL  SQFT       46     3,029,130.0*             .4394    1,331,040.10* 
 
                                         ITEM CODE 210270  TOTAL             46                                       1,331,040.10* 
 
 210280  ROLLED EROSION CONTROL PRODUCT (BLANKET) 
 
                                                                  SQFT  01    2          1,240.0            6.8145        8,450.00 
                                                                  SQFT  03    1          7,790.0             .9000        7,011.00 
 
                                                      UNIT TOTAL  SQFT        3         9,030.0*            1.7122       15,461.00* 
 
                                         ITEM CODE 210280  TOTAL              3                                          15,461.00* 
 
 210290  ROLLED EROSION CONTROL PRODUCT (TRM) 
 
                                                                  SQFT  03    2         79,800.0            3.6054      287,712.00 
 
                                                      UNIT TOTAL  SQFT        2        79,800.0*            3.6054      287,712.00* 
 
                                         ITEM CODE 210290  TOTAL              2                                         287,712.00* 
 
 210300  HYDROMULCH 
 
                                                                  SQFT  01   13        318,630.0             .2599       82,817.50 
                                                                  SQFT  03    3         78,540.0             .1113        8,743.00 
                                                                  SQFT  04   29      2,735,540.0             .0386      105,654.80 
                                                                  SQFT  05    4      1,796,650.0             .0319       57,223.50 
                                                                  SQFT  06    3        166,600.0             .0535        8,918.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         HYDROMULCH 
 
                                                                  SQFT  07    4        437,030.0             .0580       25,338.00 
                                                                  SQFT  08    3      2,963,670.0             .0809      239,727.00 
                                                                  SQFT  10    4      1,344,310.0             .0221       29,773.50 
                                                                  SQFT  11    1             64.0           16.3000        1,043.20 
                                                                  SQFT  12    1         46,400.0             .0700        3,248.00 
 
                                                      UNIT TOTAL  SQFT       65     9,887,434.0*             .0569      562,486.50* 
 
                                         ITEM CODE 210300  TOTAL             65                                         562,486.50* 
 
 210350  FIBER ROLLS 
 
                                                                  LF    01   14         17,720.0            5.3982       95,656.50 
                                                                  LF    02    1          1,810.0            6.5000       11,765.00 
                                                                  LF    03    8         43,680.0            2.8923      126,337.00 
                                                                  LF    04   39        217,410.0            2.9780      647,447.60 
                                                                  LF    06    4         85,140.0            2.6454      225,230.00 
                                                                  LF    07    1            670.0            2.0000        1,340.00 
                                                                  LF    08    1          7,890.0            3.0000       23,670.00 
                                                                  LF    10    4         92,320.0            2.1006      193,923.00 
                                                                  LF    11    3         18,510.0            4.0648       75,240.00 
                                                                  LF    12    1          4,500.0            2.8000       12,600.00 
 
                                                      UNIT TOTAL  LF         76       489,650.0*            2.8862    1,413,209.10* 
 
                                         ITEM CODE 210350  TOTAL             76                                       1,413,209.10* 
 
 210360  COMPOST SOCK 
 
                                                                  LF    01    1          5,300.0           10.5500       55,915.00 
                                                                  LF    05    6         27,085.0            5.2487      142,160.10 
                                                                  LF    06    1          5,830.0            4.2800       24,952.40 
                                                                  LF    11    4         11,400.0            7.3708       84,027.00 
 
                                                      UNIT TOTAL  LF         12        49,615.0*            6.1887      307,054.50* 
 
                                         ITEM CODE 210360  TOTAL             12                                         307,054.50* 
 
 210420  STRAW 
 
                                                                  SQFT  01   11        253,890.0             .1013       25,708.50 
                                                                  SQFT  02    4        208,000.0             .1190       24,754.00 
                                                                  SQFT  03    2         38,840.0             .3074       11,939.00 
                                                                  SQFT  04    3        681,720.0             .0202       13,772.00 
                                                                  SQFT  05    1      1,560,000.0             .0300       46,800.00 
                                                                  SQFT  06    3        166,600.0             .0531        8,844.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         STRAW 
 
                                                                  SQFT  07    2         21,930.0             .2872        6,298.00 
                                                                  SQFT  09    2        244,000.0             .1629       39,750.00 
                                                                  SQFT  11    1         35,500.0             .1000        3,550.00 
 
                                                      UNIT TOTAL  SQFT       29     3,210,480.0*             .0565      181,415.50* 
 
                                         ITEM CODE 210420  TOTAL             29                                         181,415.50* 
 
 210430  HYDROSEED 
 
                                                                  SQFT  01   15        319,450.0             .3665      117,089.00 
                                                                  SQFT  02    6      2,328,100.0             .2153      501,230.00 
                                                                  SQFT  03    5         78,340.0             .2280       17,860.00 
                                                                  SQFT  04   29      2,735,540.0             .1114      304,690.80 
                                                                  SQFT  05    6      2,780,900.0             .0703      195,439.00 
                                                                  SQFT  06    3        166,600.0             .0485        8,082.00 
                                                                  SQFT  07    7        524,230.0             .0896       46,951.00 
                                                                  SQFT  08    1          3,810.0             .2600          990.60 
                                                                  SQFT  09    1        265,000.0             .1000       26,500.00 
                                                                  SQFT  10    3      1,100,310.0             .0696       76,561.00 
                                                                  SQFT  11    3        526,400.0             .0993       52,270.00 
                                                                  SQFT  12    1         46,400.0             .1800        8,352.00 
 
                                                      UNIT TOTAL  SQFT       80    10,875,080.0*             .1247    1,356,015.40* 
 
                                         ITEM CODE 210430  TOTAL             80                                       1,356,015.40* 
 
 210600  COMPOST 
 
                                                                  SQFT  01    3         22,440.0            1.0180       22,845.00 
                                                                  SQFT  02    2        122,530.0             .1253       15,350.50 
                                                                  SQFT  03    6        217,710.0             .3737       81,355.00 
                                                                  SQFT  04   34      3,033,670.0             .1867      566,532.00 
                                                                  SQFT  05    8      2,667,200.0             .1813      483,636.50 
                                                                  SQFT  06    7      1,616,200.0             .2268      366,512.00 
                                                                  SQFT  07    5        302,230.0             .1462       44,174.00 
                                                                  SQFT  09    1         69,300.0             .5100       35,343.00 
                                                                  SQFT  10    5      1,372,910.0             .1942      266,680.20 
                                                                  SQFT  11    7      1,546,170.0             .1268      196,026.00 
                                                                  SQFT  12    2        153,200.0             .3580       54,850.00 
 
                                                      UNIT TOTAL  SQFT       80    11,123,560.0*             .1918    2,133,304.20* 
 
                                         ITEM CODE 210600  TOTAL             80                                       2,133,304.20* 
 
 210630  INCORPORATE MATERIALS 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 210630  INCORPORATE MATERIALS 
 
                                                                  SQFT  01    3      6,583,000.0             .0104       68,200.00 
                                                                  SQFT  02    1        120,000.0             .0500        6,000.00 
                                                                  SQFT  03    3        364,580.0             .1020       37,186.00 
                                                                  SQFT  04    8      1,495,800.0             .0220       32,900.00 
                                                                  SQFT  05    4        340,300.0             .1429       48,612.00 
                                                                  SQFT  06    6      1,604,400.0             .0633      101,518.00 
                                                                  SQFT  07    2         42,130.0             .4376       18,438.00 
                                                                  SQFT  09    3        557,300.0             .1098       61,188.00 
                                                                  SQFT  10    2        322,910.0             .0374       12,072.90 
                                                                  SQFT  11    6      1,195,970.0             .0800       95,682.00 
 
                                                      UNIT TOTAL  SQFT       38    12,626,390.0*             .0382      481,796.90* 
 
                                         ITEM CODE 210630  TOTAL             38                                         481,796.90* 
 
 220101  FINISHING ROADWAY 
 
                                                                  LS    01    3                                          13,500.00 
                                                                  LS    02    5                                          61,450.00 
                                                                  LS    03    2                                          15,000.00 
                                                                  LS    11    1                                           9,363.34 
 
                                                      UNIT TOTAL  LS         11                                          99,313.34 
 
                                         ITEM CODE 220101  TOTAL             11                                          99,313.34* 
 
 250101  CLASS 1 AGGREGATE SUBBASE 
 
                                                                  CY    05    2         34,150.0           19.4363      663,750.00 
 
                                                      UNIT TOTAL  CY          2        34,150.0*           19.4363      663,750.00* 
 
                                         ITEM CODE 250101  TOTAL              2                                         663,750.00* 
 
 250201  CLASS 2 AGGREGATE SUBBASE 
 
                                                                  CY    04    4            871.0           69.6464       60,662.00 
                                                                  CY    06    1            190.0           28.0000        5,320.00 
                                                                  CY    08    3         21,680.0           41.6605      903,200.00 
                                                                  CY    10    2          1,740.0           67.4483      117,360.00 
                                                                  CY    12    3          1,970.0           36.9787       72,848.00 
 
                                                      UNIT TOTAL  CY         13        26,451.0*           43.8316    1,159,390.00* 
 
                                         ITEM CODE 250201  TOTAL             13                                       1,159,390.00* 
 
 250301  CLASS 3 AGGREGATE SUBBASE 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 250301  CLASS 3 AGGREGATE SUBBASE 
 
                                                                  CY    04    1          4,380.0           15.0000       65,700.00 
                                                                  CY    05    1          1,660.0           48.8000       81,008.00 
                                                                  CY    12    1          1,600.0           10.0000       16,000.00 
 
                                                      UNIT TOTAL  CY          3         7,640.0*           21.2969      162,708.00* 
 
                                         ITEM CODE 250301  TOTAL              3                                         162,708.00* 
 
 250401  CLASS 4 AGGREGATE SUBBASE 
 
                                                                  CY    04    5         96,038.0           16.0820    1,544,480.00 
                                                                  CY    07    1             22.0           70.0000        1,540.00 
                                                                  CY    08    1            732.0           55.0000       40,260.00 
                                                                  CY    11    2         10,590.0           20.6691      218,886.00 
 
                                                      UNIT TOTAL  CY          9       107,382.0*           16.8107    1,805,166.00* 
 
                                         ITEM CODE 250401  TOTAL              9                                       1,805,166.00* 
 
 250501  CLASS 5 AGGREGATE SUBBASE 
 
                                                                  CY    11    1         21,000.0            7.3500      154,350.00 
 
                                                      UNIT TOTAL  CY          1        21,000.0*            7.3500      154,350.00* 
 
                                         ITEM CODE 250501  TOTAL              1                                         154,350.00* 
 
 260200  AGGREGATE BASE 
 
                                                                  CY    04    1            150.0           40.0000        6,000.00 
 
                                                      UNIT TOTAL  CY          1           150.0*           40.0000        6,000.00* 
 
                                         ITEM CODE 260200  TOTAL              1                                           6,000.00* 
 
 260202  CLASS 2 AGGREGATE BASE (TON) 
 
                                                                  TON   03    1          5,830.0           20.0000      116,600.00 
 
                                                      UNIT TOTAL  TON         1         5,830.0*           20.0000      116,600.00* 
 
                                         ITEM CODE 260202  TOTAL              1                                         116,600.00* 
 
 260203  CLASS 2 AGGREGATE BASE (CY) 
 
                                                                  CY    01   18         14,752.0           71.6921    1,057,602.50 
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         CLASS 2 AGGREGATE BASE (CY) 
 
                                                                  CY    02   16         43,491.0           44.6460    1,941,697.10 
                                                                  CY    03   17         70,656.0           54.7635    3,869,370.00 
                                                                  CY    04   17         39,988.0           37.4371    1,497,033.20 
                                                                  CY    05   13         69,895.0           48.5542    3,393,696.50 
                                                                  CY    06   12         44,984.0           43.3905    1,951,877.50 
                                                                  CY    07    1             11.0          568.0000        6,248.00 
                                                                  CY    08    7         53,153.0           25.1728    1,338,008.40 
                                                                  CY    09    4          3,630.0           99.8485      362,450.00 
                                                                  CY    10   10         14,961.0           51.3737      768,601.40 
                                                                  CY    11    9        208,680.0           26.4364    5,516,740.20 
                                                                  CY    12    8          8,360.0           45.4045      379,582.00 
 
                                                      UNIT TOTAL  CY        132       572,561.0*           38.5687   22,082,906.80* 
 
                                         ITEM CODE 260203  TOTAL            132                                      22,082,906.80* 
 
 260302  CLASS 3 AGGREGATE BASE (TON) 
 
                                                                  CY    07    1         26,900.0           24.0000      645,600.00 
 
                                                      UNIT TOTAL  CY          1        26,900.0*           24.0000      645,600.00* 
 
                                         ITEM CODE 260302  TOTAL              1                                         645,600.00* 
 
 260303  CLASS 3 AGGREGATE BASE (CY) 
 
                                                                  CY    04    1          6,460.0           45.0000      290,700.00 
                                                                  CY    07   19        177,116.0           24.1891    4,284,268.00 
 
                                                      UNIT TOTAL  CY         20       183,576.0*           24.9214    4,574,968.00* 
 
                                         ITEM CODE 260303  TOTAL             20                                       4,574,968.00* 
 
 270003  CEMENT TREATED BASE 
         (ROAD-MIXED, CLASS A) (CY) 
                                                                  CY    05    1              5.0          750.0000        3,750.00 
 
                                                      UNIT TOTAL  CY          1             5.0*          750.0000        3,750.00* 
 
                                         ITEM CODE 270003  TOTAL              1                                           3,750.00* 
 
 270014  CEMENT TREATED BASE 
         (PLANT-MIXED, CLASS A) (CY) 
                                                                  CY    07    1             17.0          400.0000        6,800.00 
 
                                                      UNIT TOTAL  CY          1            17.0*          400.0000        6,800.00* 
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                                         ITEM CODE 270014  TOTAL              1                                           6,800.00* 
 
 280000  LEAN CONCRETE BASE 
 
                                                                  CY    02    1            630.0          402.0000      253,260.00 
                                                                  CY    04    1         37,100.0           90.0000    3,339,000.00 
                                                                  CY    07   17        110,530.0           91.1052   10,069,855.00 
                                                                  CY    08    2          1,390.0          253.3813      352,200.00 
                                                                  CY    11    3          2,670.0          145.9551      389,700.00 
                                                                  CY    12    1             95.0          250.0000       23,750.00 
 
                                                      UNIT TOTAL  CY         25       152,415.0*           94.6611   14,427,765.00* 
 
                                         ITEM CODE 280000  TOTAL             25                                      14,427,765.00* 
 
 280010  RAPID STRENGTH CONCRETE BASE 
 
                                                                  CY    04    2            999.0          504.5045      504,000.00 
                                                                  CY    08    1         14,900.0          200.0000    2,980,000.00 
 
                                                      UNIT TOTAL  CY          3        15,899.0*          219.1333    3,484,000.00* 
 
                                         ITEM CODE 280010  TOTAL              3                                       3,484,000.00* 
 
 280015  LEAN CONCRETE BASE RAPID SETTING 
 
                                                                  CY    04    4          1,201.0          348.9259      419,060.00 
                                                                  CY    05    2          1,580.0          421.8354      666,500.00 
                                                                  CY    07    8          6,608.0          354.2812    2,341,090.00 
                                                                  CY    08    1            160.0          595.0000       95,200.00 
                                                                  CY    11    1            450.0          450.0000      202,500.00 
 
                                                      UNIT TOTAL  CY         16         9,999.0*          372.4722    3,724,350.00* 
 
                                         ITEM CODE 280015  TOTAL             16                                       3,724,350.00* 
 
 280200  REPLACE BASE 
 
                                                                  CY    05    1          1,670.0          400.0000      668,000.00 
                                                                  CY    10    2            950.0          670.6842      637,150.00 
                                                                  CY    11    1            450.0           75.0000       33,750.00 
 
                                                      UNIT TOTAL  CY          4         3,070.0*          436.1238    1,338,900.00* 
 
                                         ITEM CODE 280200  TOTAL              4                                       1,338,900.00* 
 
 290201  ASPHALT TREATED PERMEABLE BASE 
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 290201  ASPHALT TREATED PERMEABLE BASE 
 
                                                                  CY    04    1          2,690.0           90.0000      242,100.00 
 
                                                      UNIT TOTAL  CY          1         2,690.0*           90.0000      242,100.00* 
 
                                         ITEM CODE 290201  TOTAL              1                                         242,100.00* 
 
 290301  CEMENT TREATED PERMEABLE BASE 
 
                                                                  CY    07    1             19.0           70.0000        1,330.00 
                                                                  CY    11    1            110.0          190.0000       20,900.00 
 
                                                      UNIT TOTAL  CY          2           129.0*          172.3256       22,230.00* 
 
                                         ITEM CODE 290301  TOTAL              2                                          22,230.00* 
 
 300100  FULL DEPTH RECLAMATION-FOAMED ASPHALT 
 
                                                                  SQYD  02    1        327,000.0            6.5000    2,125,500.00 
 
                                                      UNIT TOTAL  SQYD        1       327,000.0*            6.5000    2,125,500.00* 
 
                                         ITEM CODE 300100  TOTAL              1                                       2,125,500.00* 
 
 300200  ASPHALTIC EMULSION (FULL DEPTH 
          RECLAMATION-FOAMED ASPHALT) 
                                                                  TON   02    1            110.0        1,300.0000      143,000.00 
 
                                                      UNIT TOTAL  TON         1           110.0*        1,300.0000      143,000.00* 
 
                                         ITEM CODE 300200  TOTAL              1                                         143,000.00* 
 
 300300  ASPHALT BINDER (FULL DEPTH 
          RECLAMATION-FOAMED ASPHALT) 
                                                                  TON   02    1          4,870.0          700.5000    3,411,435.00 
 
                                                      UNIT TOTAL  TON         1         4,870.0*          700.5000    3,411,435.00* 
 
                                         ITEM CODE 300300  TOTAL              1                                       3,411,435.00* 
 
 300400  CEMENT (FULL DEPTH RECLAMATION-FOAMED 
         ASPHALT) 
                                                                  TON   02    1          2,440.0          208.0000      507,520.00 
 
                                                      UNIT TOTAL  TON         1         2,440.0*          208.0000      507,520.00* 
 
                                         ITEM CODE 300400  TOTAL              1                                         507,520.00* 
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 300600  MIX DESIGN (FULL DEPTH 
          RECLAMATION-FOAMED ASPHALT) 
                                                                  LS    02    1                                          58,500.00 
 
                                                      UNIT TOTAL  LS          1                                          58,500.00 
 
                                         ITEM CODE 300600  TOTAL              1                                          58,500.00* 
 
 304000  FULL-DEPTH RECLAMATION-CEMENT 
 
                                                                  SQYD  02    2         47,900.0            8.5969      411,790.00 
 
                                                      UNIT TOTAL  SQYD        2        47,900.0*            8.5969      411,790.00* 
 
                                         ITEM CODE 304000  TOTAL              2                                         411,790.00* 
 
 304100  CEMENT (FULL-DEPTH RECLAMATION-CEMENT) 
 
                                                                  TON   02    2            600.0          150.0000       90,000.00 
 
                                                      UNIT TOTAL  TON         2           600.0*          150.0000       90,000.00* 
 
                                         ITEM CODE 304100  TOTAL              2                                          90,000.00* 
 
 304200  SUPPLEMENTARY AGGREGATE (FULL-DEPTH 
         RECLAMATION-CEMENT) 
                                                                  TON   02    1          1,310.0           21.0000       27,510.00 
 
                                                      UNIT TOTAL  TON         1         1,310.0*           21.0000       27,510.00* 
 
                                         ITEM CODE 304200  TOTAL              1                                          27,510.00* 
 
 304300  ASPHALTIC EMULSION 
         (FULL-DEPTH RECLAMATION-CEMENT) 
                                                                  TON   02    2             23.0        1,291.3043       29,700.00 
 
                                                      UNIT TOTAL  TON         2            23.0*        1,291.3043       29,700.00* 
 
                                         ITEM CODE 304300  TOTAL              2                                          29,700.00* 
 
 304400  MIX DESIGN 
         (FULL-DEPTH RECLAMATION-CEMENT) 
                                                                  LS    02    2                                          30,000.00 
 
                                                      UNIT TOTAL  LS          2                                          30,000.00 
 
                                         ITEM CODE 304400  TOTAL              2                                          30,000.00* 
 
 360200  BASE BOND BREAKER 
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 360200  BASE BOND BREAKER 
 
                                                                  SQYD  04    3         10,930.0            1.4004       15,306.50 
                                                                  SQYD  05    3         15,130.0            1.0382       15,708.00 
                                                                  SQYD  07   10        381,764.0            2.2005      840,064.20 
                                                                  SQYD  08    3         96,390.0            1.0407      100,314.00 
                                                                  SQYD  10    1          5,110.0             .7400        3,781.40 
 
                                                      UNIT TOTAL  SQYD       20       509,324.0*            1.9146      975,174.10* 
 
                                         ITEM CODE 360200  TOTAL             20                                         975,174.10* 
 
 370001  SAND COVER (SEAL) 
 
                                                                  TON   01    1            230.0          150.0000       34,500.00 
                                                                  TON   02    2            390.0          178.8462       69,750.00 
                                                                  TON   03    2          1,430.0           80.3497      114,900.00 
                                                                  TON   04    1          3,080.0           55.0000      169,400.00 
                                                                  TON   06    5          4,800.0           76.3124      366,299.70 
                                                                  TON   07    1          3,340.0            8.0000       26,720.00 
                                                                  TON   08    2          1,100.0           71.6918       78,861.00 
                                                                  TON   10    1            270.0          200.0000       54,000.00 
                                                                  TON   11    3          1,710.0           46.5848       79,660.00 
 
                                                      UNIT TOTAL  TON        18        16,350.0*           60.8007      994,090.70* 
 
                                         ITEM CODE 370001  TOTAL             18                                         994,090.70* 
 
 370120  ASPHALT-RUBBER BINDER 
 
                                                                  TON   01    1            320.0          715.0000      228,800.00 
                                                                  TON   02    3          1,020.0          452.6961      461,750.00 
                                                                  TON   03    1            510.0          690.0000      351,900.00 
                                                                  TON   06    2          3,830.0          491.0630    1,880,771.20 
                                                                  TON   10    6          2,150.0          616.6512    1,325,800.00 
                                                                  TON   11    3          2,020.0          557.8812    1,126,920.00 
 
                                                      UNIT TOTAL  TON        16         9,850.0*          545.7808    5,375,941.20* 
 
                                         ITEM CODE 370120  TOTAL             16                                       5,375,941.20* 
 
 374002  ASPHALTIC EMULSION (FOG SEAL COAT) 
 
                                                                  TON   01    2             35.0        1,022.8571       35,800.00 
                                                                  TON   02    2             36.0        1,180.5556       42,500.00 
                                                                  TON   03    7            217.8          644.8852      140,456.00 
                                                                  TON   04    3            164.7          742.0158      122,210.00 
                                                                  TON   05    7             24.0        1,849.6108       44,390.66 
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         ASPHALTIC EMULSION (FOG SEAL COAT) 
 
                                                                  TON   06    4            118.0          904.6610      106,750.00 
                                                                  TON   08    4            412.0          732.1359      301,640.00 
                                                                  TON   09    1             30.0          647.5200       19,425.60 
                                                                  TON   10    5            141.0          684.4433       96,506.50 
                                                                  TON   11   17            341.3          984.4408      335,989.63 
                                                                  TON   12    1             16.0        1,170.0000       18,720.00 
 
                                                      UNIT TOTAL  TON        53         1,535.8*          823.2767    1,264,388.39* 
 
                                         ITEM CODE 374002  TOTAL             53                                       1,264,388.39* 
 
 374004  ASPHALTIC EMULSION (FLUSH COAT) 
 
                                                                  TON   02    1             14.0        1,500.0000       21,000.00 
                                                                  TON   06    4            700.0          675.0773      472,554.12 
                                                                  TON   07    1            280.0          250.0000       70,000.00 
                                                                  TON   08    1             49.0        1,015.0000       49,735.00 
                                                                  TON   10    1             30.0          900.0000       27,000.00 
 
                                                      UNIT TOTAL  TON         8         1,073.0*          596.7280      640,289.12* 
 
                                         ITEM CODE 374004  TOTAL              8                                         640,289.12* 
 
 374207  CRACK TREATMENT 
 
                                                                  LNMI  01    2              1.4       13,392.8571       18,750.00 
                                                                  LNMI  03    9            141.1        4,225.7760      596,257.00 
                                                                  LNMI  04   14            119.2        5,486.7366      654,019.00 
                                                                  LNMI  05    1             34.0        6,000.0000      204,000.00 
                                                                  LNMI  06    7            140.0        4,710.4286      659,460.00 
                                                                  LNMI  07    2              5.2        6,877.9115       35,765.14 
                                                                  LNMI  08    1              1.5       10,000.0000       15,000.00 
                                                                  LNMI  10    1             14.0        2,300.0000       32,200.00 
                                                                  LNMI  11    1               .7        7,000.0000        4,900.00 
 
                                                      UNIT TOTAL  LNMI       38           457.1*        4,857.4735    2,220,351.14* 
 
                                         ITEM CODE 374207  TOTAL             38                                       2,220,351.14* 
 
 374493  POLYMER ASPHALTIC EMULSION 
         (SEAL COAT) 
                                                                  TON   03    1            500.0          480.0000      240,000.00 
                                                                  TON   06    3          2,330.0          501.3991    1,168,260.00 
                                                                  TON   07    1          1,400.0          250.0000      350,000.00 
                                                                  TON   08    1            660.0          689.0000      454,740.00 
 
                                                      UNIT TOTAL  TON         6         4,890.0*          452.5562    2,213,000.00* 
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                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 374493  TOTAL              6                                       2,213,000.00* 
 
 375001  SCREENINGS 
 
                                                                  TON   01    1          1,910.0          112.0000      213,920.00 
                                                                  TON   03    1          4,530.0           25.0000      113,250.00 
                                                                  TON   06    4         40,130.0           75.1683    3,016,503.00 
                                                                  TON   07    1         11,200.0           20.0000      224,000.00 
                                                                  TON   08    2          8,510.0           55.1757      469,545.00 
 
                                                      UNIT TOTAL  TON         9        66,280.0*           60.9116    4,037,218.00* 
 
                                         ITEM CODE 375001  TOTAL              9                                       4,037,218.00* 
 
 375020  PARKING AREA SEAL 
 
                                                                  TON   02    1             17.3        1,862.8699       32,227.65 
                                                                  TON   08    1             30.0          885.0000       26,550.00 
 
                                                      UNIT TOTAL  TON         2            47.3*        1,242.6564       58,777.65* 
 
                                         ITEM CODE 375020  TOTAL              2                                          58,777.65* 
 
 375035  PRECOATED SCREENINGS 
 
                                                                  TON   02    3          6,520.0           76.9632      501,800.00 
                                                                  TON   03    1          3,380.0           62.0000      209,560.00 
                                                                  TON   06    1          5,980.0          114.1300      682,497.40 
                                                                  TON   10    6         15,510.0           87.6789    1,359,900.00 
                                                                  TON   11    3         16,500.0          144.4985    2,384,225.00 
 
                                                      UNIT TOTAL  TON        14        47,890.0*          107.2872    5,137,982.40* 
 
                                         ITEM CODE 375035  TOTAL             14                                       5,137,982.40* 
 
 377501  SLURRY SEAL 
 
                                                                  TON   03    2          1,062.0           95.7627      101,700.00 
                                                                  TON   05    2          2,760.0          182.3982      503,419.00 
                                                                  TON   07    2          2,320.0          235.0603      545,340.00 
                                                                  TON   08    1          1,530.0          365.0000      558,450.00 
                                                                  TON   10    1             94.0          290.0000       27,260.00 
                                                                  TON   11    4          2,177.0          282.4096      614,805.60 
 
                                                      UNIT TOTAL  TON        12         9,943.0*          236.4452    2,350,974.60* 
 
                                         ITEM CODE 377501  TOTAL             12                                       2,350,974.60* 
 
 378000  MICRO-SURFACING 
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 378000  MICRO-SURFACING 
 
                                                                  TON   03    1          2,030.0          197.1000      400,113.00 
 
                                                      UNIT TOTAL  TON         1         2,030.0*          197.1000      400,113.00* 
 
                                         ITEM CODE 378000  TOTAL              1                                         400,113.00* 
 
 390011  PREPAVING INERTIAL PROFILER 
 
                                                                  LS    01    8                                          70,200.00 
                                                                  LS    02    6                                          31,370.00 
                                                                  LS    03    9                                          49,110.00 
                                                                  LS    04    7                                          55,461.11 
                                                                  LS    05   11                                          41,200.00 
                                                                  LS    06   12                                          61,930.00 
                                                                  LS    08   13                                          75,950.00 
                                                                  LS    09    2                                          24,700.00 
                                                                  LS    10   22                                         107,100.00 
                                                                  LS    11    6                                         100,042.00 
                                                                  LS    12    2                                          10,660.00 
 
                                                      UNIT TOTAL  LS         98                                         627,723.11 
 
                                         ITEM CODE 390011  TOTAL             98                                         627,723.11* 
 
 390020  PREPAVING GRINDING DAY 
 
                                                                  EA    01    6             14.0        9,857.1429      138,000.00 
                                                                  EA    02    6             14.0       12,300.0000      172,200.00 
                                                                  EA    03    8             53.0        8,809.4340      466,900.00 
                                                                  EA    04    4             25.0        7,740.0000      193,500.00 
                                                                  EA    05    8             54.0        6,984.7130      377,174.50 
                                                                  EA    06    8             25.0        9,973.9600      249,349.00 
                                                                  EA    08    1              3.0        1,240.0000        3,720.00 
                                                                  EA    09    2             10.0        9,680.1000       96,801.00 
                                                                  EA    10   15             52.0       10,274.5192      534,275.00 
                                                                  EA    11    4             35.0       21,240.0000      743,400.00 
                                                                  EA    12    1              4.0        8,700.0000       34,800.00 
 
                                                      UNIT TOTAL  EA         63           289.0*       10,415.6384    3,010,119.50* 
 
                                         ITEM CODE 390020  TOTAL             63                                       3,010,119.50* 
 
 390030  INTELLIGENT COMPACTION 
 
                                                                  LS    02    1                                         127,850.00 
                                                                  LS    05    1                                           5,000.00 
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         INTELLIGENT COMPACTION 
 
                                                                  LS    06    6                                         337,225.00 
                                                                  LS    08    2                                         155,900.00 
                                                                  LS    09    3                                         316,655.00 
                                                                  LS    10    5                                         257,000.00 
 
                                                      UNIT TOTAL  LS         18                                       1,199,630.00 
 
                                         ITEM CODE 390030  TOTAL             18                                       1,199,630.00* 
 
 390095  REPLACE ASPHALT CONCRETE SURFACING 
 
                                                                  CY    01   10          4,816.0          312.7762    1,506,330.00 
                                                                  CY    02   13          7,559.0          250.2990    1,892,010.00 
                                                                  CY    03   11          5,102.0          302.0447    1,541,032.00 
                                                                  CY    04    9          9,548.0          273.7647    2,613,905.30 
                                                                  CY    05    1              7.0          963.7500        6,746.25 
                                                                  CY    06    1             52.0          500.0000       26,000.00 
                                                                  CY    07    5            937.0          323.6807      303,288.80 
                                                                  CY    08   12         17,770.0          192.7664    3,425,458.70 
                                                                  CY    10    3          8,281.3          153.0412    1,267,380.00 
                                                                  CY    11    1            135.0          425.0000       57,375.00 
 
                                                      UNIT TOTAL  CY         66        54,207.3*          233.1702   12,639,526.05* 
 
                                         ITEM CODE 390095  TOTAL             66                                      12,639,526.05* 
 
 390100  PRIME COAT 
 
                                                                  TON   04   12            248.1          394.3873       97,847.50 
                                                                  TON   06    1              2.9           10.0000           29.00 
                                                                  TON   08    6            166.0        1,196.1446      198,560.00 
                                                                  TON   10    3             23.1        1,198.7013       27,690.00 
 
                                                      UNIT TOTAL  TON        22           440.1*          736.4838      324,126.50* 
 
                                         ITEM CODE 390100  TOTAL             22                                         324,126.50* 
 
 390132  HOT MIX ASPHALT (TYPE A) 
 
                                                                  TON   01   26         45,394.0          133.1626    6,044,782.50 
                                                                  TON   02   26        337,240.0           85.7232   28,909,294.70 
                                                                  TON   03   22        149,450.0           85.7410   12,813,990.50 
                                                                  TON   04   59        266,803.0           86.0202   22,950,460.60 
                                                                  TON   05   23        169,734.0           90.2509   15,318,643.00 
                                                                  TON   06   27        200,781.0           72.8481   14,626,509.65 
                                                                  TON   07   25        173,950.6           69.7341   12,130,295.00 
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         HOT MIX ASPHALT (TYPE A) 
 
                                                                  TON   08   15        181,993.0           89.0738   16,210,815.00 
                                                                  TON   09    8        108,800.0          118.3806   12,879,810.00 
                                                                  TON   10   33        367,931.0           78.1521   28,754,569.00 
                                                                  TON   11   15        333,824.6           85.6969   28,607,726.40 
                                                                  TON   12    7         12,656.0           80.1265    1,014,080.70 
 
                                                      UNIT TOTAL  TON       286     2,348,557.2*           85.2698  200,260,977.05* 
 
                                         ITEM CODE 390132  TOTAL            286                                     200,260,977.05* 
 
 390135  HOT MIX ASPHALT (LEVELING) 
 
                                                                  TON   01    1             20.0          180.0000        3,600.00 
                                                                  TON   02    1          1,340.0          115.0000      154,100.00 
                                                                  TON   04    2            271.0          193.2841       52,380.00 
                                                                  TON   10    2         21,340.0           67.0019    1,429,820.00 
 
                                                      UNIT TOTAL  TON         6        22,971.0*           71.3900    1,639,900.00* 
 
                                         ITEM CODE 390135  TOTAL              6                                       1,639,900.00* 
 
 390136  MINOR HOT MIX ASPHALT 
 
                                                                  TON   01    6            408.0          234.0931       95,510.00 
                                                                  TON   02    1            190.0          160.0000       30,400.00 
                                                                  TON   03   17          4,822.0          184.9009      891,592.00 
                                                                  TON   04    4          2,186.0          159.9039      349,550.00 
                                                                  TON   05    7            819.0          297.8266      243,920.00 
                                                                  TON   06    4            924.0          152.4351      140,850.00 
                                                                  TON   07    3          1,905.0          224.0236      426,765.00 
                                                                  TON   08    2            350.0          151.7429       53,110.00 
                                                                  TON   09    2             28.0          542.8571       15,200.00 
                                                                  TON   10    4             39.0          300.4615       11,718.00 
                                                                  TON   11   14          3,707.7          113.2534      419,909.60 
                                                                  TON   12    1             10.0          400.0000        4,000.00 
 
                                                      UNIT TOTAL  TON        65        15,388.7*          174.3178    2,682,524.60* 
 
                                         ITEM CODE 390136  TOTAL             65                                       2,682,524.60* 
 
 390137  RUBBERIZED HOT MIX ASPHALT (GAP GRADED) 
 
                                                                  TON   01    5         66,250.0          119.7532    7,933,650.00 
                                                                  TON   02    2         89,800.0           84.0601    7,548,600.00 
                                                                  TON   03    3         40,500.0           98.3049    3,981,350.00 
                                                                  TON   04   17        271,820.0           95.7381   26,023,518.50 
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         RUBBERIZED HOT MIX ASPHALT (GAP GRADED) 
 
                                                                  TON   05    5        155,850.0           94.3296   14,701,270.00 
                                                                  TON   06    6        105,570.0          103.1874   10,893,499.00 
                                                                  TON   07    9         95,520.0           90.1228    8,608,530.00 
                                                                  TON   08   10        117,130.0           89.8821   10,527,896.00 
                                                                  TON   09    1         18,900.0          118.0000    2,230,200.00 
                                                                  TON   10   15        323,580.0           83.5582   27,037,770.00 
                                                                  TON   11    5         53,470.0          106.1349    5,675,034.00 
                                                                  TON   12    6         32,770.0           86.4593    2,833,270.00 
 
                                                      UNIT TOTAL  TON        84     1,371,160.0*           93.3477  127,994,587.50* 
 
                                         ITEM CODE 390137  TOTAL             84                                     127,994,587.50* 
 
 390151  ASPHALTIC EMULSION 
         (BONDED WEARING COURSE) 
                                                                  TON   01    1             98.0          750.0000       73,500.00 
                                                                  TON   03    2            214.0          692.3271      148,158.00 
                                                                  TON   04    2            123.0          743.2927       91,425.00 
                                                                  TON   05    2            640.0          435.7500      278,880.00 
                                                                  TON   06    5          1,612.0          530.8474      855,726.00 
                                                                  TON   10    4            497.0          640.9457      318,550.00 
                                                                  TON   11    1             90.0          350.0000       31,500.00 
 
                                                      UNIT TOTAL  TON        17         3,274.0*          549.0956    1,797,739.00* 
 
                                         ITEM CODE 390151  TOTAL             17                                       1,797,739.00* 
 
 390161  HOT MIX ASPHALT (BRIDGE) 
 
                                                                  TON   04    2             99.0        1,199.1111      118,712.00 
                                                                  TON   06    2          1,595.0          176.7994      281,995.00 
                                                                  TON   07    2            145.0          363.1034       52,650.00 
                                                                  TON   09    1              3.0          300.0000          900.00 
                                                                  TON   10    1             59.0          525.0000       30,975.00 
 
                                                      UNIT TOTAL  TON         8         1,901.0*          255.2509      485,232.00* 
 
                                         ITEM CODE 390161  TOTAL              8                                         485,232.00* 
 
 390401  HOT MIX ASPHALT-OPEN GRADED 
         (OPEN GRADED FRICTION COURSE) 
                                                                  TON   01    9          2,197.0          192.2872      422,455.00 
                                                                  TON   02    1          7,760.0           75.0000      582,000.00 
                                                                  TON   03    2            190.0          297.1053       56,450.00 
                                                                  TON   04    4         11,627.0          105.2696    1,223,970.00 
                                                                  TON   05    3          4,791.0          114.3286      547,748.40 
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         HOT MIX ASPHALT-OPEN GRADED 
         (OPEN GRADED FRICTION COURSE) 
                                                                  TON   12    1            180.0          119.6100       21,529.80 
 
                                                      UNIT TOTAL  TON        20        26,745.0*          106.7173    2,854,153.20* 
 
                                         ITEM CODE 390401  TOTAL             20                                       2,854,153.20* 
 
 390402  RUBBERIZED HOT MIX ASPHALT-OPEN GRADED 
         (OPEN GRADED FRICTION COURSE) 
                                                                  TON   01    1            930.0          218.0000      202,740.00 
                                                                  TON   02    1         12,500.0          107.0000    1,337,500.00 
                                                                  TON   03    8         85,360.0           75.8773    6,476,890.00 
                                                                  TON   04    1            770.0          160.0000      123,200.00 
                                                                  TON   05    1         16,600.0          110.0000    1,826,000.00 
                                                                  TON   06    1          2,220.0          100.0000      222,000.00 
                                                                  TON   12    1            140.0          222.0000       31,080.00 
 
                                                      UNIT TOTAL  TON        14       118,520.0*           86.2252   10,219,410.00* 
 
                                         ITEM CODE 390402  TOTAL             14                                      10,219,410.00* 
 
 390403  RUBBERIZED HOT MIX ASPHALT-OPEN GRADED 
         HIGH BINDER(OPEN GRADED FRICTION COURSE) 
                                                                  TON   03    1          8,000.0           85.0000      680,000.00 
 
                                                      UNIT TOTAL  TON         1         8,000.0*           85.0000      680,000.00* 
 
                                         ITEM CODE 390403  TOTAL              1                                         680,000.00* 
 
 391006  ASPHALT BINDER 
         (GEOSYNTHETIC PAVEMENT INTERLAYER) 
                                                                  TON   01    7              6.0        1,639.3333        9,836.00 
                                                                  TON   03    1              5.0          520.0000        2,600.00 
                                                                  TON   04    5             58.0          110.3497        6,400.28 
                                                                  TON   09    1            110.0            1.1000          121.00 
                                                                  TON   10    1            140.0            1.0000          140.00 
 
                                                      UNIT TOTAL  TON        15           319.0*           59.8661       19,097.28* 
 
                                         ITEM CODE 391006  TOTAL             15                                          19,097.28* 
 
 393004  GEOSYNTHETIC PAVEMENT INTERLAYER 
         (PAVING FABRIC) 
                                                                  SQYD  01   12         12,880.0            4.7306       60,930.00 
                                                                  SQYD  03    2          6,090.0            1.8415       11,215.00 
                                                                  SQYD  04    4         55,568.0            1.3943       77,480.00 
                                                                  SQYD  07    3         22,390.0            1.7017       38,100.00 
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                                                      UNIT TOTAL  SQYD       21        96,928.0*            1.9367      187,725.00* 
 
                                         ITEM CODE 393004  TOTAL             21                                         187,725.00* 
 
 393005  GEOSYNTHETIC PAVEMENT INTERLAYER 
         (PAVING MAT) 
                                                                  SQYD  04    3         55,050.0            2.6142      143,913.00 
                                                                  SQYD  09    1         90,800.0            2.6800      243,344.00 
                                                                  SQYD  10    1        132,000.0            1.5900      209,880.00 
 
                                                      UNIT TOTAL  SQYD        5       277,850.0*            2.1491      597,137.00* 
 
                                         ITEM CODE 393005  TOTAL              5                                         597,137.00* 
 
 393006  GEOSYNTHETIC PAVEMENT INTERLAYER 
         (PAVING GRID) 
                                                                  SQYD  04    3          3,856.0           10.2928       39,689.00 
 
                                                      UNIT TOTAL  SQYD        3         3,856.0*           10.2928       39,689.00* 
 
                                         ITEM CODE 393006  TOTAL              3                                          39,689.00* 
 
 394050  RUMBLE STRIP 
 
                                                                  STA   01    1             10.0          500.0000        5,000.00 
                                                                  STA   02    1            640.0           26.0000       16,640.00 
                                                                  STA   04    2            500.0           30.6000       15,300.00 
                                                                  STA   06    1             62.0          110.0000        6,820.00 
                                                                  STA   09    1            170.0           60.0000       10,200.00 
 
                                                      UNIT TOTAL  STA         6         1,382.0*           39.0449       53,960.00* 
 
                                         ITEM CODE 394050  TOTAL              6                                          53,960.00* 
 
 394051  SHOULDER RUMBLE STRIP 
         (HMA,ROLLED-IN INDENTATIONS) 
                                                                  STA   04    1            238.0           60.0000       14,280.00 
 
                                                      UNIT TOTAL  STA         1           238.0*           60.0000       14,280.00* 
 
                                         ITEM CODE 394051  TOTAL              1                                          14,280.00* 
 
 394053  SHOULDER RUMBLE STRIP 
         (HMA,GROUND-IN INDENTATIONS) 
                                                                  STA   01    4            187.6           56.2047       10,544.00 
                                                                  STA   02    6          1,705.7           17.5705       29,970.00 
                                                                  STA   03    7          3,980.0           33.0704      131,620.00 
                                                                  STA   04    2          1,130.0           11.0708       12,510.00 
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         SHOULDER RUMBLE STRIP 
         (HMA,GROUND-IN INDENTATIONS) 
                                                                  STA   05    8         13,190.0           28.3021      373,305.00 
                                                                  STA   06    7          7,191.0           20.9633      150,747.15 
                                                                  STA   07    2          4,190.0           27.7062      116,089.00 
                                                                  STA   08    3            633.0           26.9486       17,058.46 
                                                                  STA   10   10          6,974.2           20.3166      141,691.70 
                                                                  STA   11    6          4,344.0           30.4388      132,226.00 
 
                                                      UNIT TOTAL  STA        55        43,525.5*           25.6347    1,115,761.31* 
 
                                         ITEM CODE 394053  TOTAL             55                                       1,115,761.31* 
 
 394060  DATA CORE 
 
                                                                  LS    01    9                                          29,500.00 
                                                                  LS    02   13                                          42,000.00 
                                                                  LS    03   11                                          40,000.00 
                                                                  LS    04   17                                          70,424.00 
                                                                  LS    05   12                                          51,765.50 
                                                                  LS    06   18                                          90,160.00 
                                                                  LS    07    2                                          23,612.00 
                                                                  LS    08   13                                          59,885.00 
                                                                  LS    09    4                                          17,500.00 
                                                                  LS    10   23                                         125,114.00 
                                                                  LS    11    3                                          32,500.00 
                                                                  LS    12    2                                           3,735.00 
 
                                                      UNIT TOTAL  LS        127                                         586,195.50 
 
                                         ITEM CODE 394060  TOTAL            127                                         586,195.50* 
 
 394073  PLACE HOT MIX ASPHALT DIKE (TYPE A) 
 
                                                                  LF    01   10          6,075.0           10.4512       63,491.00 
                                                                  LF    02    6         14,925.0            1.5720       23,461.60 
                                                                  LF    03    7         17,920.0            2.3584       42,262.00 
                                                                  LF    04    3          3,914.0            2.8687       11,228.00 
                                                                  LF    05    9         15,155.0            1.9371       29,356.50 
                                                                  LF    06    3          9,285.0            1.8610       17,279.00 
                                                                  LF    07    9         66,106.0            1.2362       81,721.00 
                                                                  LF    08    1             44.0            4.0000          176.00 
                                                                  LF    10    5         15,320.0            1.8665       28,595.00 
                                                                  LF    11    2          2,540.0            4.0098       10,185.00 
                                                                  LF    12    2          1,800.0            6.9097       12,437.50 
 
                                                      UNIT TOTAL  LF         57       153,084.0*            2.0916      320,192.60* 
 
                                         ITEM CODE 394073  TOTAL             57                                         320,192.60* 
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 394074  PLACE HOT MIX ASPHALT DIKE (TYPE C) 
 
                                                                  LF    01    4          2,288.0            8.1862       18,730.00 
                                                                  LF    02    4            974.0            6.0175        5,861.00 
                                                                  LF    03    7          3,552.0            2.3266        8,264.00 
                                                                  LF    04   19         13,873.0            6.4113       88,943.75 
                                                                  LF    05    7          3,236.0            2.5728        8,325.43 
                                                                  LF    06    4            740.0            2.7345        2,023.50 
                                                                  LF    07   12          8,958.0            3.2108       28,762.54 
                                                                  LF    08    6            884.0           12.0416       10,644.80 
                                                                  LF    09    1            180.0           20.0000        3,600.00 
                                                                  LF    10    7          2,448.0            3.3328        8,158.80 
                                                                  LF    11    8          7,080.0            4.1232       29,192.00 
                                                                  LF    12    3          1,025.0            5.9368        6,085.25 
 
                                                      UNIT TOTAL  LF         82        45,238.0*            4.8320      218,591.07* 
 
                                         ITEM CODE 394074  TOTAL             82                                         218,591.07* 
 
 394075  PLACE HOT MIX ASPHALT DIKE (TYPE D) 
 
                                                                  LF    01    2          1,530.0            9.0000       13,770.00 
                                                                  LF    02    4          1,400.0            2.7250        3,815.00 
                                                                  LF    03    2          1,490.0            5.0000        7,450.00 
                                                                  LF    05    2          4,590.0            1.7739        8,142.00 
                                                                  LF    07    2            630.0            4.6222        2,912.00 
                                                                  LF    08    3          4,940.0            4.7895       23,660.00 
                                                                  LF    10    1             47.0            1.5000           70.50 
                                                                  LF    11    2            168.0            2.6943          452.64 
                                                                  LF    12    1            370.0           14.1300        5,228.10 
 
                                                      UNIT TOTAL  LF         19        15,165.0*            4.3192       65,500.24* 
 
                                         ITEM CODE 394075  TOTAL             19                                          65,500.24* 
 
 394076  PLACE HOT MIX ASPHALT DIKE (TYPE E) 
 
                                                                  LF    01    6          8,376.0            4.7831       40,063.50 
                                                                  LF    02    7         63,930.0            1.4816       94,720.50 
                                                                  LF    03   10         36,763.0            2.0618       75,797.00 
                                                                  LF    04   16        212,080.0            1.7275      366,366.00 
                                                                  LF    05   15        108,625.0            1.3248      143,902.00 
                                                                  LF    06   10         64,027.0            1.9446      124,504.00 
                                                                  LF    07    3         11,090.0            2.6303       29,170.00 
                                                                  LF    08    4         21,090.0            2.2178       46,772.50 
                                                                  LF    09    1          3,490.0            3.2500       11,342.50 
                                                                  LF    10   16        255,450.0            1.4466      369,542.50 
                                                                  LF    11    9         80,004.0            2.0382      163,062.00 
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         PLACE HOT MIX ASPHALT DIKE (TYPE E) 
 
                                                                  LF    12    2          1,550.0            5.3387        8,275.00 
 
                                                      UNIT TOTAL  LF         99       866,475.0*            1.7006    1,473,517.50* 
 
                                         ITEM CODE 394076  TOTAL             99                                       1,473,517.50* 
 
 394077  PLACE HOT MIX ASPHALT DIKE (TYPE F) 
 
                                                                  LF    01    9         15,965.0            7.2225      115,307.50 
                                                                  LF    02    8         12,360.0            2.2213       27,455.80 
                                                                  LF    03    8         11,942.0            2.4177       28,872.50 
                                                                  LF    04   19         45,549.0            3.3373      152,008.50 
                                                                  LF    05    9         26,844.0            1.9873       53,348.40 
                                                                  LF    06    4          5,778.0            1.6247        9,387.50 
                                                                  LF    07   13         17,050.0            3.8263       65,238.00 
                                                                  LF    08    5          6,218.0            2.6542       16,503.52 
                                                                  LF    10   11          8,388.0            3.6938       30,984.00 
                                                                  LF    11    8         20,238.0            2.6979       54,599.20 
                                                                  LF    12    4          5,005.0            5.0061       25,055.75 
 
                                                      UNIT TOTAL  LF         98       175,337.0*            3.3008      578,760.67* 
 
                                         ITEM CODE 394077  TOTAL             98                                         578,760.67* 
 
 394090  PLACE HOT MIX ASPHALT 
         (MISCELLANEOUS AREA) 
                                                                  SQYD  01   13          1,473.0           67.7291       99,765.00 
                                                                  SQYD  02   12         16,252.8            8.2568      134,195.40 
                                                                  SQYD  03   10         16,344.0           18.9791      310,195.00 
                                                                  SQYD  04   14         21,190.0           20.5864      436,224.80 
                                                                  SQYD  05   15          6,366.0           48.8690      311,100.00 
                                                                  SQYD  06    8            921.0           65.8491       60,647.00 
                                                                  SQYD  07   10          3,200.1           28.0697       89,825.70 
                                                                  SQYD  08    4          1,462.0           31.6922       46,334.00 
                                                                  SQYD  09    1             24.0           75.0000        1,800.00 
                                                                  SQYD  10    6          9,361.0           17.6564      165,282.00 
                                                                  SQYD  11    9          1,988.1           41.9405       83,382.00 
                                                                  SQYD  12    3            140.0          136.5357       19,115.00 
 
                                                      UNIT TOTAL  SQYD      105        78,722.0*           22.3300    1,757,865.90* 
 
                                         ITEM CODE 394090  TOTAL            105                                       1,757,865.90* 
 
 394095  ROADSIDE PAVING (MISCELLANEOUS AREAS) 
 
                                                                  SQYD  08    1            260.0           44.0000       11,440.00 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   141 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         ROADSIDE PAVING (MISCELLANEOUS AREAS) 
 
                                                                  SQYD  12    1            310.0           35.0000       10,850.00 
 
                                                      UNIT TOTAL  SQYD        2           570.0*           39.1053       22,290.00* 
 
                                         ITEM CODE 394095  TOTAL              2                                          22,290.00* 
 
 395000  LIQUID ASPHALT (PRIME COAT) 
 
                                                                  TON   04    1               .5        1,000.0000          500.00 
 
                                                      UNIT TOTAL  TON         1              .5*        1,000.0000          500.00* 
 
                                         ITEM CODE 395000  TOTAL              1                                             500.00* 
 
 395010  BONDED WEARING COURSE-GAP GRADED 
 
                                                                  TON   03    1          6,950.0          128.0000      889,600.00 
                                                                  TON   05    1         12,300.0          110.6200    1,360,626.00 
 
                                                      UNIT TOTAL  TON         2        19,250.0*          116.8949    2,250,226.00* 
 
                                         ITEM CODE 395010  TOTAL              2                                       2,250,226.00* 
 
 395020  RUBBERIZED HOT MIX ASPHALT-GAP GRADED 
         (BONDED WEARING COURSE) 
                                                                  TON   03    1         11,400.0           81.0000      923,400.00 
                                                                  TON   04    1         10,800.0          126.0000    1,360,800.00 
                                                                  TON   05    1         18,800.0          103.0000    1,936,400.00 
                                                                  TON   06    4         76,500.0          103.4862    7,916,694.00 
                                                                  TON   10    4         36,230.0          120.4844    4,365,150.00 
                                                                  TON   11    1          6,780.0          125.0000      847,500.00 
 
                                                      UNIT TOTAL  TON        12       160,510.0*          108.0926   17,349,944.00* 
 
                                         ITEM CODE 395020  TOTAL             12                                      17,349,944.00* 
 
 395030  HOT MIX ASPHALT-OPEN GRADED 
         (BONDED WEARING COURSE) 
                                                                  TON   01    1          6,580.0          110.0000      723,800.00 
 
                                                      UNIT TOTAL  TON         1         6,580.0*          110.0000      723,800.00* 
 
                                         ITEM CODE 395030  TOTAL              1                                         723,800.00* 
 
 395040  RUBBERIZED HOT MIX ASPHALT-OPEN GRADED 
         (BONDED WEARING COURSE) 
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 395040  RUBBERIZED HOT MIX ASPHALT-OPEN GRADED 
         (BONDED WEARING COURSE) 
                                                                  TON   04    1          1,310.0          384.0000      503,040.00 
                                                                  TON   06    1         16,400.0          115.0000    1,886,000.00 
 
                                                      UNIT TOTAL  TON         2        17,710.0*          134.8978    2,389,040.00* 
 
                                         ITEM CODE 395040  TOTAL              2                                       2,389,040.00* 
 
 397005  TACK COAT 
 
                                                                  TON   01   24            292.8          499.9283      146,379.00 
                                                                  TON   02   25          1,093.2          464.9599      508,294.15 
                                                                  TON   03   25            939.2          265.4876      249,346.00 
                                                                  TON   04   40          1,507.6          408.7757      616,270.20 
                                                                  TON   05   21            765.4          724.3082      554,385.50 
                                                                  TON   06   27            962.7          397.2708      382,452.60 
                                                                  TON   07   12            479.5          649.7789      311,569.00 
                                                                  TON   08   20            905.6          678.3346      614,299.80 
                                                                  TON   09    7            543.0          629.1661      341,637.20 
                                                                  TON   10   31          1,952.6          540.4748    1,055,331.00 
                                                                  TON   11   14            187.7        1,018.5939      191,190.08 
                                                                  TON   12    7            145.8          661.6248       96,464.90 
 
                                                      UNIT TOTAL  TON       253         9,775.1*          518.4212    5,067,619.43* 
 
                                         ITEM CODE 397005  TOTAL            253                                       5,067,619.43* 
 
 400050  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT 
                                                                  CY    11    3        348,000.0          157.2914   54,737,400.00 
 
                                                      UNIT TOTAL  CY          3       348,000.0*          157.2914   54,737,400.00* 
 
                                         ITEM CODE 400050  TOTAL              3                                      54,737,400.00* 
 
 400061  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (TERMINAL JOINT, TYPE A) 
                                                                  LF    06    1             95.0          150.0000       14,250.00 
 
                                                      UNIT TOTAL  LF          1            95.0*          150.0000       14,250.00* 
 
                                         ITEM CODE 400061  TOTAL              1                                          14,250.00* 
 
 401050  JOINTED PLAIN CONCRETE PAVEMENT 
 
                                                                  CY    02    1          1,260.0          480.0000      604,800.00 
                                                                  CY    04    2            151.0          717.2185      108,300.00 
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         JOINTED PLAIN CONCRETE PAVEMENT 
 
                                                                  CY    06    1            350.0          540.0000      189,000.00 
                                                                  CY    07   12        108,252.0          166.8989   18,067,140.00 
                                                                  CY    08    3          3,560.0          280.3371      998,000.00 
                                                                  CY    11    3          7,810.0          228.4699    1,784,350.00 
 
                                                      UNIT TOTAL  CY         22       121,383.0*          179.1980   21,751,590.00* 
 
                                         ITEM CODE 401050  TOTAL             22                                      21,751,590.00* 
 
 401055  JOINTED PLAIN CONCRETE PAVEMENT 
         (RSC) 
                                                                  CY    03    2          1,810.0          477.1050      863,560.00 
                                                                  CY    04    4          4,269.0          581.4664    2,482,280.00 
                                                                  CY    07    7         35,843.0          281.4948   10,089,618.00 
                                                                  CY    08    2         39,030.0          264.8155   10,335,750.00 
                                                                  CY    10    3          4,250.0          581.4141    2,471,010.00 
                                                                  CY    12    1            210.0          330.0000       69,300.00 
 
                                                      UNIT TOTAL  CY         19        85,412.0*          308.0541   26,311,518.00* 
 
                                         ITEM CODE 401055  TOTAL             19                                      26,311,518.00* 
 
 401083  SHOULDER RUMBLE STRIP 
         (CONCRETE PAVEMENT, GROUND-IN 
         INDENTATIONS)                                            STA   08    1             20.0          450.0000        9,000.00 
                                                                  STA   10    1             18.0          183.0000        3,294.00 
                                                                  STA   11    3          5,120.0           50.2727      257,396.00 
 
                                                      UNIT TOTAL  STA         5         5,158.0*           52.2858      269,690.00* 
 
                                         ITEM CODE 401083  TOTAL              5                                         269,690.00* 
 
 410095  DOWEL BAR (DRILL AND BOND) 
 
                                                                  EA    05    1             96.0           26.7000        2,563.20 
 
                                                      UNIT TOTAL  EA          1            96.0*           26.7000        2,563.20* 
 
                                         ITEM CODE 410095  TOTAL              1                                           2,563.20* 
 
 410096  DRILL AND BOND (DOWEL BAR) 
 
                                                                  EA    04    4          6,502.0           10.1992       66,315.20 
                                                                  EA    05    1         12,200.0           18.0000      219,600.00 
                                                                  EA    06    2          3,540.0           16.2949       57,684.00 
                                                                  EA    07    4         30,340.0           22.3636      678,511.00 
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         DRILL AND BOND (DOWEL BAR) 
 
                                                                  EA    08    1          4,500.0           23.0000      103,500.00 
                                                                  EA    10    1          1,110.0            7.9800        8,857.80 
                                                                  EA    11    2          2,080.0           16.9195       35,192.50 
                                                                  EA    12    1             90.0           15.0000        1,350.00 
 
                                                      UNIT TOTAL  EA         16        60,362.0*           19.3998    1,171,010.50* 
 
                                         ITEM CODE 410096  TOTAL             16                                       1,171,010.50* 
 
 410097  DRILL AND BOND (TIE BAR) 
 
                                                                  EA    07    1          2,190.0           35.0000       76,650.00 
                                                                  EA    08    1            780.0           30.0000       23,400.00 
                                                                  EA    12    1             70.0           16.6000        1,162.00 
 
                                                      UNIT TOTAL  EA          3         3,040.0*           33.2934      101,212.00* 
 
                                         ITEM CODE 410097  TOTAL              3                                         101,212.00* 
 
 410120  SPALL REPAIR (POLYESTER CONCRETE) 
 
                                                                  SQYD  05    1            240.0        1,100.0000      264,000.00 
 
                                                      UNIT TOTAL  SQYD        1           240.0*        1,100.0000      264,000.00* 
 
                                         ITEM CODE 410120  TOTAL              1                                         264,000.00* 
 
 410121  SPALL REPAIR (FAST-SETTING CONCRETE) 
 
                                                                  SQYD  03    1             51.0        2,000.0000      102,000.00 
 
                                                      UNIT TOTAL  SQYD        1            51.0*        2,000.0000      102,000.00* 
 
                                         ITEM CODE 410121  TOTAL              1                                         102,000.00* 
 
 411105  INDIVIDUAL SLAB REPLACEMENT (RSC) 
 
                                                                  CY    03    2          1,622.0          653.0826    1,059,300.00 
                                                                  CY    04    2          1,750.0          608.4229    1,064,740.00 
                                                                  CY    05    2          3,416.0          526.3173    1,797,900.00 
                                                                  CY    06    2          2,160.0          754.6296    1,630,000.00 
                                                                  CY    07    2          5,500.0          446.4618    2,455,540.00 
                                                                  CY    08    1          1,000.0          580.0000      580,000.00 
                                                                  CY    10    2          2,049.0          598.3163    1,225,950.00 
                                                                  CY    11    1            800.0          625.0000      500,000.00 
                                                                  CY    12    3         11,040.0          567.1332    6,261,150.00 
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                                                      UNIT TOTAL  CY         17        29,337.0*          564.9719   16,574,580.00* 
 
                                         ITEM CODE 411105  TOTAL             17                                      16,574,580.00* 
 
 413000  CRACK AND SEAT 
 
                                                                  SQYD  02    1        180,000.0             .6800      122,400.00 
                                                                  SQYD  07    1         20,300.0            1.5000       30,450.00 
                                                                  SQYD  10    1        136,000.0             .5000       68,000.00 
 
                                                      UNIT TOTAL  SQYD        3       336,300.0*             .6567      220,850.00* 
 
                                         ITEM CODE 413000  TOTAL              3                                         220,850.00* 
 
 414200  JOINT SEAL (ASPHALT RUBBER) 
 
                                                                  LF    07    1          6,330.0            4.5000       28,485.00 
 
                                                      UNIT TOTAL  LF          1         6,330.0*            4.5000       28,485.00* 
 
                                         ITEM CODE 414200  TOTAL              1                                          28,485.00* 
 
 414201  JOINT SEAL (SILICONE) 
 
                                                                  LF    08    1          2,300.0            5.0000       11,500.00 
                                                                  LF    11    3         27,790.0            3.4593       96,135.00 
 
                                                      UNIT TOTAL  LF          4        30,090.0*            3.5771      107,635.00* 
 
                                         ITEM CODE 414201  TOTAL              4                                         107,635.00* 
 
 414202  JOINT SEAL (PREFORMED COMPRESSION) 
 
                                                                  LF    04    1          4,320.0            9.5500       41,256.00 
                                                                  LF    07    3        283,420.0            4.2929    1,216,702.00 
                                                                  LF    08    1         14,900.0            6.0000       89,400.00 
                                                                  LF    11    3        541,000.0            2.0976    1,134,800.00 
 
                                                      UNIT TOTAL  LF          8       843,640.0*            2.9422    2,482,158.00* 
 
                                         ITEM CODE 414202  TOTAL              8                                       2,482,158.00* 
 
 414240  ISOLATION JOINT SEAL (ASPHALT RUBBER) 
 
                                                                  LF    05    1          6,870.0            5.0000       34,350.00 
                                                                  LF    07    2          7,840.0            5.6786       44,520.00 
 
                                                      UNIT TOTAL  LF          3        14,710.0*            5.3617       78,870.00* 
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                                         ITEM CODE 414240  TOTAL              3                                          78,870.00* 
 
 414241  ISOLATION JOINT SEAL (SILICONE) 
 
                                                                  LF    08    3         86,550.0            2.0162      174,500.00 
                                                                  LF    11    2          7,300.0            7.7490       56,567.90 
 
                                                      UNIT TOTAL  LF          5        93,850.0*            2.4621      231,067.90* 
 
                                         ITEM CODE 414241  TOTAL              5                                         231,067.90* 
 
 414242  ISOLATION JOINT SEAL (PREFORMED 
         COMPRESSION) 
                                                                  LF    04    1          9,450.0            4.4000       41,580.00 
                                                                  LF    07    8        159,542.0            6.6285    1,057,518.80 
                                                                  LF    08    2         87,930.0            3.0839      271,170.00 
 
                                                      UNIT TOTAL  LF         11       256,922.0*            5.3334    1,370,268.80* 
 
                                         ITEM CODE 414242  TOTAL             11                                       1,370,268.80* 
 
 416101  PAVEMENT TRANSITION TAPER 
 
                                                                  SQYD  04    1            910.0            6.0000        5,460.00 
 
                                                      UNIT TOTAL  SQYD        1           910.0*            6.0000        5,460.00* 
 
                                         ITEM CODE 416101  TOTAL              1                                           5,460.00* 
 
 420102  GROOVE EXISTING CONCRETE PAVEMENT 
 
                                                                  SQYD  12    3        733,200.0            2.8113    2,061,260.00 
 
                                                      UNIT TOTAL  SQYD        3       733,200.0*            2.8113    2,061,260.00* 
 
                                         ITEM CODE 420102  TOTAL              3                                       2,061,260.00* 
 
 420201  GRIND EXISTING CONCRETE 
         PAVEMENT 
                                                                  SQYD  03    4         73,780.0            4.9366      364,220.00 
                                                                  SQYD  04    3        187,300.0            4.5323      848,900.00 
                                                                  SQYD  05    4        341,114.0            4.8974    1,670,586.00 
                                                                  SQYD  06    1            510.0           73.0000       37,230.00 
                                                                  SQYD  07    2        173,550.0            3.7517      651,100.00 
                                                                  SQYD  08    2         76,800.0            5.4385      417,675.00 
                                                                  SQYD  10    1            120.0           70.0000        8,400.00 
                                                                  SQYD  11    4        291,502.0            3.8428    1,120,174.70 
                                                                  SQYD  12    3        468,400.0            5.2910    2,478,305.00 
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                                                      UNIT TOTAL  SQYD       24     1,613,076.0*            4.7094    7,596,590.70* 
 
                                         ITEM CODE 420201  TOTAL             24                                       7,596,590.70* 
 
 420203  GRIND EXISTING BRIDGE DECK 
 
                                                                  SQFT  07    1          1,950.0            6.0000       11,700.00 
 
                                                      UNIT TOTAL  SQFT        1         1,950.0*            6.0000       11,700.00* 
                                                                  SQYD  02    2          3,589.0           17.6275       63,265.00 
                                                                  SQYD  03    3          2,263.0           21.1634       47,892.70 
                                                                  SQYD  07    2            177.0          127.3616       22,543.00 
                                                                  SQYD  12    1          5,347.0           15.8300       84,643.01 
 
                                                      UNIT TOTAL  SQYD        8        11,376.0*           19.1934      218,343.71* 
 
                                         ITEM CODE 420203  TOTAL              9                                         230,043.71* 
 
 460200  GROUND ANCHOR (VERTICAL) 
 
                                                                  EA    07    1            206.0        2,250.0000      463,500.00 
 
                                                      UNIT TOTAL  EA          1           206.0*        2,250.0000      463,500.00* 
 
                                         ITEM CODE 460200  TOTAL              1                                         463,500.00* 
 
 460210  GROUND ANCHOR (SUBHORIZONTAL) 
 
                                                                  EA    01    4            362.0        4,709.7044    1,704,913.00 
                                                                  EA    03    1            137.0        3,000.0000      411,000.00 
                                                                  EA    04    5            644.0        2,952.1025    1,901,154.02 
                                                                  EA    07    1            104.0        2,300.0000      239,200.00 
 
                                                      UNIT TOTAL  EA         11         1,247.0*        3,413.2053    4,256,267.02* 
 
                                         ITEM CODE 460210  TOTAL             11                                       4,256,267.02* 
 
 460300  SOIL NAIL 
 
                                                                  LF    04    2         42,770.0           18.9256      809,450.00 
                                                                  LF    05    1          3,973.0           53.5600      212,793.88 
                                                                  LF    07    2        395,667.0           18.4904    7,316,046.00 
                                                                  LF    08    1         16,750.0           24.0000      402,000.00 
                                                                  LF    11    1            996.0           55.0000       54,780.00 
                                                                  LF    12    1          5,584.0           28.0000      156,352.00 
 
                                                      UNIT TOTAL  LF          8       465,740.0*           19.2198    8,951,421.88* 
 
                                         ITEM CODE 460300  TOTAL              8                                       8,951,421.88* 
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 475000  RETAINING WALL STEM (TYPE 6) 
 
                                                                  SQFT  08    1             90.0           40.0000        3,600.00 
 
                                                      UNIT TOTAL  SQFT        1            90.0*           40.0000        3,600.00* 
 
                                         ITEM CODE 475000  TOTAL              1                                           3,600.00* 
 
 477020  MECHANICALLY STABILIZED EMBANKMENT 
 
                                                                  SQFT  01    1         12,600.0           55.5000      699,300.00 
                                                                  SQFT  04    1         19,900.0           50.0000      995,000.00 
                                                                  SQFT  07    1          8,570.0           55.0000      471,350.00 
 
                                                      UNIT TOTAL  SQFT        3        41,070.0*           52.7307    2,165,650.00* 
 
                                         ITEM CODE 477020  TOTAL              3                                       2,165,650.00* 
 
 477040  STEEL CRIB WALL 
 
                                                                  SQFT  04    1            481.0           76.3000       36,700.30 
 
                                                      UNIT TOTAL  SQFT        1           481.0*           76.3000       36,700.30* 
 
                                         ITEM CODE 477040  TOTAL              1                                          36,700.30* 
 
 480300  TEMPORARY SUPPORT 
 
                                                                  LS    06    3                                         465,470.80 
                                                                  LS    07    1                                         300,000.00 
                                                                  LS    08    1                                          20,000.00 
                                                                  LS    10    1                                         750,000.00 
 
                                                      UNIT TOTAL  LS          6                                       1,535,470.80 
 
                                         ITEM CODE 480300  TOTAL              6                                       1,535,470.80* 
 
 480400  TEMPORARY DECKING 
 
                                                                  LS    08    1                                          12,000.00 
                                                                  LS    10    1                                         850,000.00 
                                                                  LS    12    1                                             500.00 
 
                                                      UNIT TOTAL  LS          3                                         862,500.00 
 
                                         ITEM CODE 480400  TOTAL              3                                         862,500.00* 
 
 480501  JACKING SUPERSTRUCTURE 
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 480501  JACKING SUPERSTRUCTURE 
 
                                                                  LS    07    1                                          33,000.00 
 
                                                      UNIT TOTAL  LS          1                                          33,000.00 
 
                                         ITEM CODE 480501  TOTAL              1                                          33,000.00* 
 
 490310  STEEL SOLDIER PILE (HP 12 X 53) 
 
                                                                  LF    01    1          3,327.0           85.0000      282,795.00 
 
                                                      UNIT TOTAL  LF          1         3,327.0*           85.0000      282,795.00* 
 
                                         ITEM CODE 490310  TOTAL              1                                         282,795.00* 
 
 490313  STEEL SOLDIER PILE (HP 12 X 84) 
 
                                                                  LF    07    1            274.0           60.0000       16,440.00 
 
                                                      UNIT TOTAL  LF          1           274.0*           60.0000       16,440.00* 
 
                                         ITEM CODE 490313  TOTAL              1                                          16,440.00* 
 
 490316  STEEL SOLDIER PILE (HP 14 X 73) 
 
                                                                  LF    01    1          2,496.0           69.0000      172,224.00 
 
                                                      UNIT TOTAL  LF          1         2,496.0*           69.0000      172,224.00* 
 
                                         ITEM CODE 490316  TOTAL              1                                         172,224.00* 
 
 490325  STEEL SOLDIER PILE (HP 14 X 117) 
 
                                                                  LF    04    2          2,666.0          106.9467      285,120.00 
 
                                                      UNIT TOTAL  LF          2         2,666.0*          106.9467      285,120.00* 
 
                                         ITEM CODE 490325  TOTAL              2                                         285,120.00* 
 
 490400  24" DRILLED HOLE 
 
                                                                  LF    01    3          3,497.0           88.9919      311,204.50 
                                                                  LF    04    2          4,156.0           65.9153      273,944.00 
                                                                  LF    07    1            261.0           90.0000       23,490.00 
 
                                                      UNIT TOTAL  LF          6         7,914.0*           76.9066      608,638.50* 
 
                                         ITEM CODE 490400  TOTAL              6                                         608,638.50* 
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 490403  30" DRILLED HOLE 
 
                                                                  LF    01    4          3,395.0           86.1096      292,342.00 
                                                                  LF    04    9         20,016.0           68.0651    1,362,391.18 
                                                                  LF    05    1            460.0          228.7100      105,206.60 
                                                                  LF    07    1            961.0           17.0000       16,337.00 
                                                                  LF    10    1            278.0          205.0000       56,990.00 
 
                                                      UNIT TOTAL  LF         16        25,110.0*           73.0094    1,833,266.78* 
 
                                         ITEM CODE 490403  TOTAL             16                                       1,833,266.78* 
 
 490406  36" DRILLED HOLE 
 
                                                                  LF    03    1          6,012.0           36.0000      216,432.00 
                                                                  LF    04    2            904.0          237.4558      214,660.00 
                                                                  LF    07    2          1,739.0           43.2145       75,150.00 
 
                                                      UNIT TOTAL  LF          5         8,655.0*           58.4913      506,242.00* 
 
                                         ITEM CODE 490406  TOTAL              5                                         506,242.00* 
 
 490409  42" DRILLED HOLE 
 
                                                                  LF    01    1            950.0          134.0000      127,300.00 
                                                                  LF    04    1          3,041.0           91.0000      276,731.00 
 
                                                      UNIT TOTAL  LF          2         3,991.0*          101.2355      404,031.00* 
 
                                         ITEM CODE 490409  TOTAL              2                                         404,031.00* 
 
 490503  FURNISH STEEL PILING (HP 10 X 42) 
 
                                                                  LF    07    2         85,211.0           21.0789    1,796,154.00 
 
                                                      UNIT TOTAL  LF          2        85,211.0*           21.0789    1,796,154.00* 
 
                                         ITEM CODE 490503  TOTAL              2                                       1,796,154.00* 
 
 490504  DRIVE STEEL PILE (HP 10 X 42) 
 
                                                                  EA    07    2          2,178.0          714.1185    1,555,350.00 
 
                                                      UNIT TOTAL  EA          2         2,178.0*          714.1185    1,555,350.00* 
 
                                         ITEM CODE 490504  TOTAL              2                                       1,555,350.00* 
 
 490508  FURNISH STEEL PILING (HP 10 X 57) 
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 490508  FURNISH STEEL PILING (HP 10 X 57) 
 
                                                                  LF    03    1            477.0           50.0000       23,850.00 
 
                                                      UNIT TOTAL  LF          1           477.0*           50.0000       23,850.00* 
 
                                         ITEM CODE 490508  TOTAL              1                                          23,850.00* 
 
 490509  DRIVE STEEL PILE (HP 10 X 57) 
 
                                                                  EA    03    1              8.0       10,000.0000       80,000.00 
 
                                                      UNIT TOTAL  EA          1             8.0*       10,000.0000       80,000.00* 
 
                                         ITEM CODE 490509  TOTAL              1                                          80,000.00* 
 
 490528  FURNISH STEEL PILING (HP 14 X 89) 
 
                                                                  LF    05    1          1,291.0           55.8500       72,102.35 
                                                                  LF    07    1          2,990.0           42.0000      125,580.00 
 
                                                      UNIT TOTAL  LF          2         4,281.0*           46.1767      197,682.35* 
 
                                         ITEM CODE 490528  TOTAL              2                                         197,682.35* 
 
 490529  DRIVE STEEL PILE (HP 14 X 89) 
 
                                                                  EA    05    1             68.0        1,670.0000      113,560.00 
                                                                  EA    07    1             48.0        1,000.0000       48,000.00 
 
                                                      UNIT TOTAL  EA          2           116.0*        1,392.7586      161,560.00* 
 
                                         ITEM CODE 490529  TOTAL              2                                         161,560.00* 
 
 490538  FURNISH STEEL PILING (HP 14 X 117) 
 
                                                                  LF    03    1            460.0           96.0000       44,160.00 
 
                                                      UNIT TOTAL  LF          1           460.0*           96.0000       44,160.00* 
 
                                         ITEM CODE 490538  TOTAL              1                                          44,160.00* 
 
 490539  DRIVE STEEL PILE (HP 14 X 117) 
 
                                                                  EA    03    1             14.0        4,700.0000       65,800.00 
 
                                                      UNIT TOTAL  EA          1            14.0*        4,700.0000       65,800.00* 
 
                                         ITEM CODE 490539  TOTAL              1                                          65,800.00* 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   152 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 490590  48" PERMANENT STEEL CASING 
 
                                                                  LF    05    1             64.0          227.8900       14,584.96 
 
                                                      UNIT TOTAL  LF          1            64.0*          227.8900       14,584.96* 
 
                                         ITEM CODE 490590  TOTAL              1                                          14,584.96* 
 
 490601  16" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    04    1            325.0           55.0000       17,875.00 
                                                                  LF    07    2          5,610.0           52.8431      296,450.00 
                                                                  LF    11    1          2,200.0           85.0000      187,000.00 
 
                                                      UNIT TOTAL  LF          4         8,135.0*           61.6257      501,325.00* 
 
                                         ITEM CODE 490601  TOTAL              4                                         501,325.00* 
 
 490603  24" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    02    2          1,153.0          196.5568      226,630.00 
                                                                  LF    03    1          5,912.0           93.0000      549,816.00 
                                                                  LF    04    2            979.0          195.1583      191,060.00 
                                                                  LF    05    1            340.0          583.1300      198,264.20 
                                                                  LF    06    1            323.0          120.0000       38,760.00 
                                                                  LF    07    1          9,154.0           71.0000      649,934.00 
 
                                                      UNIT TOTAL  LF          8        17,861.0*          103.8276    1,854,464.20* 
 
                                         ITEM CODE 490603  TOTAL              8                                       1,854,464.20* 
 
 490604  30" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    02    1            816.0          235.0000      191,760.00 
                                                                  LF    05    1            620.0          266.3500      165,137.00 
                                                                  LF    12    1         20,405.0          128.0000    2,611,840.00 
 
                                                      UNIT TOTAL  LF          3        21,841.0*          135.9250    2,968,737.00* 
 
                                         ITEM CODE 490604  TOTAL              3                                       2,968,737.00* 
 
 490605  36" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    03    1            786.0          500.0000      393,000.00 
                                                                  LF    04    1            620.0          200.0000      124,000.00 
                                                                  LF    06    1            504.0          320.0000      161,280.00 
                                                                  LF    07    1          3,538.0           67.0000      237,046.00 
 
                                                      UNIT TOTAL  LF          4         5,448.0*          168.0114      915,326.00* 
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                                         ITEM CODE 490605  TOTAL              4                                         915,326.00* 
 
 490607  48" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    05    1             64.0          606.6500       38,825.60 
 
                                                      UNIT TOTAL  LF          1            64.0*          606.6500       38,825.60* 
 
                                         ITEM CODE 490607  TOTAL              1                                          38,825.60* 
 
 490610  66" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    07    1             69.0          890.0000       61,410.00 
 
                                                      UNIT TOTAL  LF          1            69.0*          890.0000       61,410.00* 
 
                                         ITEM CODE 490610  TOTAL              1                                          61,410.00* 
 
 490611  72" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    02    1            477.0        1,388.0000      662,076.00 
                                                                  LF    05    1            357.0        1,357.0000      484,449.00 
 
                                                      UNIT TOTAL  LF          2           834.0*        1,374.7302    1,146,525.00* 
 
                                         ITEM CODE 490611  TOTAL              2                                       1,146,525.00* 
 
 490614  78" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    04    1            927.0          900.0000      834,300.00 
 
                                                      UNIT TOTAL  LF          1           927.0*          900.0000      834,300.00* 
 
                                         ITEM CODE 490614  TOTAL              1                                         834,300.00* 
 
 490617  90" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    05    1            340.0        1,828.5800      621,717.20 
 
                                                      UNIT TOTAL  LF          1           340.0*        1,828.5800      621,717.20* 
 
                                         ITEM CODE 490617  TOTAL              1                                         621,717.20* 
 
 490618  96" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    02    1            271.0        1,825.0000      494,575.00 
 
                                                      UNIT TOTAL  LF          1           271.0*        1,825.0000      494,575.00* 
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                                         ITEM CODE 490618  TOTAL              1                                         494,575.00* 
 
 490683  24" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (ROCK SOCKET) 
                                                                  LF    02    1            802.0          235.0000      188,470.00 
 
                                                      UNIT TOTAL  LF          1           802.0*          235.0000      188,470.00* 
 
                                         ITEM CODE 490683  TOTAL              1                                         188,470.00* 
 
 490742  FURNISH PILING (CLASS 90) 
         (ALTERNATIVE W) 
                                                                  LF    08    1            193.0           32.0000        6,176.00 
 
                                                      UNIT TOTAL  LF          1           193.0*           32.0000        6,176.00* 
 
                                         ITEM CODE 490742  TOTAL              1                                           6,176.00* 
 
 490743  DRIVE PILE (CLASS 90) 
         (ALTERNATIVE W) 
                                                                  EA    08    1              4.0        3,200.0000       12,800.00 
 
                                                      UNIT TOTAL  EA          1             4.0*        3,200.0000       12,800.00* 
 
                                         ITEM CODE 490743  TOTAL              1                                          12,800.00* 
 
 490746  FURNISH PILING (CLASS 140) 
         (ALTERNATIVE W) 
                                                                  LF    08    1          1,052.0           38.0000       39,976.00 
 
                                                      UNIT TOTAL  LF          1         1,052.0*           38.0000       39,976.00* 
 
                                         ITEM CODE 490746  TOTAL              1                                          39,976.00* 
 
 490747  DRIVE PILE (CLASS 140) 
         (ALTERNATIVE W) 
                                                                  EA    08    1             30.0        1,500.0000       45,000.00 
 
                                                      UNIT TOTAL  EA          1            30.0*        1,500.0000       45,000.00* 
 
                                         ITEM CODE 490747  TOTAL              1                                          45,000.00* 
 
 490782  FURNISH PILING (CLASS 200) 
         (ALTERNATIVE W) 
                                                                  LF    04    2         21,739.0           66.2832    1,440,930.00 
                                                                  LF    08    1         29,126.0           45.0000    1,310,670.00 
 
                                                      UNIT TOTAL  LF          3        50,865.0*           54.0961    2,751,600.00* 
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                                         ITEM CODE 490782  TOTAL              3                                       2,751,600.00* 
 
 490783  DRIVE PILE (CLASS 200) 
         (ALTERNATIVE W) 
                                                                  EA    04    2            355.0        2,485.6338      882,400.00 
                                                                  EA    08    1            598.0        1,500.0000      897,000.00 
 
                                                      UNIT TOTAL  EA          3           953.0*        1,867.1563    1,779,400.00* 
 
                                         ITEM CODE 490783  TOTAL              3                                       1,779,400.00* 
 
 490801  STEEL SHEET PILING 
 
                                                                  SQFT  04    1          3,170.0           35.0000      110,950.00 
 
                                                      UNIT TOTAL  SQFT        1         3,170.0*           35.0000      110,950.00* 
 
                                         ITEM CODE 490801  TOTAL              1                                         110,950.00* 
 
 495124  FURNISH 30" CAST-IN-STEEL SHELL 
         CONCRETE PILING 
                                                                  LF    08    1          1,835.0          105.0000      192,675.00 
 
                                                      UNIT TOTAL  LF          1         1,835.0*          105.0000      192,675.00* 
 
                                         ITEM CODE 495124  TOTAL              1                                         192,675.00* 
 
 495125  DRIVE 30" CAST-IN-STEEL SHELL CONCRETE 
         PILE 
                                                                  EA    08    1             30.0       10,000.0000      300,000.00 
 
                                                      UNIT TOTAL  EA          1            30.0*       10,000.0000      300,000.00* 
 
                                         ITEM CODE 495125  TOTAL              1                                         300,000.00* 
 
 495133  FURNISH 36" CAST-IN-STEEL SHELL 
         CONCRETE PILING 
                                                                  LF    05    1         11,697.0          234.0000    2,737,098.00 
 
                                                      UNIT TOTAL  LF          1        11,697.0*          234.0000    2,737,098.00* 
 
                                         ITEM CODE 495133  TOTAL              1                                       2,737,098.00* 
 
 495134  DRIVE 36" CAST-IN-STEEL SHELL CONCRETE 
         PILE 
                                                                  EA    05    1            112.0       15,000.0000    1,680,000.00 
 
                                                      UNIT TOTAL  EA          1           112.0*       15,000.0000    1,680,000.00* 
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                                         ITEM CODE 495134  TOTAL              1                                       1,680,000.00* 
 
 495149  FURNISH 48" CAST-IN-STEEL SHELL 
         CONCRETE PILING 
                                                                  LF    05    1          1,333.0          330.0000      439,890.00 
 
                                                      UNIT TOTAL  LF          1         1,333.0*          330.0000      439,890.00* 
 
                                         ITEM CODE 495149  TOTAL              1                                         439,890.00* 
 
 495150  DRIVE 48" CAST-IN-STEEL SHELL CONCRETE 
         PILE 
                                                                  EA    05    1             12.0       15,000.0000      180,000.00 
 
                                                      UNIT TOTAL  EA          1            12.0*       15,000.0000      180,000.00* 
 
                                         ITEM CODE 495150  TOTAL              1                                         180,000.00* 
 
 498016  16" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (SOUND WALL) 
                                                                  LF    04    1          1,330.0           90.0000      119,700.00 
                                                                  LF    07    1         35,500.0           53.0000    1,881,500.00 
                                                                  LF    08    1          1,900.0           50.0000       95,000.00 
 
                                                      UNIT TOTAL  LF          3        38,730.0*           54.1234    2,096,200.00* 
 
                                         ITEM CODE 498016  TOTAL              3                                       2,096,200.00* 
 
 498022  24" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (SOUND WALL) 
                                                                  LF    07    1             45.0           62.0000        2,790.00 
 
                                                      UNIT TOTAL  LF          1            45.0*           62.0000        2,790.00* 
 
                                         ITEM CODE 498022  TOTAL              1                                           2,790.00* 
 
 498044  36" CAST-IN-DRILLED-HOLE CONCRETE 
         PILE (SIGN FOUNDATION) 
                                                                  LF    03    1             13.0        1,100.0000       14,300.00 
                                                                  LF    04    1            110.0        2,829.7500      311,272.50 
                                                                  LF    07    1             26.0          650.0000       16,900.00 
 
                                                      UNIT TOTAL  LF          3           149.0*        2,298.4732      342,472.50* 
 
                                         ITEM CODE 498044  TOTAL              3                                         342,472.50* 
 
 498048  48" CAST-IN-DRILLED-HOLE CONCRETE 
         PILE (SIGN FOUNDATION) 
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 498048  48" CAST-IN-DRILLED-HOLE CONCRETE 
         PILE (SIGN FOUNDATION) 
                                                                  LF    04    1            980.0        2,829.7500    2,773,155.00 
 
                                                      UNIT TOTAL  LF          1           980.0*        2,829.7500    2,773,155.00* 
 
                                         ITEM CODE 498048  TOTAL              1                                       2,773,155.00* 
 
 498050  54" CAST-IN-DRILLED-HOLE CONCRETE 
         PILE (SIGN FOUNDATION) 
                                                                  LF    03    3             76.0        1,111.7450       84,492.62 
                                                                  LF    07    1             19.0          825.0000       15,675.00 
                                                                  LF    12    1             52.0          485.0000       25,220.00 
 
                                                      UNIT TOTAL  LF          5           147.0*          852.9770      125,387.62* 
 
                                         ITEM CODE 498050  TOTAL              5                                         125,387.62* 
 
 498052  60" CAST-IN-DRILLED-HOLE CONCRETE 
         PILE (SIGN FOUNDATION) 
                                                                  LF    02    2            480.0          921.3542      442,250.00 
                                                                  LF    03    3            114.0        1,691.8320      192,868.85 
                                                                  LF    04    2          1,967.0        2,904.0519    5,712,270.00 
                                                                  LF    06    1             35.0        1,025.0000       35,875.00 
                                                                  LF    07    6          1,353.0          824.6208    1,115,712.00 
                                                                  LF    08    1            270.0        1,000.0000      270,000.00 
                                                                  LF    09    1             88.0        1,200.0000      105,600.00 
                                                                  LF    10    4            176.0          985.3313      173,418.30 
                                                                  LF    11    2            165.0          624.2280      102,997.62 
 
                                                      UNIT TOTAL  LF         22         4,648.0*        1,753.6557    8,150,991.77* 
 
                                         ITEM CODE 498052  TOTAL             22                                       8,150,991.77* 
 
 500001  PRESTRESSING CAST-IN-PLACE CONCRETE 
 
                                                                  LS    02    1                                         199,000.00 
                                                                  LS    04    2                                         370,000.00 
                                                                  LS    05    2                                         241,340.00 
                                                                  LS    07    1                                          64,000.00 
                                                                  LS    08    1                                          80,000.00 
                                                                  LS    11    1                                         106,118.97 
 
                                                      UNIT TOTAL  LS          8                                       1,060,458.97 
 
                                         ITEM CODE 500001  TOTAL              8                                       1,060,458.97* 
 
 500020  PRESTRESSING PRECAST GIRDER 
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 500020  PRESTRESSING PRECAST GIRDER 
 
                                                                  LS    07    1                                         120,000.00 
 
                                                      UNIT TOTAL  LS          1                                         120,000.00 
 
                                         ITEM CODE 500020  TOTAL              1                                         120,000.00* 
 
 510000  SEAL COURSE CONCRETE 
 
                                                                  CY    04    1             38.0          200.0000        7,600.00 
                                                                  CY    05    1            622.0          400.0000      248,800.00 
 
                                                      UNIT TOTAL  CY          2           660.0*          388.4848      256,400.00* 
 
                                         ITEM CODE 510000  TOTAL              2                                         256,400.00* 
 
 510050  STRUCTURAL CONCRETE 
 
                                                                  CY    03    1             86.0        1,840.0000      158,240.00 
                                                                  CY    04    3            676.0          648.3284      438,270.00 
                                                                  CY    05    1            143.5          770.0000      110,495.00 
                                                                  CY    06    1             18.0          507.3900        9,133.02 
                                                                  CY    07    6          3,963.3          507.7837    2,012,499.00 
 
                                                      UNIT TOTAL  CY         12         4,886.8*          558.3689    2,728,637.02* 
 
                                         ITEM CODE 510050  TOTAL             12                                       2,728,637.02* 
 
 510051  STRUCTURAL CONCRETE, BRIDGE FOOTING 
 
                                                                  CY    02    2          1,314.0        1,333.8813    1,752,720.00 
                                                                  CY    03    1            487.0          400.0000      194,800.00 
                                                                  CY    04    5          1,365.0          421.5751      575,450.00 
                                                                  CY    05    3          1,193.0          551.5926      658,050.00 
                                                                  CY    07    1            931.0          335.0000      311,885.00 
                                                                  CY    08    2          2,446.0          280.7645      686,750.00 
                                                                  CY    11    2            479.0          390.9081      187,244.96 
 
                                                      UNIT TOTAL  CY         16         8,215.0*          531.5764    4,366,899.96* 
 
                                         ITEM CODE 510051  TOTAL             16                                       4,366,899.96* 
 
 510053  STRUCTURAL CONCRETE, BRIDGE 
 
                                                                  CY    01    2             20.1        1,517.4129       30,500.00 
                                                                  CY    02    4          3,844.8        1,744.3846    6,706,810.00 
                                                                  CY    03    6          1,363.4          724.4902      987,770.00 
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         STRUCTURAL CONCRETE, BRIDGE 
 
                                                                  CY    04   13         10,791.5          712.8738    7,692,978.10 
                                                                  CY    05    5          5,260.0        1,263.9342    6,648,294.00 
                                                                  CY    06    3            926.0          891.9196      825,917.58 
                                                                  CY    07   10          2,308.3        1,208.4239    2,789,405.00 
                                                                  CY    08    5         10,687.0          737.9721    7,886,708.00 
                                                                  CY    09    1              4.0        1,900.0000        7,600.00 
                                                                  CY    10    4            466.1        3,001.2229    1,398,870.00 
                                                                  CY    11    3          1,312.0          738.5090      968,923.78 
                                                                  CY    12    2             11.0        1,944.0000       21,384.00 
 
                                                      UNIT TOTAL  CY         58        36,994.2*          972.1838   35,965,160.46* 
 
                                         ITEM CODE 510053  TOTAL             58                                      35,965,160.46* 
 
 510060  STRUCTURAL CONCRETE, RETAINING WALL 
 
                                                                  CY    01    3            251.0        1,774.1833      445,320.00 
                                                                  CY    02    1            161.0          555.6600       89,461.26 
                                                                  CY    04   10          4,754.0          491.2486    2,335,395.64 
                                                                  CY    06    1             64.0        1,100.0000       70,400.00 
                                                                  CY    07    5         33,010.0          371.8476   12,274,690.00 
                                                                  CY    08    1          3,177.0          300.0000      953,100.00 
                                                                  CY    11    2          5,026.0          332.7756    1,672,530.00 
                                                                  CY    12    2          2,609.0          419.2771    1,093,894.00 
 
                                                      UNIT TOTAL  CY         25        49,052.0*          386.0147   18,934,790.90* 
 
                                         ITEM CODE 510060  TOTAL             25                                      18,934,790.90* 
 
 510061  STRUCTURAL CONCRETE, SOUND WALL 
 
                                                                  CY    08    1             12.0          750.0000        9,000.00 
 
                                                      UNIT TOTAL  CY          1            12.0*          750.0000        9,000.00* 
 
                                         ITEM CODE 510061  TOTAL              1                                           9,000.00* 
 
 510072  STRUCTURAL CONCRETE, BARRIER SLAB 
 
                                                                  CY    01    6            579.0          894.4940      517,912.00 
                                                                  CY    04   11          2,379.0          497.1206    1,182,650.00 
                                                                  CY    05    2             51.0        1,050.9804       53,600.00 
                                                                  CY    07    1            254.0          500.0000      127,000.00 
 
                                                      UNIT TOTAL  CY         20         3,263.0*          576.5130    1,881,162.00* 
 
                                         ITEM CODE 510072  TOTAL             20                                       1,881,162.00* 
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 510080  STRUCTURAL CONCRETE, APPROACH SLAB 
 
                                                                  CY    03    1             32.0        1,200.0000       38,400.00 
                                                                  CY    07    1             43.0        1,772.5000       76,217.50 
 
                                                      UNIT TOTAL  CY          2            75.0*        1,528.2333      114,617.50* 
 
                                         ITEM CODE 510080  TOTAL              2                                         114,617.50* 
 
 510081  AGGREGATE BASE (APPROACH SLAB) 
 
                                                                  CY    02    2             25.0          263.0000        6,575.00 
                                                                  CY    03    2             78.0          117.6282        9,175.00 
                                                                  CY    04    3             17.0          399.4706        6,791.00 
                                                                  CY    05    2             26.0          465.0000       12,090.00 
                                                                  CY    06    2             16.0          457.7100        7,323.36 
                                                                  CY    07    2            163.0          102.3497       16,683.00 
                                                                  CY    08    2             61.0          336.0656       20,500.00 
                                                                  CY    10    2            108.0          186.1111       20,100.00 
                                                                  CY    11    3             97.0          145.3608       14,100.00 
 
                                                      UNIT TOTAL  CY         20           591.0*          191.7722      113,337.36* 
 
                                         ITEM CODE 510081  TOTAL             20                                         113,337.36* 
 
 510085  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE EQ) 
                                                                  CY    04    1             27.0        1,000.0000       27,000.00 
                                                                  CY    05    1             72.0        1,380.0000       99,360.00 
 
                                                      UNIT TOTAL  CY          2            99.0*        1,276.3636      126,360.00* 
 
                                         ITEM CODE 510085  TOTAL              2                                         126,360.00* 
 
 510086  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE N) 
                                                                  CY    02    1             85.0        1,200.0000      102,000.00 
                                                                  CY    03    1            270.0          750.0000      202,500.00 
                                                                  CY    04    2            390.0          609.2308      237,600.00 
                                                                  CY    07    1            349.0          629.0000      219,521.00 
                                                                  CY    08    2            626.0          728.8339      456,250.00 
                                                                  CY    11    1            119.0          849.4400      101,083.36 
                                                                  CY    12    1             89.0          850.0000       75,650.00 
 
                                                      UNIT TOTAL  CY          9         1,928.0*          723.3425    1,394,604.36* 
 
                                         ITEM CODE 510086  TOTAL              9                                       1,394,604.36* 
 
 510087  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE R) 
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 510087  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE R) 
                                                                  CY    02    3            292.0        1,208.2466      352,808.00 
                                                                  CY    03    1             65.0        1,800.0000      117,000.00 
                                                                  CY    04    4            260.0        1,325.5188      344,634.90 
                                                                  CY    05    2            257.0        1,314.4358      337,810.00 
                                                                  CY    06    2            167.0        1,640.9589      274,040.13 
                                                                  CY    07    8          1,955.0          690.0409    1,349,030.00 
                                                                  CY    08    2            603.0          795.4809      479,675.00 
                                                                  CY    10    2          1,071.0          913.7255      978,600.00 
                                                                  CY    11    4          1,333.0          746.2641      994,770.00 
                                                                  CY    12    1             55.0        1,574.5700       86,601.35 
 
                                                      UNIT TOTAL  CY         29         6,058.0*          877.3472    5,314,969.38* 
 
                                         ITEM CODE 510087  TOTAL             29                                       5,314,969.38* 
 
 510088  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE N MODIFIED) 
                                                                  CY    04    1            174.0          900.0000      156,600.00 
                                                                  CY    06    1            116.0          970.0000      112,520.00 
                                                                  CY    10    1             89.0        1,500.0000      133,500.00 
 
                                                      UNIT TOTAL  CY          3           379.0*        1,062.3219      402,620.00* 
 
                                         ITEM CODE 510088  TOTAL              3                                         402,620.00* 
 
 510090  STRUCTURAL CONCRETE, BOX CULVERT 
 
                                                                  CY    02    1             42.0        2,100.0000       88,200.00 
                                                                  CY    04    1              8.0        1,500.0000       12,000.00 
                                                                  CY    05    2            748.0        1,039.9465      777,880.00 
                                                                  CY    07    1            168.0          890.0000      149,520.00 
                                                                  CY    08    1          3,053.0          450.0000    1,373,850.00 
 
                                                      UNIT TOTAL  CY          6         4,019.0*          597.5243    2,401,450.00* 
 
                                         ITEM CODE 510090  TOTAL              6                                       2,401,450.00* 
 
 510092  STRUCTURAL CONCRETE, HEADWALL 
 
                                                                  CY    04    3             59.9        1,316.6945       78,870.00 
                                                                  CY    06    1             34.0        1,500.0000       51,000.00 
                                                                  CY    08    1            774.0          500.0000      387,000.00 
                                                                  CY    11    1             45.0        1,173.6000       52,812.00 
 
                                                      UNIT TOTAL  CY          6           912.9*          624.0355      569,682.00* 
 
                                         ITEM CODE 510092  TOTAL              6                                         569,682.00* 
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 510501  MINOR CONCRETE 
 
                                                                  CY    04    5            264.5          434.8507      115,018.00 
                                                                  CY    08    1              1.0        2,850.0000        2,850.00 
                                                                  CY    10    1            130.0           96.5000       12,545.00 
 
                                                      UNIT TOTAL  CY          7           395.5*          329.7421      130,413.00* 
 
                                         ITEM CODE 510501  TOTAL              7                                         130,413.00* 
 
 510502  MINOR CONCRETE (MINOR STRUCTURE) 
 
                                                                  CY    01   11            281.9        2,539.2231      715,807.00 
                                                                  CY    02    9            103.3        1,750.2721      180,803.11 
                                                                  CY    03   15            201.7        2,626.2766      529,720.00 
                                                                  CY    04   34          1,632.0        1,156.2923    1,887,069.05 
                                                                  CY    05   10            719.0        1,218.1977      875,884.16 
                                                                  CY    06   10            213.0        2,280.2603      485,695.45 
                                                                  CY    07   18          2,290.0        1,525.8087    3,494,102.00 
                                                                  CY    08    6            525.0        1,087.9895      571,194.50 
                                                                  CY    10    7             27.1        1,719.2601       46,591.95 
                                                                  CY    11   13            537.3        2,296.3198    1,233,812.62 
                                                                  CY    12    6             82.7        2,257.1944      186,669.98 
 
                                                      UNIT TOTAL  CY        139         6,613.0*        1,543.5279   10,207,349.82* 
 
                                         ITEM CODE 510502  TOTAL            139                                      10,207,349.82* 
 
 510526  MINOR CONCRETE (BACKFILL) 
 
                                                                  CY    01    1              6.0          300.0000        1,800.00 
                                                                  CY    04    6          1,666.2          259.4662      432,322.58 
                                                                  CY    05    1             26.0          200.0000        5,200.00 
                                                                  CY    07    5            250.0          149.2000       37,300.00 
 
                                                      UNIT TOTAL  CY         13         1,948.2*          244.6477      476,622.58* 
 
                                         ITEM CODE 510526  TOTAL             13                                         476,622.58* 
 
 510800  PAVING NOTCH EXTENSION 
 
                                                                  CF    02    3            156.0          228.0769       35,580.00 
                                                                  CF    03    1             81.0          125.0000       10,125.00 
                                                                  CF    04    4            122.0          326.7361       39,861.80 
                                                                  CF    05    1             60.0          176.0000       10,560.00 
                                                                  CF    06    2            244.0          107.2928       26,179.44 
                                                                  CF    07    8          1,105.0          140.9665      155,768.00 
                                                                  CF    08    1             20.0          295.0000        5,900.00 
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         PAVING NOTCH EXTENSION 
 
                                                                  CF    10    2            596.0          278.5268      166,002.00 
                                                                  CF    11    4            543.0          145.9669       79,260.00 
                                                                  CF    12    1             35.0          173.8700        6,085.45 
 
                                                      UNIT TOTAL  CF         27         2,962.0*          180.7298      535,321.69* 
 
                                         ITEM CODE 510800  TOTAL             27                                         535,321.69* 
 
 510805  DIAPHRAGM BOLSTER 
 
                                                                  EA    05    1             16.0        3,750.0000       60,000.00 
                                                                  EA    08    1             18.0        3,500.0000       63,000.00 
 
                                                      UNIT TOTAL  EA          2            34.0*        3,617.6471      123,000.00* 
 
                                         ITEM CODE 510805  TOTAL              2                                         123,000.00* 
 
 511035  ARCHITECTURAL TREATMENT 
 
                                                                  SQFT  04    1            860.0           30.0000       25,800.00 
                                                                  SQFT  05    1          4,110.0           23.0000       94,530.00 
                                                                  SQFT  08    1          8,030.0            6.0000       48,180.00 
 
                                                      UNIT TOTAL  SQFT        3        13,000.0*           12.9623      168,510.00* 
 
                                         ITEM CODE 511035  TOTAL              3                                         168,510.00* 
 
 511046  HEAVY BLAST TEXTURE 
 
                                                                  SQFT  06    1          4,250.0            7.0000       29,750.00 
 
                                                      UNIT TOTAL  SQFT        1         4,250.0*            7.0000       29,750.00* 
 
                                         ITEM CODE 511046  TOTAL              1                                          29,750.00* 
 
 511055  CONCRETE SURFACE TEXTURE 
 
                                                                  SQFT  04    2          8,949.0           12.6062      112,812.80 
                                                                  SQFT  06    2          3,420.0           11.6842       39,960.00 
                                                                  SQFT  07    1        319,269.0            3.0000      957,807.00 
 
                                                      UNIT TOTAL  SQFT        5       331,638.0*            3.3488    1,110,579.80* 
 
                                         ITEM CODE 511055  TOTAL              5                                       1,110,579.80* 
 
 511063  FRACTURED FIN TEXTURE 
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 511063  FRACTURED FIN TEXTURE 
 
                                                                  SQFT  11    1         20,947.0            4.0000       83,788.00 
 
                                                      UNIT TOTAL  SQFT        1        20,947.0*            4.0000       83,788.00* 
 
                                         ITEM CODE 511063  TOTAL              1                                          83,788.00* 
 
 511064  FRACTURED RIB TEXTURE 
 
                                                                  SQFT  04    2          1,171.0           38.9291       45,586.00 
                                                                  SQFT  12    1          3,961.0           18.0000       71,298.00 
 
                                                      UNIT TOTAL  SQFT        3         5,132.0*           22.7755      116,884.00* 
 
                                         ITEM CODE 511064  TOTAL              3                                         116,884.00* 
 
 511106  DRILL AND BOND DOWEL 
 
                                                                  LF    02    1            540.0            8.0000        4,320.00 
                                                                  LF    04    6         12,622.0           30.1546      380,610.83 
                                                                  LF    05    1          6,404.0           18.0000      115,272.00 
                                                                  LF    06    2          2,429.0           29.9965       72,861.40 
                                                                  LF    07    7          6,559.0           19.8258      130,037.16 
                                                                  LF    08    2          7,020.0           25.2671      177,375.00 
                                                                  LF    09    1             46.0           27.0000        1,242.00 
                                                                  LF    10    3          1,351.0           47.9275       64,750.00 
                                                                  LF    11    1          1,705.0           16.4300       28,013.15 
 
                                                      UNIT TOTAL  LF         24        38,676.0*           25.1960      974,481.54* 
 
                                         ITEM CODE 511106  TOTAL             24                                         974,481.54* 
 
 511110  DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 
 
                                                                  EA    03    2          1,172.0           19.0068       22,276.00 
                                                                  EA    04    1            355.0           55.0000       19,525.00 
                                                                  EA    07    1            180.0           30.0000        5,400.00 
                                                                  EA    08    1             12.0           75.0000          900.00 
 
                                                      UNIT TOTAL  EA          5         1,719.0*           27.9820       48,101.00* 
 
                                         ITEM CODE 511110  TOTAL              5                                          48,101.00* 
 
 511118  CLEAN EXPANSION JOINT 
 
                                                                  LF    01    3          1,200.0           23.7125       28,455.00 
                                                                  LF    02    4          2,263.0           38.4892       87,101.00 
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         CLEAN EXPANSION JOINT 
 
                                                                  LF    03    4          5,815.0           27.0659      157,388.00 
                                                                  LF    04   10         57,600.0           19.6703    1,133,011.02 
                                                                  LF    05    5            870.0           25.7569       22,408.50 
                                                                  LF    06    4          3,656.0           17.4890       63,939.80 
                                                                  LF    07   16         25,092.0           16.6109      416,800.30 
                                                                  LF    08    3          3,832.0           16.1177       61,762.88 
                                                                  LF    10    2            924.0           37.5108       34,660.00 
                                                                  LF    11    1          3,393.0           19.4000       65,824.20 
                                                                  LF    12    2          2,587.0           17.6927       45,770.96 
 
                                                      UNIT TOTAL  LF         54       107,232.0*           19.7434    2,117,121.66* 
 
                                         ITEM CODE 511118  TOTAL             54                                       2,117,121.66* 
 
 511123  CONCRETE (RAPID SETTING) 
 
                                                                  CF    11    1          1,590.0           45.0000       71,550.00 
 
                                                      UNIT TOTAL  CF          1         1,590.0*           45.0000       71,550.00* 
                                                                  CY    04    1              9.0        2,000.0000       18,000.00 
                                                                  CY    11    1            570.0          550.0000      313,500.00 
 
                                                      UNIT TOTAL  CY          2           579.0*          572.5389      331,500.00* 
 
                                         ITEM CODE 511123  TOTAL              3                                         403,050.00* 
 
 512202  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (30'-40') 
                                                                  EA    08    1              3.0       11,000.0000       33,000.00 
 
                                                      UNIT TOTAL  EA          1             3.0*       11,000.0000       33,000.00* 
 
                                         ITEM CODE 512202  TOTAL              1                                          33,000.00* 
 
 512203  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (40'-50') 
                                                                  EA    05    1             12.0       15,000.0000      180,000.00 
                                                                  EA    08    1             15.0       10,000.0000      150,000.00 
 
                                                      UNIT TOTAL  EA          2            27.0*       12,222.2222      330,000.00* 
 
                                         ITEM CODE 512203  TOTAL              2                                         330,000.00* 
 
 512204  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (50'-60') 
                                                                  EA    04    1             10.0       12,000.0000      120,000.00 
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         FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (50'-60') 
                                                                  EA    08    1             43.0       11,000.0000      473,000.00 
 
                                                      UNIT TOTAL  EA          2            53.0*       11,188.6792      593,000.00* 
 
                                         ITEM CODE 512204  TOTAL              2                                         593,000.00* 
 
 512205  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (60'-70') 
                                                                  EA    03    1             16.0       13,500.0000      216,000.00 
                                                                  EA    05    1              2.0       18,000.0000       36,000.00 
                                                                  EA    08    1             17.0       12,000.0000      204,000.00 
 
                                                      UNIT TOTAL  EA          3            35.0*       13,028.5714      456,000.00* 
 
                                         ITEM CODE 512205  TOTAL              3                                         456,000.00* 
 
 512206  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (70'-80') 
                                                                  EA    05    1              4.0       20,000.0000       80,000.00 
 
                                                      UNIT TOTAL  EA          1             4.0*       20,000.0000       80,000.00* 
 
                                         ITEM CODE 512206  TOTAL              1                                          80,000.00* 
 
 512208  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (90'-100') 
                                                                  EA    03    1              6.0       20,000.0000      120,000.00 
 
                                                      UNIT TOTAL  EA          1             6.0*       20,000.0000      120,000.00* 
 
                                         ITEM CODE 512208  TOTAL              1                                         120,000.00* 
 
 512209  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (100'-110') 
                                                                  EA    05    1             12.0       37,230.0000      446,760.00 
 
                                                      UNIT TOTAL  EA          1            12.0*       37,230.0000      446,760.00* 
 
                                         ITEM CODE 512209  TOTAL              1                                         446,760.00* 
 
 512224  FURNISH PRECAST PRESTRESSED CONCRETE BOX 
          GIRDER (70'-80') 
                                                                  EA    07    1             14.0       30,000.0000      420,000.00 
 
                                                      UNIT TOTAL  EA          1            14.0*       30,000.0000      420,000.00* 
 
                                         ITEM CODE 512224  TOTAL              1                                         420,000.00* 
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 512279  FURNISH PRECAST PRESTRESSED CONCRETE 
         BULB-TEE GIRDER (100'-110') 
                                                                  EA    08    1             14.0       41,000.0000      574,000.00 
 
                                                      UNIT TOTAL  EA          1            14.0*       41,000.0000      574,000.00* 
 
                                         ITEM CODE 512279  TOTAL              1                                         574,000.00* 
 
 512283  FURNISH PRECAST PRESTRESSED CONCRETE 
         BULB-TEE GIRDER (140'-150') 
                                                                  EA    08    1             15.0       64,000.0000      960,000.00 
 
                                                      UNIT TOTAL  EA          1            15.0*       64,000.0000      960,000.00* 
 
                                         ITEM CODE 512283  TOTAL              1                                         960,000.00* 
 
 512289  FURNISH PRECAST PRESTRESSED CONCRETE 
         BULB-TEE GIRDER (50'-60') 
                                                                  EA    08    1             10.0       23,000.0000      230,000.00 
 
                                                      UNIT TOTAL  EA          1            10.0*       23,000.0000      230,000.00* 
 
                                         ITEM CODE 512289  TOTAL              1                                         230,000.00* 
 
 512500  ERECT PRECAST PRESTRESSED CONCRETE 
         GIRDER 
                                                                  EA    02    1             10.0        3,875.0000       38,750.00 
                                                                  EA    03    2             24.0        4,250.0000      102,000.00 
                                                                  EA    04    1             10.0        3,000.0000       30,000.00 
                                                                  EA    05    2             30.0        5,600.0000      168,000.00 
                                                                  EA    08    1            117.0        3,000.0000      351,000.00 
 
                                                      UNIT TOTAL  EA          7           191.0*        3,611.2565      689,750.00* 
 
                                         ITEM CODE 512500  TOTAL              7                                         689,750.00* 
 
 512502  ERECT PRECAST PRESTRESSED CONCRETE BOX 
         GIRDER 
                                                                  EA    07    1             22.0        4,100.0000       90,200.00 
 
                                                      UNIT TOTAL  EA          1            22.0*        4,100.0000       90,200.00* 
 
                                         ITEM CODE 512502  TOTAL              1                                          90,200.00* 
 
 512510  ERECT PRECAST PRESTRESSED CONCRETE DECK 
         UNIT 
                                                                  EA    07    1             30.0        1,030.0000       30,900.00 
 
                                                      UNIT TOTAL  EA          1            30.0*        1,030.0000       30,900.00* 
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                                         ITEM CODE 512510  TOTAL              1                                          30,900.00* 
 
 519078  SNOWPLOW DEFLECTOR 
 
                                                                  EA    03    1             36.0          350.0000       12,600.00 
 
                                                      UNIT TOTAL  EA          1            36.0*          350.0000       12,600.00* 
 
                                         ITEM CODE 519078  TOTAL              1                                          12,600.00* 
 
 519081  JOINT SEAL (MR 1/2") 
 
                                                                  LF    01    2            454.0           23.3150       10,585.00 
                                                                  LF    02    3          1,027.0           33.4810       34,385.00 
                                                                  LF    03    3          1,823.0           24.8508       45,303.00 
                                                                  LF    04   11         37,930.0           15.6672      594,258.40 
                                                                  LF    05    3            409.0           29.3262       11,994.40 
                                                                  LF    06    4          2,420.0           25.5912       61,930.67 
                                                                  LF    07   14         15,436.0           20.0656      309,732.91 
                                                                  LF    08    3          1,468.0           24.0423       35,294.12 
                                                                  LF    10    1            576.0           20.0000       11,520.00 
                                                                  LF    11    3          1,277.0           31.9524       40,803.20 
 
                                                      UNIT TOTAL  LF         47        62,820.0*           18.3987    1,155,806.70* 
 
                                         ITEM CODE 519081  TOTAL             47                                       1,155,806.70* 
 
 519088  JOINT SEAL (MR 1") 
 
                                                                  LF    01    2            337.0           35.4303       11,940.00 
                                                                  LF    02    6          1,556.0           55.0823       85,708.00 
                                                                  LF    03    6          1,986.0           53.3797      106,012.00 
                                                                  LF    04   10          8,128.0           37.2061      302,411.18 
                                                                  LF    05    2            147.0          123.8306       18,203.10 
                                                                  LF    06    6          1,687.0           47.9246       80,848.86 
                                                                  LF    07   10          5,111.0           25.0316      127,936.58 
                                                                  LF    08    3          2,282.0           42.3867       96,726.50 
                                                                  LF    10    3            918.0           48.8562       44,850.00 
                                                                  LF    11    2            188.0           17.8106        3,348.40 
                                                                  LF    12    1          1,601.0           26.1700       41,898.17 
 
                                                      UNIT TOTAL  LF         51        23,941.0*           38.4229      919,882.79* 
 
                                         ITEM CODE 519088  TOTAL             51                                         919,882.79* 
 
 519091  JOINT SEAL (MR 1 1/2") 
 
                                                                  LF    01    1             64.0           84.0000        5,376.00 
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         JOINT SEAL (MR 1 1/2") 
 
                                                                  LF    02    2            134.0           79.1045       10,600.00 
                                                                  LF    03    4            714.0           85.6863       61,180.00 
                                                                  LF    04    4          1,218.0           87.4709      106,539.54 
                                                                  LF    05    2            181.0           76.7052       13,883.65 
                                                                  LF    06    1             58.0           65.6300        3,806.54 
                                                                  LF    07    5          3,219.0           55.5789      178,908.56 
                                                                  LF    08    2            148.0           74.0243       10,955.59 
                                                                  LF    10    1            112.0          120.0000       13,440.00 
                                                                  LF    11    3            994.0           65.1710       64,780.00 
                                                                  LF    12    2            730.0           53.6985       39,199.90 
 
                                                      UNIT TOTAL  LF         27         7,572.0*           67.1777      508,669.78* 
 
                                         ITEM CODE 519091  TOTAL             27                                         508,669.78* 
 
 519092  JOINT SEAL ASSEMBLY (MR 2 1/2") 
 
                                                                  LF    04    2            171.0          215.9649       36,930.00 
                                                                  LF    08    1             87.0          320.0000       27,840.00 
                                                                  LF    10    1            422.0          500.0000      211,000.00 
 
                                                      UNIT TOTAL  LF          4           680.0*          405.5441      275,770.00* 
 
                                         ITEM CODE 519092  TOTAL              4                                         275,770.00* 
 
 519093  JOINT SEAL ASSEMBLY (MR 3") 
 
                                                                  LF    04    2            170.0          230.2318       39,139.40 
 
                                                      UNIT TOTAL  LF          2           170.0*          230.2318       39,139.40* 
 
                                         ITEM CODE 519093  TOTAL              2                                          39,139.40* 
 
 519094  JOINT SEAL ASSEMBLY (MR 3 1/2") 
 
                                                                  LF    12    1             67.0          260.0000       17,420.00 
 
                                                      UNIT TOTAL  LF          1            67.0*          260.0000       17,420.00* 
 
                                         ITEM CODE 519094  TOTAL              1                                          17,420.00* 
 
 519095  JOINT SEAL ASSEMBLY (MR 4") 
 
                                                                  LF    04    2            297.0          248.2492       73,730.00 
                                                                  LF    08    1             40.0          330.0000       13,200.00 
                                                                  LF    11    1             38.0          253.0000        9,614.00 
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         JOINT SEAL ASSEMBLY (MR 4") 
 
                                                                  LF    12    1             56.0          140.0000        7,840.00 
 
                                                      UNIT TOTAL  LF          5           431.0*          242.1903      104,384.00* 
 
                                         ITEM CODE 519095  TOTAL              5                                         104,384.00* 
 
 519099  JOINT SEAL ASSEMBLY (MR 6") 
 
                                                                  LF    02    1             80.0        3,500.0000      280,000.00 
                                                                  LF    05    1             40.0        1,100.0000       44,000.00 
 
                                                      UNIT TOTAL  LF          2           120.0*        2,700.0000      324,000.00* 
 
                                         ITEM CODE 519099  TOTAL              2                                         324,000.00* 
 
 519100  JOINT SEAL (MR 2") 
 
                                                                  LF    01    1             64.0          108.0000        6,912.00 
                                                                  LF    03    2          1,207.0          101.6197      122,655.00 
                                                                  LF    04    6          2,396.0          135.2924      324,160.64 
                                                                  LF    05    4            773.0          150.5157      116,348.60 
                                                                  LF    07    3            975.0           84.9456       82,822.00 
                                                                  LF    08    2            734.0           93.5831       68,690.00 
                                                                  LF    10    2            514.0          127.0817       65,320.00 
                                                                  LF    11    4          1,166.0          125.4580      146,284.00 
 
                                                      UNIT TOTAL  LF         24         7,829.0*          119.1969      933,192.24* 
 
                                         ITEM CODE 519100  TOTAL             24                                         933,192.24* 
 
 519101  JOINT SEAL (TYPE A) 
 
                                                                  LF    03    1             24.0          121.0000        2,904.00 
                                                                  LF    04    1          3,220.0           13.0000       41,860.00 
                                                                  LF    11    3          1,080.0           68.6667       74,160.00 
 
                                                      UNIT TOTAL  LF          5         4,324.0*           27.5032      118,924.00* 
 
                                         ITEM CODE 519101  TOTAL              5                                         118,924.00* 
 
 519102  JOINT SEAL (TYPE AL) 
 
                                                                  LF    02    1            176.0           34.0000        5,984.00 
                                                                  LF    04    3          1,510.0           31.2580       47,199.60 
                                                                  LF    05    1            175.0           17.0000        2,975.00 
                                                                  LF    07    9          2,792.0           31.6331       88,319.50 
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         JOINT SEAL (TYPE AL) 
 
                                                                  LF    08    1            120.0           33.2900        3,994.80 
 
                                                      UNIT TOTAL  LF         15         4,773.0*           31.1068      148,472.90* 
 
                                         ITEM CODE 519102  TOTAL             15                                         148,472.90* 
 
 519133  JOINT SEAL (ASPHALTIC PLUG) 
 
                                                                  LF    04    1            416.0          170.6700       70,998.72 
                                                                  LF    08    1            164.0          101.5900       16,660.76 
 
                                                      UNIT TOTAL  LF          2           580.0*          151.1370       87,659.48* 
 
                                         ITEM CODE 519133  TOTAL              2                                          87,659.48* 
 
 520101  BAR REINFORCING STEEL 
 
                                                                  LB    03    1         16,500.0            1.3000       21,450.00 
                                                                  LB    04    4        156,035.0            1.0489      163,669.76 
                                                                  LB    05    1         13,783.0            1.3500       18,607.05 
                                                                  LB    06    2          7,550.0            3.8752       29,257.60 
                                                                  LB    07    6        890,696.0            1.1243    1,001,442.80 
                                                                  LB    08    1        798,022.0             .8500      678,318.70 
                                                                  LB    11    1          6,376.0           10.9800       70,008.48 
 
                                                      UNIT TOTAL  LB         16     1,888,962.0*            1.0497    1,982,754.39* 
 
                                         ITEM CODE 520101  TOTAL             16                                       1,982,754.39* 
 
 520102  BAR REINFORCING STEEL (BRIDGE) 
 
                                                                  LB    02    2      1,687,000.0             .8657    1,460,450.00 
                                                                  LB    03    5        467,495.0            1.1745      549,064.00 
                                                                  LB    04   10      3,016,441.0             .8717    2,629,552.71 
                                                                  LB    05    5      2,967,426.0            1.0055    2,983,722.76 
                                                                  LB    06    3        291,464.0            1.0718      312,398.21 
                                                                  LB    07    8      1,276,083.0             .8953    1,142,440.85 
                                                                  LB    08    4      3,750,014.0             .8558    3,209,263.60 
                                                                  LB    09    1          2,333.0            7.5000       17,497.50 
                                                                  LB    10    3         90,429.3            1.3975      126,377.80 
                                                                  LB    11    2        458,660.0            1.4309      656,288.31 
                                                                  LB    12    1            900.0             .4400          396.00 
 
                                                      UNIT TOTAL  LB         44    14,008,245.3*             .9343   13,087,451.74* 
 
                                         ITEM CODE 520102  TOTAL             44                                      13,087,451.74* 
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 520103  BAR REINFORCING STEEL (RETAINING WALL) 
 
                                                                  LB    01    3         21,315.0            1.6110       34,337.50 
                                                                  LB    02    1         19,100.0            1.0000       19,100.00 
                                                                  LB    04   11        674,000.0            1.1987      807,911.20 
                                                                  LB    05    2         16,962.0            1.2648       21,454.08 
                                                                  LB    07    5      4,966,076.0             .7558    3,753,158.55 
                                                                  LB    08    1        393,439.0             .9000      354,095.10 
                                                                  LB    11    2        514,454.0            1.0092      519,202.95 
                                                                  LB    12    2      1,375,541.0             .6949      955,876.52 
 
                                                      UNIT TOTAL  LB         27     7,980,887.0*             .8101    6,465,135.90* 
 
                                         ITEM CODE 520103  TOTAL             27                                       6,465,135.90* 
 
 520105  BAR REINFORCING STEEL (SOUND WALL) 
 
                                                                  LB    08    1        101,500.0             .8000       81,200.00 
 
                                                      UNIT TOTAL  LB          1       101,500.0*             .8000       81,200.00* 
 
                                         ITEM CODE 520105  TOTAL              1                                          81,200.00* 
 
 520106  BAR REINFORCING STEEL (EPOXY COATED) 
 
                                                                  LB    03    2         46,926.0            2.3240      109,056.00 
                                                                  LB    04    2         13,314.0            2.4214       32,238.00 
                                                                  LB    05    1          2,591.0            3.5000        9,068.50 
                                                                  LB    06    1          9,415.0            2.0000       18,830.00 
 
                                                      UNIT TOTAL  LB          6        72,246.0*            2.3419      169,192.50* 
 
                                         ITEM CODE 520106  TOTAL              6                                         169,192.50* 
 
 520107  BAR REINFORCING STEEL (BOX CULVERT) 
 
                                                                  LB    02    1          8,800.0            2.0500       18,040.00 
                                                                  LB    05    2        163,889.0            1.0787      176,790.55 
                                                                  LB    07    1         30,057.0            1.0000       30,057.00 
 
                                                      UNIT TOTAL  LB          4       202,746.0*            1.1092      224,887.55* 
 
                                         ITEM CODE 520107  TOTAL              4                                         224,887.55* 
 
 520110  BAR REINFORCING STEEL (EPOXY COATED) 
         (BRIDGE) 
                                                                  LB    02    4        270,091.0            1.4655      395,830.00 
                                                                  LB    03    2         85,605.0            1.5747      134,798.50 
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         BAR REINFORCING STEEL (EPOXY COATED) 
         (BRIDGE) 
                                                                  LB    04    3        397,844.0            1.3866      551,658.72 
                                                                  LB    05    2         83,355.0            1.9412      161,812.17 
                                                                  LB    06    1         52,102.0            1.3500       70,337.70 
                                                                  LB    08    1        304,700.0            1.7500      533,225.00 
 
                                                      UNIT TOTAL  LB         13     1,193,697.0*            1.5478    1,847,662.09* 
 
                                         ITEM CODE 520110  TOTAL             13                                       1,847,662.09* 
 
 520115  BAR REINFORCING STEEL (GALVANIZED) 
 
                                                                  LB    08    1          2,600.0            2.0000        5,200.00 
 
                                                      UNIT TOTAL  LB          1         2,600.0*            2.0000        5,200.00* 
 
                                         ITEM CODE 520115  TOTAL              1                                           5,200.00* 
 
 520120  HEADED BAR REINFORCEMENT 
 
                                                                  EA    02    2          3,772.0           21.3266       80,444.00 
                                                                  EA    04    3          8,744.0            8.5335       74,617.00 
                                                                  EA    05    1             24.0           30.0000          720.00 
                                                                  EA    07    1            536.0           12.0000        6,432.00 
                                                                  EA    08    2            312.0           28.0769        8,760.00 
 
                                                      UNIT TOTAL  EA          9        13,388.0*           12.7706      170,973.00* 
 
                                         ITEM CODE 520120  TOTAL              9                                         170,973.00* 
 
 530050  SCULPTED SHOTCRETE 
 
                                                                  SQFT  04    1          1,553.0           34.2600       53,205.78 
                                                                  SQFT  05    1          3,245.0            6.8300       22,163.35 
 
                                                      UNIT TOTAL  SQFT        2         4,798.0*           15.7084       75,369.13* 
 
                                         ITEM CODE 530050  TOTAL              2                                          75,369.13* 
 
 530200  STRUCTURAL SHOTCRETE 
 
                                                                  CY    04    3            497.0          793.2448      394,242.65 
                                                                  CY    05    1            164.0          755.3300      123,874.12 
                                                                  CY    07    1          1,959.0          360.0000      705,240.00 
                                                                  CY    08    1            197.0          450.0000       88,650.00 
                                                                  CY    11    1             20.0          895.0000       17,900.00 
                                                                  CY    12    1             70.0          710.0000       49,700.00 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   174 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  CY          8         2,907.0*          474.5809    1,379,606.77* 
 
                                         ITEM CODE 530200  TOTAL              8                                       1,379,606.77* 
 
 540100  DECK SEAL 
 
                                                                  SQFT  04    1          5,832.0            2.9100       16,971.12 
 
                                                      UNIT TOTAL  SQFT        1         5,832.0*            2.9100       16,971.12* 
 
                                         ITEM CODE 540100  TOTAL              1                                          16,971.12* 
 
 540101  ASPHALT MEMBRANE WATERPROOFING 
 
                                                                  SQFT  02    1            680.0            4.0000        2,720.00 
                                                                  SQFT  07    1            297.0           32.1000        9,533.70 
                                                                  SQFT  11    1            618.0           13.4600        8,318.28 
 
                                                      UNIT TOTAL  SQFT        3         1,595.0*           12.8978       20,571.98* 
 
                                         ITEM CODE 540101  TOTAL              3                                          20,571.98* 
 
 540115  SLURRY LEVELING COURSE 
 
                                                                  GAL   04    1            350.0          310.0000      108,500.00 
 
                                                      UNIT TOTAL  GAL         1           350.0*          310.0000      108,500.00* 
 
                                         ITEM CODE 540115  TOTAL              1                                         108,500.00* 
 
 550101  STRUCTURAL STEEL 
 
                                                                  LB    04    1         90,720.0            2.8400      257,644.80 
 
                                                      UNIT TOTAL  LB          1        90,720.0*            2.8400      257,644.80* 
 
                                         ITEM CODE 550101  TOTAL              1                                         257,644.80* 
 
 550102  STRUCTURAL STEEL (BRIDGE) 
 
                                                                  LB    01    1          3,360.0           19.4500       65,352.00 
                                                                  LB    04    2         55,456.0           16.5353      916,980.00 
                                                                  LB    06    1             30.0          150.0000        4,500.00 
                                                                  LB    08    1         13,887.0            5.0000       69,435.00 
 
                                                      UNIT TOTAL  LB          5        72,733.0*           14.5225    1,056,267.00* 
 
                                         ITEM CODE 550102  TOTAL              5                                       1,056,267.00* 
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 550110  COLUMN CASING 
 
                                                                  LB    02    1         93,500.0            5.0000      467,500.00 
                                                                  LB    07    1          6,140.0            7.3000       44,822.00 
                                                                  LB    11    1         30,618.0            3.4400      105,325.92 
 
                                                      UNIT TOTAL  LB          3       130,258.0*            4.7417      617,647.92* 
 
                                         ITEM CODE 550110  TOTAL              3                                         617,647.92* 
 
 550203  FURNISH STRUCTURAL STEEL (BRIDGE) 
 
                                                                  LB    07    1         46,400.0            3.0000      139,200.00 
 
                                                      UNIT TOTAL  LB          1        46,400.0*            3.0000      139,200.00* 
 
                                         ITEM CODE 550203  TOTAL              1                                         139,200.00* 
 
 550204  ERECT STRUCTURAL STEEL (BRIDGE) 
 
                                                                  LB    07    1         46,400.0           18.0000      835,200.00 
 
                                                      UNIT TOTAL  LB          1        46,400.0*           18.0000      835,200.00* 
 
                                         ITEM CODE 550204  TOTAL              1                                         835,200.00* 
 
 560203  FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
         WITH WALKWAY) 
                                                                  LB    03    1         48,607.0            5.5000      267,338.50 
                                                                  LB    07    2          6,988.0            4.9665       34,705.75 
 
                                                      UNIT TOTAL  LB          3        55,595.0*            5.4329      302,044.25* 
 
                                         ITEM CODE 560203  TOTAL              3                                         302,044.25* 
 
 560204  INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
         WITH WALKWAY) 
                                                                  LB    03    1         48,607.0            2.1000      102,074.70 
                                                                  LB    07    2          6,988.0            1.6725       11,687.20 
 
                                                      UNIT TOTAL  LB          3        55,595.0*            2.0463      113,761.90* 
 
                                         ITEM CODE 560204  TOTAL              3                                         113,761.90* 
 
 560205   INSTALL REMOVABLE SIGN PANEL FRAME 
 
                                                                  LB    02    1          3,560.0            2.0000        7,120.00 
                                                                  LB    04    1          2,200.0            8.4000       18,480.00 
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                                                      UNIT TOTAL  LB          2         5,760.0*            4.4444       25,600.00* 
 
                                         ITEM CODE 560205  TOTAL              2                                          25,600.00* 
 
 560206  FURNISH REMOVABLE SIGN PANEL FRAME 
         WITH SIGN PANELS ATTACHED 
                                                                  LB    02    1          3,560.0            7.0000       24,920.00 
                                                                  LB    04    1          2,200.0            3.5000        7,700.00 
 
                                                      UNIT TOTAL  LB          2         5,760.0*            5.6632       32,620.00* 
 
                                         ITEM CODE 560206  TOTAL              2                                          32,620.00* 
 
 560208  FURNISH SIGN STRUCTURE (TUBULAR) 
 
                                                                  LB    02    1         93,340.0            4.0000      373,360.00 
                                                                  LB    11    1         35,853.0            3.3000      118,314.90 
 
                                                      UNIT TOTAL  LB          2       129,193.0*            3.8057      491,674.90* 
 
                                         ITEM CODE 560208  TOTAL              2                                         491,674.90* 
 
 560209  INSTALL SIGN STRUCTURE (TUBULAR) 
 
                                                                  LB    02    1         93,340.0             .2800       26,135.20 
                                                                  LB    11    1         35,853.0             .1400        5,019.42 
 
                                                      UNIT TOTAL  LB          2       129,193.0*             .2411       31,154.62* 
 
                                         ITEM CODE 560209  TOTAL              2                                          31,154.62* 
 
 560213  FURNISH SIGN STRUCTURE (LIGHTWEIGHT) 
 
                                                                  LB    03    1          2,047.0            8.5000       17,399.50 
                                                                  LB    07    1          7,979.0            5.0000       39,895.00 
 
                                                      UNIT TOTAL  LB          2        10,026.0*            5.7146       57,294.50* 
 
                                         ITEM CODE 560213  TOTAL              2                                          57,294.50* 
 
 560214  INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 
 
                                                                  LB    03    1          2,047.0            1.0000        2,047.00 
                                                                  LB    07    1          7,979.0            1.0000        7,979.00 
 
                                                      UNIT TOTAL  LB          2        10,026.0*            1.0000       10,026.00* 
 
                                         ITEM CODE 560214  TOTAL              2                                          10,026.00* 
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 560218  FURNISH SIGN STRUCTURE (TRUSS) 
 
                                                                  LB    02    1        177,235.0            3.1000      549,428.50 
                                                                  LB    03    4        136,075.0            3.2463      441,733.80 
                                                                  LB    04    2        242,344.0            2.9300      710,072.00 
                                                                  LB    06    1         15,000.0            5.7500       86,250.00 
                                                                  LB    07    6        965,543.0            3.1483    3,039,822.53 
                                                                  LB    08    1        216,830.0            3.0000      650,490.00 
                                                                  LB    09    1         55,840.0            3.8000      212,192.00 
                                                                  LB    10    4        121,128.0            3.4581      418,868.00 
                                                                  LB    11    1         51,016.0            3.6200      184,677.92 
                                                                  LB    12    1         23,643.0            3.5500       83,932.65 
 
                                                      UNIT TOTAL  LB         22     2,004,654.0*            3.1813    6,377,467.40* 
 
                                         ITEM CODE 560218  TOTAL             22                                       6,377,467.40* 
 
 560219  INSTALL SIGN STRUCTURE (TRUSS) 
 
                                                                  LB    02    1        177,235.0             .3000       53,170.50 
                                                                  LB    03    3        133,053.0             .2798       37,230.40 
                                                                  LB    04    2        242,344.0             .3558       86,222.80 
                                                                  LB    06    1         15,000.0            1.1500       17,250.00 
                                                                  LB    07    6        964,980.0             .4281      413,133.46 
                                                                  LB    08    1        216,830.0             .3000       65,049.00 
                                                                  LB    09    1         55,840.0             .2300       12,843.20 
                                                                  LB    10    4        121,128.0             .3614       43,781.60 
                                                                  LB    11    1         51,016.0             .2700       13,774.32 
                                                                  LB    12    1         23,643.0             .1600        3,782.88 
 
                                                      UNIT TOTAL  LB         21     2,001,069.0*             .3729      746,238.16* 
 
                                         ITEM CODE 560219  TOTAL             21                                         746,238.16* 
 
 560223  FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
         WITHOUT WALKWAY) 
                                                                  LB    02    1          4,260.0            7.0000       29,820.00 
                                                                  LB    03    1            810.0            6.5000        5,265.00 
                                                                  LB    04    5         11,710.0            7.7885       91,203.10 
                                                                  LB    07    1            318.0           20.0000        6,360.00 
 
                                                      UNIT TOTAL  LB          8        17,098.0*            7.7581      132,648.10* 
 
                                         ITEM CODE 560223  TOTAL              8                                         132,648.10* 
 
 560224  INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
         WITHOUT WALKWAY) 
                                                                  LB    02    1          4,260.0           10.0000       42,600.00 
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         INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
         WITHOUT WALKWAY) 
                                                                  LB    03    1            810.0            2.1000        1,701.00 
                                                                  LB    04    5         11,710.0            4.8057       56,274.95 
                                                                  LB    07    1            318.0           10.0000        3,180.00 
 
                                                      UNIT TOTAL  LB          8        17,098.0*            6.0683      103,755.95* 
 
                                         ITEM CODE 560224  TOTAL              8                                         103,755.95* 
 
 560233  FURNISH FORMED PANEL SIGN (OVERHEAD) 
 
                                                                  SQFT  04    2          8,230.0           14.9863      123,337.50 
                                                                  SQFT  07    2          7,510.0           20.1951      151,665.00 
 
                                                      UNIT TOTAL  SQFT        4        15,740.0*           17.4716      275,002.50* 
 
                                         ITEM CODE 560233  TOTAL              4                                         275,002.50* 
 
 560244  FURNISH LAMINATED PANEL SIGN (1"-TYPE A) 
 
                                                                  SQFT  03    1            310.0           35.0000       10,850.00 
                                                                  SQFT  04    6          1,531.0           25.8068       39,510.20 
                                                                  SQFT  07    1            630.0           26.9000       16,947.00 
                                                                  SQFT  08    1          1,910.0           20.0000       38,200.00 
                                                                  SQFT  11    1            880.0           23.4100       20,600.80 
                                                                  SQFT  12    4            572.0           34.1014       19,506.00 
 
                                                      UNIT TOTAL  SQFT       14         5,833.0*           24.9638      145,614.00* 
 
                                         ITEM CODE 560244  TOTAL             14                                         145,614.00* 
 
 560245  FURNISH LAMINATED PANEL SIGN (1"-TYPE B) 
 
                                                                  SQFT  02    1            220.0           27.0000        5,940.00 
                                                                  SQFT  05    1             59.0           41.0000        2,419.00 
                                                                  SQFT  07    1          1,170.0           23.0000       26,910.00 
                                                                  SQFT  08    1            140.0           20.0000        2,800.00 
                                                                  SQFT  12    1             90.0           18.6000        1,674.00 
 
                                                      UNIT TOTAL  SQFT        5         1,679.0*           23.6706       39,743.00* 
 
                                         ITEM CODE 560245  TOTAL              5                                          39,743.00* 
 
 560246  FURNISH LAMINATED PANEL SIGN 
         (2 1/2"-TYPE B) 
                                                                  SQFT  02    1            150.0           34.0000        5,100.00 
                                                                  SQFT  04    1            330.0           36.0000       11,880.00 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   179 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         FURNISH LAMINATED PANEL SIGN 
         (2 1/2"-TYPE B) 
                                                                  SQFT  05    1            150.0           44.0000        6,600.00 
                                                                  SQFT  08    1            200.0           20.0000        4,000.00 
 
                                                      UNIT TOTAL  SQFT        4           830.0*           33.2289       27,580.00* 
 
                                         ITEM CODE 560246  TOTAL              4                                          27,580.00* 
 
 560248  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.063"-UNFRAMED) 
                                                                  SQFT  01    3            470.0           12.0638        5,670.00 
                                                                  SQFT  02    6            263.5           12.3697        3,259.42 
                                                                  SQFT  03    9            220.0           24.9130        5,480.85 
                                                                  SQFT  04   16          2,482.3           15.1225       37,538.50 
                                                                  SQFT  05    4            305.0           17.5393        5,349.50 
                                                                  SQFT  06    7            227.0           20.6205        4,680.85 
                                                                  SQFT  07    7          3,773.0           11.9005       44,900.40 
                                                                  SQFT  08    4            875.0           15.1014       13,213.75 
                                                                  SQFT  09    2            105.0           25.8357        2,712.75 
                                                                  SQFT  10   13            963.0           13.4686       12,970.30 
                                                                  SQFT  11    4            158.0           13.6623        2,158.64 
                                                                  SQFT  12   10          1,603.0           15.4860       24,824.00 
 
                                                      UNIT TOTAL  SQFT       85        11,444.8*           14.2212      162,758.96* 
 
                                         ITEM CODE 560248  TOTAL             85                                         162,758.96* 
 
 560249  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.080"-UNFRAMED) 
                                                                  SQFT  01    2             26.0           21.7692          566.00 
                                                                  SQFT  02    5            470.0           14.6319        6,877.00 
                                                                  SQFT  03    4            204.0           15.2598        3,113.00 
                                                                  SQFT  04   10            712.0           19.9087       14,175.00 
                                                                  SQFT  05    2            252.0           14.1270        3,560.00 
                                                                  SQFT  06    3            260.0           16.3423        4,249.00 
                                                                  SQFT  07    8          5,091.0           14.8664       75,685.00 
                                                                  SQFT  08    4          1,110.0           15.2523       16,930.00 
                                                                  SQFT  10    3             24.0           15.6354          375.25 
                                                                  SQFT  11    4            798.0           12.0294        9,599.50 
                                                                  SQFT  12    6            296.0           16.5270        4,892.00 
 
                                                      UNIT TOTAL  SQFT       51         9,243.0*           15.1490      140,021.75* 
 
                                         ITEM CODE 560249  TOTAL             51                                         140,021.75* 
 
 560250  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.125"-UNFRAMED) 
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 560250  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.125"-UNFRAMED) 
                                                                  SQFT  04    1             32.0           35.7500        1,144.00 
 
                                                      UNIT TOTAL  SQFT        1            32.0*           35.7500        1,144.00* 
 
                                         ITEM CODE 560250  TOTAL              1                                           1,144.00* 
 
 560251  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.063"-FRAMED) 
                                                                  SQFT  02    1             15.0           18.0000          270.00 
                                                                  SQFT  03    1             22.0           20.0000          440.00 
                                                                  SQFT  04    6            176.0           22.5102        3,961.80 
                                                                  SQFT  05    2             37.0           19.4324          719.00 
                                                                  SQFT  07    4            299.0           17.1321        5,122.50 
                                                                  SQFT  08    1            150.0           18.0000        2,700.00 
                                                                  SQFT  11    1             46.0           18.3600          844.56 
                                                                  SQFT  12    1             90.0           14.0000        1,260.00 
 
                                                      UNIT TOTAL  SQFT       17           835.0*           18.3447       15,317.86* 
 
                                         ITEM CODE 560251  TOTAL             17                                          15,317.86* 
 
 560252  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.080"-FRAMED) 
                                                                  SQFT  02    2            182.0           17.5275        3,190.00 
                                                                  SQFT  03    1             30.0           25.0000          750.00 
                                                                  SQFT  04    3             94.0           20.6170        1,938.00 
                                                                  SQFT  05    1             75.0           19.0000        1,425.00 
                                                                  SQFT  07    3            462.0           20.4468        9,446.40 
                                                                  SQFT  08    1             27.0           18.0000          486.00 
                                                                  SQFT  11    1            110.0           18.3600        2,019.60 
                                                                  SQFT  12    1            180.0           22.6000        4,068.00 
 
                                                      UNIT TOTAL  SQFT       13         1,160.0*           20.1060       23,323.00* 
 
                                         ITEM CODE 560252  TOTAL             13                                          23,323.00* 
 
 560253  FURNISH FIBERGLASS REINFORCED PLASTIC 
         PANEL SIGN (0.135") 
                                                                  SQFT  04    1             12.0           50.0000          600.00 
 
                                                      UNIT TOTAL  SQFT        1            12.0*           50.0000          600.00* 
 
                                         ITEM CODE 560253  TOTAL              1                                             600.00* 
 
 562001  METAL (ROADSIDE SIGN) 
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 562001  METAL (ROADSIDE SIGN) 
 
                                                                  LB    07    1             90.0            2.0000          180.00 
                                                                  LB    10    1            700.0           31.0000       21,700.00 
 
                                                      UNIT TOTAL  LB          2           790.0*           27.6962       21,880.00* 
 
                                         ITEM CODE 562001  TOTAL              2                                          21,880.00* 
 
 562002  METAL (BARRIER MOUNTED SIGN) 
 
                                                                  LB    04    3         14,910.0           12.2441      182,560.00 
                                                                  LB    07    3          7,332.0           11.6367       85,320.00 
                                                                  LB    11    1            180.0           35.0000        6,300.00 
 
                                                      UNIT TOTAL  LB          7        22,422.0*           12.2282      274,180.00* 
 
                                         ITEM CODE 562002  TOTAL              7                                         274,180.00* 
 
 562004  METAL (RAIL MOUNTED SIGN) 
 
                                                                  LB    04    2          1,254.0           11.8182       14,820.00 
 
                                                      UNIT TOTAL  LB          2         1,254.0*           11.8182       14,820.00* 
 
                                         ITEM CODE 562004  TOTAL              2                                          14,820.00* 
 
 566011  ROADSIDE SIGN - ONE POST 
 
                                                                  EA    01    7             88.0          203.9205       17,945.00 
                                                                  EA    02   12             80.0          284.8375       22,787.00 
                                                                  EA    03   12            120.0          326.8000       39,216.00 
                                                                  EA    04   24            381.0          212.7769       81,068.00 
                                                                  EA    05   11            414.0          320.5097      132,691.00 
                                                                  EA    06    9             79.0          228.0951       18,019.51 
                                                                  EA    07   15            682.0          288.6657      196,870.00 
                                                                  EA    08    5             98.0          293.6606       28,778.74 
                                                                  EA    09    2              6.0          312.5000        1,875.00 
                                                                  EA    10   18            222.0          268.0360       59,504.00 
                                                                  EA    11    7            147.0          320.3529       47,091.87 
                                                                  EA    12    9            120.0          312.0875       37,450.50 
 
                                                      UNIT TOTAL  EA        131         2,437.0*          280.3843      683,296.62* 
 
                                         ITEM CODE 566011  TOTAL            131                                         683,296.62* 
 
 566012  ROADSIDE SIGN - TWO POST 
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 566012  ROADSIDE SIGN - TWO POST 
 
                                                                  EA    01    2              5.0          301.0000        1,505.00 
                                                                  EA    02   10             99.0          566.7980       56,113.00 
                                                                  EA    03    9             21.0          461.6667        9,695.00 
                                                                  EA    04    8             23.0          363.4783        8,360.00 
                                                                  EA    05    7             27.0          928.8148       25,078.00 
                                                                  EA    06    3             11.0          440.7855        4,848.64 
                                                                  EA    07    9             98.0          801.5816       78,555.00 
                                                                  EA    08    1             13.0          700.0000        9,100.00 
                                                                  EA    10    7             23.0          502.1739       11,550.00 
                                                                  EA    11    3              7.0          636.3200        4,454.24 
                                                                  EA    12    3             30.0          701.3333       21,040.00 
 
                                                      UNIT TOTAL  EA         62           357.0*          645.0949      230,298.88* 
 
                                         ITEM CODE 566012  TOTAL             62                                         230,298.88* 
 
 568001  INSTALL SIGN (STRAP AND SADDLE BRACKET 
         METHOD) 
                                                                  EA    02    2             13.0          107.6923        1,400.00 
                                                                  EA    03    3             11.0          120.0000        1,320.00 
                                                                  EA    04    4             63.0          104.9206        6,610.00 
                                                                  EA    07   10            328.0          161.4116       52,943.00 
                                                                  EA    08    1              4.0          100.0000          400.00 
                                                                  EA    10    2              3.0          363.3333        1,090.00 
                                                                  EA    11    4             18.0          128.7733        2,317.92 
                                                                  EA    12    7             31.0          147.9677        4,587.00 
 
                                                      UNIT TOTAL  EA         33           471.0*          150.0380       70,667.92* 
 
                                         ITEM CODE 568001  TOTAL             33                                          70,667.92* 
 
 568007  INSTALL SIGN OVERLAY 
 
                                                                  SQFT  07    3            246.0           51.9024       12,768.00 
                                                                  SQFT  08    2            185.0           10.2973        1,905.00 
 
                                                      UNIT TOTAL  SQFT        5           431.0*           34.0441       14,673.00* 
 
                                         ITEM CODE 568007  TOTAL              5                                          14,673.00* 
 
 568015  INSTALL SIGN (MAST-ARM HANGER METHOD) 
 
                                                                  EA    03    1              1.0          165.0000          165.00 
                                                                  EA    08    1              3.0          825.0000        2,475.00 
                                                                  EA    12    1              3.0          530.0000        1,590.00 
 
                                                      UNIT TOTAL  EA          3             7.0*          604.2857        4,230.00* 
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                                         ITEM CODE 568015  TOTAL              3                                           4,230.00* 
 
 568016  INSTALL SIGN PANEL ON EXISTING FRAME 
 
                                                                  EA    07    1              1.0        1,972.0000        1,972.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        1,972.0000        1,972.00* 
                                                                  SQFT  02    1         10,100.0           12.0000      121,200.00 
                                                                  SQFT  03    3         40,260.0            6.9552      280,015.00 
                                                                  SQFT  04    9        209,940.0            6.6362    1,393,194.50 
                                                                  SQFT  05    2         33,420.0            7.3471      245,540.00 
                                                                  SQFT  06    2         61,500.0            6.6698      410,190.00 
                                                                  SQFT  07    8         65,224.0            6.8248      445,141.00 
                                                                  SQFT  10    1         10,100.0            9.0000       90,900.00 
                                                                  SQFT  12    3            560.0           22.6429       12,680.00 
 
                                                      UNIT TOTAL  SQFT       29       431,104.0*            6.9562    2,998,860.50* 
 
                                         ITEM CODE 568016  TOTAL             30                                       3,000,832.50* 
 
 568017  INSTALL ROADSIDE SIGN PANEL ON 
         EXISTING POST 
                                                                  EA    01    1              2.0          200.0000          400.00 
                                                                  EA    02    3             39.0           85.5128        3,335.00 
                                                                  EA    04    1              1.0          200.0000          200.00 
                                                                  EA    06    2             65.0          383.0769       24,900.00 
                                                                  EA    08    2             47.0          101.0638        4,750.00 
                                                                  EA    10    5             65.0          213.8462       13,900.00 
                                                                  EA    11    4             90.0          176.6398       15,897.58 
                                                                  EA    12    3             43.0          157.1860        6,759.00 
 
                                                      UNIT TOTAL  EA         21           352.0*          199.2659       70,141.58* 
 
                                         ITEM CODE 568017  TOTAL             21                                          70,141.58* 
 
 568023  INSTALL ROADSIDE SIGN 
         (LAMINATED WOOD BOX POST) 
                                                                  EA    02    3            182.0          830.2198      151,100.00 
                                                                  EA    04    1              2.0        1,100.0000        2,200.00 
                                                                  EA    05    2            582.0          804.1237      468,000.00 
                                                                  EA    07    3             54.0        2,079.6296      112,300.00 
                                                                  EA    08    1              1.0        2,000.0000        2,000.00 
                                                                  EA    11    1              1.0        2,500.0000        2,500.00 
                                                                  EA    12    1              1.0        1,870.0000        1,870.00 
 
                                                      UNIT TOTAL  EA         12           823.0*          899.1130      739,970.00* 
 
                                         ITEM CODE 568023  TOTAL             12                                         739,970.00* 
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 570120  TREATED LUMBER AND TIMBER 
 
                                                                  MFBM  04    1              2.0       19,500.0000       39,000.00 
 
                                                      UNIT TOTAL  MFBM        1             2.0*       19,500.0000       39,000.00* 
 
                                         ITEM CODE 570120  TOTAL              1                                          39,000.00* 
 
 575004  TIMBER LAGGING 
 
                                                                  MFBM  01    7            176.0        4,722.2216      831,111.00 
                                                                  MFBM  03    1             99.0        2,200.0000      217,800.00 
                                                                  MFBM  04   10            314.0        3,420.2314    1,073,952.65 
                                                                  MFBM  05    1              6.0        5,000.0000       30,000.00 
                                                                  MFBM  07    2             55.2        3,982.6087      219,840.00 
                                                                  MFBM  10    1              3.0        4,200.0000       12,600.00 
 
                                                      UNIT TOTAL  MFBM       22           653.2*        3,651.7202    2,385,303.65* 
 
                                         ITEM CODE 575004  TOTAL             22                                       2,385,303.65* 
 
 575005  TIMBER RETAINING WALL 
 
                                                                  LF    07    1             75.0          460.0000       34,500.00 
 
                                                      UNIT TOTAL  LF          1            75.0*          460.0000       34,500.00* 
 
                                         ITEM CODE 575005  TOTAL              1                                          34,500.00* 
 
 582001  SOUND WALL (MASONRY BLOCK) 
 
                                                                  SQFT  04    2         14,979.0           26.8939      402,844.00 
                                                                  SQFT  07    2        192,398.0           16.1528    3,107,768.00 
                                                                  SQFT  08    1         14,700.0           16.0000      235,200.00 
 
                                                      UNIT TOTAL  SQFT        5       222,077.0*           16.8672    3,745,812.00* 
 
                                         ITEM CODE 582001  TOTAL              5                                       3,745,812.00* 
 
 582002  ACCESS GATE (SOUND WALL) 
 
                                                                  EA    08    1              1.0       10,000.0000       10,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0*       10,000.0000       10,000.00* 
 
                                         ITEM CODE 582002  TOTAL              1                                          10,000.00* 
 
 590106  CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) 
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 590106  CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) 
 
                                                                  LS    01    1                                         218,000.00 
                                                                  LS    04    5                                      17,489,800.00 
                                                                  LS    05    1                                         185,000.00 
                                                                  LS    07    4                                      14,168,675.00 
                                                                  LS    08    2                                         180,000.00 
                                                                  LS    11    1                                       4,387,070.00 
 
                                                      UNIT TOTAL  LS         14                                      36,628,545.00 
 
                                         ITEM CODE 590106  TOTAL             14                                      36,628,545.00* 
 
 590111  PAINT STRUCTURAL STEEL (EXISTING BRIDGE) 
 
                                                                  LS    01    1                                         141,830.00 
                                                                  LS    04    5                                      15,924,968.00 
                                                                  LS    05    1                                         225,000.00 
                                                                  LS    07    4                                       4,144,600.00 
                                                                  LS    08    2                                         465,000.00 
                                                                  LS    11    1                                       6,538,450.00 
 
                                                      UNIT TOTAL  LS         14                                      27,439,848.00 
 
                                         ITEM CODE 590111  TOTAL             14                                      27,439,848.00* 
 
 590115  CLEAN AND PAINT STRUCTURAL STEEL 
 
                                                                  LS    04    2                                          22,000.00 
                                                                  LS    06    1                                          13,068.00 
                                                                  LS    07    1                                          50,000.00 
                                                                  LS    09    1                                          20,000.00 
 
                                                      UNIT TOTAL  LS          5                                         105,068.00 
 
                                         ITEM CODE 590115  TOTAL              5                                         105,068.00* 
 
 590116  CLEAN AND PAINT STRUCTURAL STEEL 
         (EXISTING BRIDGE) 
                                                                  LS    01    1                                         400,000.00 
                                                                  LS    03    1                                       6,433,092.00 
                                                                  LS    06    3                                       3,701,000.00 
 
                                                      UNIT TOTAL  LS          5                                      10,534,092.00 
 
                                         ITEM CODE 590116  TOTAL              5                                      10,534,092.00* 
 
 590120  CLEAN AND PAINT STEEL SOLDIER PILING 
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 590120  CLEAN AND PAINT STEEL SOLDIER PILING 
 
                                                                  LS    01    6                                         477,245.00 
                                                                  LS    03    1                                         250,000.00 
                                                                  LS    04   12                                         665,574.65 
                                                                  LS    05    1                                          18,000.00 
                                                                  LS    07    2                                         105,000.00 
                                                                  LS    10    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS         23                                       1,525,819.65 
 
                                         ITEM CODE 590120  TOTAL             23                                       1,525,819.65* 
 
 590135  SPOT BLAST CLEAN AND PAINT UNDERCOAT 
 
                                                                  SQFT  01    2          4,996.0           12.2162       61,032.00 
                                                                  SQFT  04    5        962,074.0           16.1973   15,583,045.00 
                                                                  SQFT  05    1          2,780.0           20.2000       56,156.00 
                                                                  SQFT  06    1             58.0          305.3800       17,712.04 
                                                                  SQFT  07    4        121,620.0           15.6793    1,906,920.00 
                                                                  SQFT  08    2         12,280.0           48.3225      593,400.00 
                                                                  SQFT  11    1         50,349.0           17.0000      855,933.00 
 
                                                      UNIT TOTAL  SQFT       16     1,154,157.0*           16.5265   19,074,198.04* 
 
                                         ITEM CODE 590135  TOTAL             16                                      19,074,198.04* 
 
 590229  CLEAN AND PAINT BRIDGE RAILING 
 
                                                                  LS    01    1                                          58,610.00 
 
                                                      UNIT TOTAL  LS          1                                          58,610.00 
 
                                         ITEM CODE 590229  TOTAL              1                                          58,610.00* 
 
 591200  ROCK STAIN 
 
                                                                  SQFT  03    1          8,870.0            1.0000        8,870.00 
                                                                  SQFT  04    1            120.0           12.0000        1,440.00 
 
                                                      UNIT TOTAL  SQFT        2         8,990.0*            1.1468       10,310.00* 
 
                                         ITEM CODE 591200  TOTAL              2                                          10,310.00* 
 
 597401  PAINT CURB (2-COAT) 
 
                                                                  LF    02    1            400.0            2.8000        1,120.00 
 
                                                      UNIT TOTAL  LF          1           400.0*            2.8000        1,120.00* 
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         PAINT CURB (2-COAT) 
 
                                                                  SQFT  05    1            620.0            1.5000          930.00 
                                                                  SQFT  07    1            660.0            2.0000        1,320.00 
                                                                  SQFT  09    1          1,710.0            2.2000        3,762.00 
 
                                                      UNIT TOTAL  SQFT        3         2,990.0*            2.0107        6,012.00* 
 
                                         ITEM CODE 597401  TOTAL              4                                           7,132.00* 
 
 597600  PREPARE AND PAINT CONCRETE 
 
                                                                  SQFT  03    1         11,771.0            4.7500       55,912.25 
                                                                  SQFT  04    5          2,099.0           14.7199       30,897.00 
                                                                  SQFT  05    1         27,000.0            1.8500       49,950.00 
                                                                  SQFT  06    1          2,880.0            4.0000       11,520.00 
                                                                  SQFT  07    1            423.0           12.0000        5,076.00 
 
                                                      UNIT TOTAL  SQFT        9        44,173.0*            3.4717      153,355.25* 
 
                                         ITEM CODE 597600  TOTAL              9                                         153,355.25* 
 
 597601  PREPARE AND STAIN CONCRETE 
 
                                                                  SQFT  01    3          5,017.0            6.9803       35,020.00 
                                                                  SQFT  02    1             50.0           30.2500        1,512.50 
                                                                  SQFT  04   10         36,879.0            6.9959      258,002.30 
                                                                  SQFT  06    2          7,588.0            7.6844       58,309.00 
                                                                  SQFT  07    1        309,657.0            2.0000      619,314.00 
                                                                  SQFT  08    1          8,030.0            3.2500       26,097.50 
 
                                                      UNIT TOTAL  SQFT       18       367,221.0*            2.7184      998,255.30* 
 
                                         ITEM CODE 597601  TOTAL             18                                         998,255.30* 
 
 597602  PREPARE AND STAIN SHOTCRETE 
 
                                                                  SQFT  04    1          1,553.0            2.2000        3,416.60 
                                                                  SQFT  05    1          3,245.0            3.9400       12,785.30 
 
                                                      UNIT TOTAL  SQFT        2         4,798.0*            3.3768       16,201.90* 
 
                                         ITEM CODE 597602  TOTAL              2                                          16,201.90* 
 
 598001  ANTI-GRAFFITI COATING 
 
                                                                  LS    04    1                                          25,000.00 
 
                                                      UNIT TOTAL  LS          1                                          25,000.00 
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         ANTI-GRAFFITI COATING 
 
                                                                  SQFT  02    1          1,350.0            6.3500        8,572.50 
                                                                  SQFT  04    4         46,057.0            1.2607       58,066.12 
                                                                  SQFT  07    1            846.0            1.0000          846.00 
 
                                                      UNIT TOTAL  SQFT        6        48,253.0*            1.3986       67,484.62* 
 
                                         ITEM CODE 598001  TOTAL              7                                          92,484.62* 
 
 620020  8" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    02    1            250.0           50.0000       12,500.00 
                                                                  LF    04    1             59.0           40.0000        2,360.00 
 
                                                      UNIT TOTAL  LF          2           309.0*           48.0906       14,860.00* 
 
                                         ITEM CODE 620020  TOTAL              2                                          14,860.00* 
 
 620040  10" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    1            880.0           12.7500       11,220.00 
 
                                                      UNIT TOTAL  LF          1           880.0*           12.7500       11,220.00* 
 
                                         ITEM CODE 620040  TOTAL              1                                          11,220.00* 
 
 620060  12" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    2            166.0          685.9036      113,860.00 
                                                                  LF    04    2            161.0          137.3913       22,120.00 
                                                                  LF    10    1              8.0           67.9500          543.60 
 
                                                      UNIT TOTAL  LF          5           335.0*          407.5331      136,523.60* 
 
                                         ITEM CODE 620060  TOTAL              5                                         136,523.60* 
 
 620080  15" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    03    1             60.0          200.0000       12,000.00 
                                                                  LF    04    1            820.0           65.0000       53,300.00 
 
                                                      UNIT TOTAL  LF          2           880.0*           74.2045       65,300.00* 
 
                                         ITEM CODE 620080  TOTAL              2                                          65,300.00* 
 
 620100  18" ALTERNATIVE PIPE CULVERT 
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 620100  18" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    4            356.0          275.9747       98,247.00 
                                                                  LF    03    2            837.0          271.0275      226,850.00 
                                                                  LF    04   13          9,461.0           83.4800      789,804.60 
                                                                  LF    05    3          2,665.0          108.6110      289,448.40 
                                                                  LF    07    2            420.0           82.5000       34,650.00 
                                                                  LF    08    1          1,880.0           80.0000      150,400.00 
                                                                  LF    10    2            310.0           89.1242       27,628.50 
                                                                  LF    11    2          1,100.0           84.0249       92,427.40 
                                                                  LF    12    1            360.0           65.0000       23,400.00 
 
                                                      UNIT TOTAL  LF         30        17,389.0*           99.6524    1,732,855.90* 
 
                                         ITEM CODE 620100  TOTAL             30                                       1,732,855.90* 
 
 620101  18" ALTERNATIVE PIPE CULVERT (TYPE A) 
 
                                                                  LF    04    3          4,350.0           54.1724      235,650.00 
 
                                                      UNIT TOTAL  LF          3         4,350.0*           54.1724      235,650.00* 
 
                                         ITEM CODE 620101  TOTAL              3                                         235,650.00* 
 
 620102  18" ALTERNATIVE PIPE CULVERT (TYPE B) 
 
                                                                  LF    04    3         17,540.0           53.2212      933,500.00 
 
                                                      UNIT TOTAL  LF          3        17,540.0*           53.2212      933,500.00* 
 
                                         ITEM CODE 620102  TOTAL              3                                         933,500.00* 
 
 620120  21" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    04    1            170.0          180.0000       30,600.00 
 
                                                      UNIT TOTAL  LF          1           170.0*          180.0000       30,600.00* 
 
                                         ITEM CODE 620120  TOTAL              1                                          30,600.00* 
 
 620140  24" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    4          2,592.0          247.8038      642,307.50 
                                                                  LF    02    2            782.0          186.3265      145,707.32 
                                                                  LF    03    2            744.0          110.4839       82,200.00 
                                                                  LF    04    3          9,830.0           44.2421      434,900.00 
                                                                  LF    05    6          6,149.0           73.7760      453,648.40 
                                                                  LF    07    1            410.0           90.0000       36,900.00 
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         24" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    08    1          1,760.0           72.0000      126,720.00 
                                                                  LF    10    2             94.0          121.9149       11,460.00 
                                                                  LF    11    2          1,300.0          101.0215      131,328.00 
                                                                  LF    12    1            900.0           75.0000       67,500.00 
 
                                                      UNIT TOTAL  LF         24        24,561.0*           86.8316    2,132,671.22* 
 
                                         ITEM CODE 620140  TOTAL             24                                       2,132,671.22* 
 
 620141  24" ALTERNATIVE PIPE CULVERT (TYPE A) 
 
                                                                  LF    04    2            323.0           83.9009       27,100.00 
 
                                                      UNIT TOTAL  LF          2           323.0*           83.9009       27,100.00* 
 
                                         ITEM CODE 620141  TOTAL              2                                          27,100.00* 
 
 620142  24" ALTERNATIVE PIPE CULVERT (TYPE B) 
 
                                                                  LF    04    2          4,870.0           67.3922      328,200.00 
 
                                                      UNIT TOTAL  LF          2         4,870.0*           67.3922      328,200.00* 
 
                                         ITEM CODE 620142  TOTAL              2                                         328,200.00* 
 
 620180  30" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    2            165.0          438.7879       72,400.00 
                                                                  LF    05    2            750.0          113.3373       85,003.00 
                                                                  LF    08    1            550.0           84.0000       46,200.00 
                                                                  LF    12    1              6.0          200.0000        1,200.00 
 
                                                      UNIT TOTAL  LF          6         1,471.0*          139.2271      204,803.00* 
 
                                         ITEM CODE 620180  TOTAL              6                                         204,803.00* 
 
 620181  30" ALTERNATIVE PIPE CULVERT (TYPE A) 
 
                                                                  LF    04    2          1,105.0           75.4977       83,425.00 
 
                                                      UNIT TOTAL  LF          2         1,105.0*           75.4977       83,425.00* 
 
                                         ITEM CODE 620181  TOTAL              2                                          83,425.00* 
 
 620182  30" ALTERNATIVE PIPE CULVERT (TYPE B) 
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 620182  30" ALTERNATIVE PIPE CULVERT (TYPE B) 
 
                                                                  LF    04    2          2,006.0           75.0299      150,510.00 
 
                                                      UNIT TOTAL  LF          2         2,006.0*           75.0299      150,510.00* 
 
                                         ITEM CODE 620182  TOTAL              2                                         150,510.00* 
 
 620220  36" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    2            520.0          244.3269      127,050.00 
                                                                  LF    02    1            290.0          175.0000       50,750.00 
                                                                  LF    04    2          1,210.0          115.0083      139,160.00 
                                                                  LF    05    2            450.0          109.4000       49,230.00 
                                                                  LF    07    1             14.0          400.0000        5,600.00 
                                                                  LF    08    1          1,040.0          110.0000      114,400.00 
                                                                  LF    10    1            180.0          140.0000       25,200.00 
 
                                                      UNIT TOTAL  LF         10         3,704.0*          138.0643      511,390.00* 
 
                                         ITEM CODE 620220  TOTAL             10                                         511,390.00* 
 
 620221  36" ALTERNATIVE PIPE CULVERT (TYPE A) 
 
                                                                  LF    04    1            580.0           90.0000       52,200.00 
 
                                                      UNIT TOTAL  LF          1           580.0*           90.0000       52,200.00* 
 
                                         ITEM CODE 620221  TOTAL              1                                          52,200.00* 
 
 620222  36" ALTERNATIVE PIPE CULVERT (TYPE B) 
 
                                                                  LF    04    1            960.0           90.0000       86,400.00 
 
                                                      UNIT TOTAL  LF          1           960.0*           90.0000       86,400.00* 
 
                                         ITEM CODE 620222  TOTAL              1                                          86,400.00* 
 
 620260  42" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    04    2          4,690.0          102.0917      478,810.00 
                                                                  LF    05    1             18.0          156.1500        2,810.70 
                                                                  LF    08    1            205.0          140.0000       28,700.00 
 
                                                      UNIT TOTAL  LF          4         4,913.0*          103.8715      510,320.70* 
 
                                         ITEM CODE 620260  TOTAL              4                                         510,320.70* 
 
 620300  48" ALTERNATIVE PIPE CULVERT 
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 620300  48" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    04    1              7.0          250.0000        1,750.00 
                                                                  LF    08    1          1,140.0          125.0000      142,500.00 
 
                                                      UNIT TOTAL  LF          2         1,147.0*          125.7629      144,250.00* 
 
                                         ITEM CODE 620300  TOTAL              2                                         144,250.00* 
 
 620380  60" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    08    1          2,310.0          195.0000      450,450.00 
 
                                                      UNIT TOTAL  LF          1         2,310.0*          195.0000      450,450.00* 
 
                                         ITEM CODE 620380  TOTAL              1                                         450,450.00* 
 
 620460  72" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    08    1          1,300.0          250.0000      325,000.00 
 
                                                      UNIT TOTAL  LF          1         1,300.0*          250.0000      325,000.00* 
 
                                         ITEM CODE 620460  TOTAL              1                                         325,000.00* 
 
 620715  18" ALTERNATIVE SLOTTED PIPE 
 
                                                                  LF    04    1            100.0          263.7500       26,375.00 
 
                                                      UNIT TOTAL  LF          1           100.0*          263.7500       26,375.00* 
 
                                         ITEM CODE 620715  TOTAL              1                                          26,375.00* 
 
 620800  CONCRETE BACKFILL (PIPE TRENCH) 
 
                                                                  CY    01    5            393.0          214.5929       84,335.00 
                                                                  CY    02    3             63.0          215.5822       13,581.68 
                                                                  CY    03    5            452.4          259.8011      117,534.00 
                                                                  CY    04    4          1,153.0          208.9332      240,900.00 
                                                                  CY    05    3          1,155.1          209.3731      241,846.85 
                                                                  CY    06    3            364.0          194.4918       70,795.00 
                                                                  CY    09    2            213.0          318.3099       67,800.00 
 
                                                      UNIT TOTAL  CY         25         3,793.5*          220.5859      836,792.53* 
 
                                         ITEM CODE 620800  TOTAL             25                                         836,792.53* 
 
 623001  12" TEMPORARY CULVERT 
 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   193 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 623001  12" TEMPORARY CULVERT 
 
                                                                  LF    02    1            190.0           41.0000        7,790.00 
                                                                  LF    04    2            181.0          167.6796       30,350.00 
 
                                                      UNIT TOTAL  LF          3           371.0*          102.8032       38,140.00* 
 
                                         ITEM CODE 623001  TOTAL              3                                          38,140.00* 
 
 623003  18" TEMPORARY CULVERT 
 
                                                                  LF    04    1             83.0          100.0000        8,300.00 
 
                                                      UNIT TOTAL  LF          1            83.0*          100.0000        8,300.00* 
 
                                         ITEM CODE 623003  TOTAL              1                                           8,300.00* 
 
 641101  12" PLASTIC PIPE 
 
                                                                  LF    01    2            378.0           85.7143       32,400.00 
                                                                  LF    02    1             85.0          135.0000       11,475.00 
 
                                                      UNIT TOTAL  LF          3           463.0*           94.7624       43,875.00* 
 
                                         ITEM CODE 641101  TOTAL              3                                          43,875.00* 
 
 641107  18" PLASTIC PIPE 
 
                                                                  LF    01    2             38.0          271.8421       10,330.00 
                                                                  LF    02    2            410.0          158.2439       64,880.00 
                                                                  LF    04    4            358.0          160.1955       57,350.00 
                                                                  LF    12    1             18.0          128.4000        2,311.20 
 
                                                      UNIT TOTAL  LF          9           824.0*          163.6786      134,871.20* 
 
                                         ITEM CODE 641107  TOTAL              9                                         134,871.20* 
 
 641113  24" PLASTIC PIPE 
 
                                                                  LF    01    4            559.0          183.1485      102,380.00 
                                                                  LF    02    2            562.0          151.1317       84,936.00 
                                                                  LF    04    2            273.0          103.8462       28,350.00 
                                                                  LF    12    1            280.0           85.6000       23,968.00 
 
                                                      UNIT TOTAL  LF          9         1,674.0*          143.1505      239,634.00* 
 
                                         ITEM CODE 641113  TOTAL              9                                         239,634.00* 
 
 641119  30" PLASTIC PIPE 
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 641119  30" PLASTIC PIPE 
 
                                                                  LF    01    1             58.0          205.0000       11,890.00 
                                                                  LF    02    1             25.0          449.0000       11,225.00 
 
                                                      UNIT TOTAL  LF          2            83.0*          278.4940       23,115.00* 
 
                                         ITEM CODE 641119  TOTAL              2                                          23,115.00* 
 
 641125  36" PLASTIC PIPE 
 
                                                                  LF    02    1            200.0           70.0000       14,000.00 
 
                                                      UNIT TOTAL  LF          1           200.0*           70.0000       14,000.00* 
 
                                         ITEM CODE 641125  TOTAL              1                                          14,000.00* 
 
 642110  12" SLOTTED PLASTIC PIPE 
 
                                                                  LF    04    1            360.0           95.0000       34,200.00 
 
                                                      UNIT TOTAL  LF          1           360.0*           95.0000       34,200.00* 
 
                                         ITEM CODE 642110  TOTAL              1                                          34,200.00* 
 
 642115  18" SLOTTED PLASTIC PIPE 
 
                                                                  LF    03    1          1,760.0          115.0000      202,400.00 
                                                                  LF    04    2            640.0          108.4375       69,400.00 
                                                                  LF    11    2            120.0          285.0000       34,200.00 
 
                                                      UNIT TOTAL  LF          5         2,520.0*          121.4286      306,000.00* 
 
                                         ITEM CODE 642115  TOTAL              5                                         306,000.00* 
 
 650010  12" REINFORCED CONCRETE PIPE 
 
                                                                  LF    01    1            140.0          210.0000       29,400.00 
                                                                  LF    04    1             49.0           81.0000        3,969.00 
                                                                  LF    05    3             95.0          194.5789       18,485.00 
                                                                  LF    06    1             22.0          120.0000        2,640.00 
                                                                  LF    10    1              2.5          220.0000          550.00 
 
                                                      UNIT TOTAL  LF          7           308.5*          178.4246       55,044.00* 
 
                                         ITEM CODE 650010  TOTAL              7                                          55,044.00* 
 
 650012  15" REINFORCED CONCRETE PIPE 
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 650012  15" REINFORCED CONCRETE PIPE 
 
                                                                  LF    01    1             13.0          220.0000        2,860.00 
                                                                  LF    04    1            150.0          235.0000       35,250.00 
                                                                  LF    07    1             28.0          175.0000        4,900.00 
                                                                  LF    11    1             38.0          206.4700        7,845.86 
 
                                                      UNIT TOTAL  LF          4           229.0*          222.0780       50,855.86* 
 
                                         ITEM CODE 650012  TOTAL              4                                          50,855.86* 
 
 650014  18" REINFORCED CONCRETE PIPE 
 
                                                                  LF    03    1            670.0          105.0000       70,350.00 
                                                                  LF    04    5            976.0           99.7049       97,312.00 
                                                                  LF    05    3            499.0          185.8918       92,760.00 
                                                                  LF    06    2            499.0           95.7819       47,795.15 
                                                                  LF    07   10         20,947.0          103.4540    2,167,050.00 
                                                                  LF    08    3            161.0          110.7143       17,825.00 
                                                                  LF    10    4            676.0           75.0095       50,706.40 
                                                                  LF    11    3            146.0          218.8356       31,950.00 
                                                                  LF    12    3            286.0          171.3147       48,996.00 
 
                                                      UNIT TOTAL  LF         34        24,860.0*          105.5810    2,624,744.55* 
 
                                         ITEM CODE 650014  TOTAL             34                                       2,624,744.55* 
 
 650018  24" REINFORCED CONCRETE PIPE 
 
                                                                  LF    03    2            212.0          176.9811       37,520.00 
                                                                  LF    04    3            732.5          124.6758       91,325.00 
                                                                  LF    05    3            277.0          198.0144       54,850.00 
                                                                  LF    06    6          4,468.0          131.0779      585,656.00 
                                                                  LF    07    8         30,030.0           99.5851    2,990,540.00 
                                                                  LF    08    1            960.0          110.0000      105,600.00 
                                                                  LF    10    1             16.0          180.2500        2,884.00 
                                                                  LF    11    2            700.0          113.2500       79,275.00 
                                                                  LF    12    1            160.0          110.0000       17,600.00 
 
                                                      UNIT TOTAL  LF         27        37,555.5*          105.5837    3,965,250.00* 
 
                                         ITEM CODE 650018  TOTAL             27                                       3,965,250.00* 
 
 650019  27" REINFORCED CONCRETE PIPE 
 
                                                                  LF    07    1            160.0          165.0000       26,400.00 
 
                                                      UNIT TOTAL  LF          1           160.0*          165.0000       26,400.00* 
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                                         ITEM CODE 650019  TOTAL              1                                          26,400.00* 
 
 650022  30" REINFORCED CONCRETE PIPE 
 
                                                                  LF    03    2            258.0          182.1705       47,000.00 
                                                                  LF    04    1            940.0          140.0000      131,600.00 
                                                                  LF    06    2            319.0          145.9248       46,550.00 
                                                                  LF    07    1          1,980.0          118.0000      233,640.00 
                                                                  LF    08    2            199.0          181.0302       36,025.00 
 
                                                      UNIT TOTAL  LF          8         3,696.0*          133.8785      494,815.00* 
 
                                         ITEM CODE 650022  TOTAL              8                                         494,815.00* 
 
 650026  36" REINFORCED CONCRETE PIPE 
 
                                                                  LF    03    1             36.0          250.0000        9,000.00 
                                                                  LF    04    2            896.0          220.5692      197,630.00 
                                                                  LF    07    3          2,737.0          148.6482      406,850.00 
                                                                  LF    08    1            340.0          185.0000       62,900.00 
                                                                  LF    11    1            880.0          186.7300      164,322.40 
 
                                                      UNIT TOTAL  LF          8         4,889.0*          171.9579      840,702.40* 
 
                                         ITEM CODE 650026  TOTAL              8                                         840,702.40* 
 
 650028  39" REINFORCED CONCRETE PIPE 
 
                                                                  LF    07    1            600.0          151.0000       90,600.00 
 
                                                      UNIT TOTAL  LF          1           600.0*          151.0000       90,600.00* 
 
                                         ITEM CODE 650028  TOTAL              1                                          90,600.00* 
 
 650034  48" REINFORCED CONCRETE PIPE 
 
                                                                  LF    06    1            210.0          240.0000       50,400.00 
                                                                  LF    07    1             44.0          483.0000       21,252.00 
                                                                  LF    11    1            630.0          279.5900      176,141.70 
 
                                                      UNIT TOTAL  LF          3           884.0*          280.3096      247,793.70* 
 
                                         ITEM CODE 650034  TOTAL              3                                         247,793.70* 
 
 650038  54" REINFORCED CONCRETE PIPE 
 
                                                                  LF    04    1             90.0          310.0000       27,900.00 
                                                                  LF    05    1            410.0          255.0000      104,550.00 
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         54" REINFORCED CONCRETE PIPE 
 
                                                                  LF    06    1            110.0          337.0000       37,070.00 
 
                                                      UNIT TOTAL  LF          3           610.0*          277.9016      169,520.00* 
 
                                         ITEM CODE 650038  TOTAL              3                                         169,520.00* 
 
 650042  60" REINFORCED CONCRETE PIPE 
 
                                                                  LF    04    1            770.0          350.0000      269,500.00 
                                                                  LF    05    1             50.0          313.0000       15,650.00 
                                                                  LF    06    2            691.0          358.6353      247,817.00 
 
                                                      UNIT TOTAL  LF          4         1,511.0*          352.7247      532,967.00* 
 
                                         ITEM CODE 650042  TOTAL              4                                         532,967.00* 
 
 650050  72" REINFORCED CONCRETE PIPE 
 
                                                                  LF    04    1            490.0          350.0000      171,500.00 
 
                                                      UNIT TOTAL  LF          1           490.0*          350.0000      171,500.00* 
 
                                         ITEM CODE 650050  TOTAL              1                                         171,500.00* 
 
 650065  96" REINFORCED CONCRETE PIPE 
 
                                                                  LF    04    1             75.0        1,400.0000      105,000.00 
 
                                                      UNIT TOTAL  LF          1            75.0*        1,400.0000      105,000.00* 
 
                                         ITEM CODE 650065  TOTAL              1                                         105,000.00* 
 
 650211  18" REINFORCED CONCRETE PIPE (CLASS II) 
 
                                                                  LF    02    1            470.0          100.0000       47,000.00 
 
                                                      UNIT TOTAL  LF          1           470.0*          100.0000       47,000.00* 
 
                                         ITEM CODE 650211  TOTAL              1                                          47,000.00* 
 
 650316  24" REINFORCED CONCRETE PIPE (CLASS III) 
 
                                                                  LF    06    1             85.0          120.0000       10,200.00 
 
                                                      UNIT TOTAL  LF          1            85.0*          120.0000       10,200.00* 
 
                                         ITEM CODE 650316  TOTAL              1                                          10,200.00* 
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 650411  18" REINFORCED CONCRETE PIPE (CLASS IV) 
 
                                                                  LF    03    1             18.0          220.0000        3,960.00 
 
                                                      UNIT TOTAL  LF          1            18.0*          220.0000        3,960.00* 
 
                                         ITEM CODE 650411  TOTAL              1                                           3,960.00* 
 
 650548  72" REINFORCED CONCRETE PIPE (CLASS V) 
 
                                                                  LF    11    1            210.0          647.3000      135,933.00 
 
                                                      UNIT TOTAL  LF          1           210.0*          647.3000      135,933.00* 
 
                                         ITEM CODE 650548  TOTAL              1                                         135,933.00* 
 
 665002  6" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    02    1             10.0          227.0400        2,270.40 
 
                                                      UNIT TOTAL  LF          1            10.0*          227.0400        2,270.40* 
 
                                         ITEM CODE 665002  TOTAL              1                                           2,270.40* 
 
 665006  8" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    03    1             25.0          200.0000        5,000.00 
 
                                                      UNIT TOTAL  LF          1            25.0*          200.0000        5,000.00* 
 
                                         ITEM CODE 665006  TOTAL              1                                           5,000.00* 
 
 665010  12" CORRUGATED STEEL PIPE 
 
                                                                  LF    02    2            142.0          140.5915       19,964.00 
                                                                  LF    04    1             79.0           75.0000        5,925.00 
 
                                                      UNIT TOTAL  LF          3           221.0*          117.1448       25,889.00* 
 
                                         ITEM CODE 665010  TOTAL              3                                          25,889.00* 
 
 665011  12" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    04    2            158.0           97.9114       15,470.00 
                                                                  LF    08    1             98.0           50.0000        4,900.00 
 
                                                      UNIT TOTAL  LF          3           256.0*           79.5703       20,370.00* 
 
                                         ITEM CODE 665011  TOTAL              3                                          20,370.00* 
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 665012  12" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    01    1              3.0          117.0000          351.00 
                                                                  LF    04    4             53.0          204.5219       10,839.66 
 
                                                      UNIT TOTAL  LF          5            56.0*          199.8332       11,190.66* 
 
                                         ITEM CODE 665012  TOTAL              5                                          11,190.66* 
 
 665015  15" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    06    1             41.0           95.0000        3,895.00 
 
                                                      UNIT TOTAL  LF          1            41.0*           95.0000        3,895.00* 
 
                                         ITEM CODE 665015  TOTAL              1                                           3,895.00* 
 
 665016  18" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    02    1            320.0          115.0000       36,800.00 
                                                                  LF    04    3            960.0           83.9688       80,610.00 
                                                                  LF    08    1            740.0           90.0000       66,600.00 
 
                                                      UNIT TOTAL  LF          5         2,020.0*           91.0941      184,010.00* 
 
                                         ITEM CODE 665016  TOTAL              5                                         184,010.00* 
 
 665017  18" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    02    1            930.0           78.7900       73,274.70 
                                                                  LF    03    1            180.0          135.0000       24,300.00 
                                                                  LF    04    3             65.0          186.1538       12,100.00 
                                                                  LF    06    2             89.0          247.0787       21,990.00 
                                                                  LF    07    1            170.0          162.0000       27,540.00 
                                                                  LF    09    1             12.0          225.0000        2,700.00 
                                                                  LF    10    1              6.0           93.1000          558.60 
                                                                  LF    12    1             47.0          107.0000        5,029.00 
 
                                                      UNIT TOTAL  LF         11         1,499.0*          111.7360      167,492.30* 
 
                                         ITEM CODE 665017  TOTAL             11                                         167,492.30* 
 
 665018  18" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    01    2            136.0          212.5864       28,911.75 
                                                                  LF    02    2            650.0           94.4308       61,380.00 
                                                                  LF    04    2             22.0          145.5382        3,201.84 
                                                                  LF    06    2            121.0          108.6364       13,145.00 
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         18" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    07    4          1,039.0          162.6468      168,990.00 
                                                                  LF    09    1             68.0          160.0000       10,880.00 
 
                                                      UNIT TOTAL  LF         13         2,036.0*          140.7213      286,508.59* 
 
                                         ITEM CODE 665018  TOTAL             13                                         286,508.59* 
 
 665022  24" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    04    1            690.0           99.0000       68,310.00 
                                                                  LF    08    1             18.0          145.0000        2,610.00 
 
                                                      UNIT TOTAL  LF          2           708.0*          100.1695       70,920.00* 
 
                                         ITEM CODE 665022  TOTAL              2                                          70,920.00* 
 
 665023  24" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    01    1              8.0          840.0000        6,720.00 
                                                                  LF    04    2             89.0          150.0000       13,350.00 
                                                                  LF    07    1            310.0          173.0000       53,630.00 
                                                                  LF    12    1            120.0          107.0000       12,840.00 
 
                                                      UNIT TOTAL  LF          5           527.0*          164.2125       86,540.00* 
 
                                         ITEM CODE 665023  TOTAL              5                                          86,540.00* 
 
 665024  24" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    01    2            440.0          219.9050       96,758.20 
                                                                  LF    02    3          1,343.0          268.4252      360,495.00 
                                                                  LF    03    1             42.0          125.0000        5,250.00 
                                                                  LF    06    1            260.0          160.0000       41,600.00 
                                                                  LF    07    1            190.0          270.0000       51,300.00 
                                                                  LF    10    1             52.0          210.0000       10,920.00 
 
                                                      UNIT TOTAL  LF          9         2,327.0*          243.3705      566,323.20* 
 
                                         ITEM CODE 665024  TOTAL              9                                         566,323.20* 
 
 665025  24" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    03    1            440.0          225.0000       99,000.00 
                                                                  LF    09    1             92.0          165.0000       15,180.00 
 
                                                      UNIT TOTAL  LF          2           532.0*          214.6241      114,180.00* 
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                                         ITEM CODE 665025  TOTAL              2                                         114,180.00* 
 
 665032  30" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    06    1             11.0          170.0000        1,870.00 
 
                                                      UNIT TOTAL  LF          1            11.0*          170.0000        1,870.00* 
 
                                         ITEM CODE 665032  TOTAL              1                                           1,870.00* 
 
 665033  30" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    03    1             40.0          130.0000        5,200.00 
 
                                                      UNIT TOTAL  LF          1            40.0*          130.0000        5,200.00* 
 
                                         ITEM CODE 665033  TOTAL              1                                           5,200.00* 
 
 665036  36" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    08    1             31.0          320.0000        9,920.00 
 
                                                      UNIT TOTAL  LF          1            31.0*          320.0000        9,920.00* 
 
                                         ITEM CODE 665036  TOTAL              1                                           9,920.00* 
 
 665037  36" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    04    1             41.0          260.0000       10,660.00 
                                                                  LF    06    1              9.0          180.0000        1,620.00 
 
                                                      UNIT TOTAL  LF          2            50.0*          245.6000       12,280.00* 
 
                                         ITEM CODE 665037  TOTAL              2                                          12,280.00* 
 
 665038  36" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    05    1             80.0          380.0000       30,400.00 
                                                                  LF    09    1            280.0          175.0000       49,000.00 
 
                                                      UNIT TOTAL  LF          2           360.0*          220.5556       79,400.00* 
 
                                         ITEM CODE 665038  TOTAL              2                                          79,400.00* 
 
 665039  36" CORRUGATED STEEL PIPE (.168" THICK) 
 
                                                                  LF    03    1             80.0          175.0000       14,000.00 
 
                                                      UNIT TOTAL  LF          1            80.0*          175.0000       14,000.00* 
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                                         ITEM CODE 665039  TOTAL              1                                          14,000.00* 
 
 665042  42" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    06    1             15.0          190.0000        2,850.00 
 
                                                      UNIT TOTAL  LF          1            15.0*          190.0000        2,850.00* 
 
                                         ITEM CODE 665042  TOTAL              1                                           2,850.00* 
 
 665046  48" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    07    1              3.0        3,400.0000       10,200.00 
 
                                                      UNIT TOTAL  LF          1             3.0*        3,400.0000       10,200.00* 
 
                                         ITEM CODE 665046  TOTAL              1                                          10,200.00* 
 
 665047  48" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    01    1             66.0          240.0000       15,840.00 
                                                                  LF    06    2             41.0          229.2683        9,400.00 
 
                                                      UNIT TOTAL  LF          3           107.0*          235.8879       25,240.00* 
 
                                         ITEM CODE 665047  TOTAL              3                                          25,240.00* 
 
 665048  48" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    02    1            310.0          250.0000       77,500.00 
 
                                                      UNIT TOTAL  LF          1           310.0*          250.0000       77,500.00* 
 
                                         ITEM CODE 665048  TOTAL              1                                          77,500.00* 
 
 665049  48" CORRUGATED STEEL PIPE (.168" THICK) 
 
                                                                  LF    03    1            400.0          200.0000       80,000.00 
 
                                                      UNIT TOTAL  LF          1           400.0*          200.0000       80,000.00* 
 
                                         ITEM CODE 665049  TOTAL              1                                          80,000.00* 
 
 665062  72" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    06    2             88.0          491.2500       43,230.00 
 
                                                      UNIT TOTAL  LF          2            88.0*          491.2500       43,230.00* 
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                                         ITEM CODE 665062  TOTAL              2                                          43,230.00* 
 
 665067  84" CORRUGATED STEEL PIPE (.168" THICK) 
 
                                                                  LF    05    1            780.0          565.2500      440,895.00 
 
                                                      UNIT TOTAL  LF          1           780.0*          565.2500      440,895.00* 
 
                                         ITEM CODE 665067  TOTAL              1                                         440,895.00* 
 
 665075  18" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    03    1            150.0          200.0000       30,000.00 
 
                                                      UNIT TOTAL  LF          1           150.0*          200.0000       30,000.00* 
 
                                         ITEM CODE 665075  TOTAL              1                                          30,000.00* 
 
 665117  18" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE (.079" THICK) 
                                                                  LF    08    1             36.0          150.0000        5,400.00 
                                                                  LF    11    1            170.0          100.0000       17,000.00 
                                                                  LF    12    1             12.0           65.0000          780.00 
 
                                                      UNIT TOTAL  LF          3           218.0*          106.3303       23,180.00* 
 
                                         ITEM CODE 665117  TOTAL              3                                          23,180.00* 
 
 665712  12" SLOTTED CORRUGATED STEEL PIPE 
         (.079" THICK) 
                                                                  LF    03    1             80.0          200.0000       16,000.00 
                                                                  LF    04    1            300.0           73.0100       21,903.00 
 
                                                      UNIT TOTAL  LF          2           380.0*           99.7447       37,903.00* 
 
                                         ITEM CODE 665712  TOTAL              2                                          37,903.00* 
 
 665713  12" SLOTTED CORRUGATED STEEL PIPE 
         (.109" THICK) 
                                                                  LF    03    1             40.0          200.0000        8,000.00 
 
                                                      UNIT TOTAL  LF          1            40.0*          200.0000        8,000.00* 
 
                                         ITEM CODE 665713  TOTAL              1                                           8,000.00* 
 
 665716  18" SLOTTED CORRUGATED STEEL PIPE 
         (.064" THICK) 
                                                                  LF    04    2          4,570.0           68.3042      312,150.00 
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         18" SLOTTED CORRUGATED STEEL PIPE 
         (.064" THICK) 
                                                                  LF    11    1             60.0          145.0000        8,700.00 
 
                                                      UNIT TOTAL  LF          3         4,630.0*           69.2981      320,850.00* 
 
                                         ITEM CODE 665716  TOTAL              3                                         320,850.00* 
 
 665717  18" SLOTTED CORRUGATED STEEL PIPE 
         (.079" THICK) 
                                                                  LF    05    1             40.0           57.9400        2,317.60 
                                                                  LF    07    1          3,110.0           75.0000      233,250.00 
 
                                                      UNIT TOTAL  LF          2         3,150.0*           74.7834      235,567.60* 
 
                                         ITEM CODE 665717  TOTAL              2                                         235,567.60* 
 
 667001  17" X 13" CORRUGATED STEEL PIPE ARCH 
         (.079" THICK) 
                                                                  LF    01    1              7.0          280.0000        1,960.00 
 
                                                      UNIT TOTAL  LF          1             7.0*          280.0000        1,960.00* 
 
                                         ITEM CODE 667001  TOTAL              1                                           1,960.00* 
 
 667010  24" X 18" CORRUGATED STEEL PIPE ARCH 
         (.109" THICK) 
                                                                  LF    01    2            440.0          230.0000      101,200.00 
 
                                                      UNIT TOTAL  LF          2           440.0*          230.0000      101,200.00* 
 
                                         ITEM CODE 667010  TOTAL              2                                         101,200.00* 
 
 667015  28" X 20" CORRUGATED STEEL PIPE ARCH 
         (.138" THICK) 
                                                                  LF    09    1             60.0          185.0000       11,100.00 
 
                                                      UNIT TOTAL  LF          1            60.0*          185.0000       11,100.00* 
 
                                         ITEM CODE 667015  TOTAL              1                                          11,100.00* 
 
 667019  35" X 24" CORRUGATED STEEL PIPE ARCH 
         (.109" THICK) 
                                                                  LF    09    1            380.0          195.0000       74,100.00 
 
                                                      UNIT TOTAL  LF          1           380.0*          195.0000       74,100.00* 
 
                                         ITEM CODE 667019  TOTAL              1                                          74,100.00* 
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 667020  35" X 24" CORRUGATED STEEL PIPE ARCH 
         (.138" THICK) 
                                                                  LF    01    1             44.0          342.0000       15,048.00 
 
                                                      UNIT TOTAL  LF          1            44.0*          342.0000       15,048.00* 
 
                                         ITEM CODE 667020  TOTAL              1                                          15,048.00* 
 
 667030  49" X 33" CORRUGATED STEEL PIPE ARCH 
         (.138" THICK) 
                                                                  LF    03    1             55.0          500.0000       27,500.00 
 
                                                      UNIT TOTAL  LF          1            55.0*          500.0000       27,500.00* 
 
                                         ITEM CODE 667030  TOTAL              1                                          27,500.00* 
 
 667034  57" X 38" CORRUGATED STEEL PIPE ARCH 
         (.109" THICK) 
                                                                  LF    02    1             54.0          435.0000       23,490.00 
 
                                                      UNIT TOTAL  LF          1            54.0*          435.0000       23,490.00* 
 
                                         ITEM CODE 667034  TOTAL              1                                          23,490.00* 
 
 667041  71" X 47" CORRUGATED STEEL PIPE ARCH 
         (.109" THICK) 
                                                                  LF    02    1             63.0          310.0000       19,530.00 
 
                                                      UNIT TOTAL  LF          1            63.0*          310.0000       19,530.00* 
 
                                         ITEM CODE 667041  TOTAL              1                                          19,530.00* 
 
 669016  18" CORRUGATED STEEL PIPE CONDUIT 
         (.064" THICK) 
                                                                  LF    04    1            320.0           65.0000       20,800.00 
 
                                                      UNIT TOTAL  LF          1           320.0*           65.0000       20,800.00* 
 
                                         ITEM CODE 669016  TOTAL              1                                          20,800.00* 
 
 680285  4" PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    11    1             19.0           50.6300          961.97 
 
                                                      UNIT TOTAL  LF          1            19.0*           50.6300          961.97* 
 
                                         ITEM CODE 680285  TOTAL              1                                             961.97* 
 
 680405  8" PERFORATED STEEL PIPE UNDERDRAIN 
         (.064" THICK) 
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 680405  8" PERFORATED STEEL PIPE UNDERDRAIN 
         (.064" THICK) 
                                                                  LF    04    1             31.0           41.0000        1,271.00 
 
                                                      UNIT TOTAL  LF          1            31.0*           41.0000        1,271.00* 
 
                                         ITEM CODE 680405  TOTAL              1                                           1,271.00* 
 
 680410  12" PERFORATED STEEL PIPE UNDERDRAIN 
 
                                                                  LF    02    1          1,690.0           26.0000       43,940.00 
 
                                                      UNIT TOTAL  LF          1         1,690.0*           26.0000       43,940.00* 
 
                                         ITEM CODE 680410  TOTAL              1                                          43,940.00* 
 
 680607  8" NON-PERFORATED STEEL PIPE UNDERDRAIN 
         (.079" THICK) 
                                                                  LF    01    1             60.0           70.0000        4,200.00 
 
                                                      UNIT TOTAL  LF          1            60.0*           70.0000        4,200.00* 
 
                                         ITEM CODE 680607  TOTAL              1                                           4,200.00* 
 
 680902  6" PERFORATED PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    04    4          1,755.0           22.8541       40,109.00 
                                                                  LF    06    1            140.0           35.0000        4,900.00 
                                                                  LF    07    5          3,680.0           12.4620       45,860.00 
 
                                                      UNIT TOTAL  LF         10         5,575.0*           16.2994       90,869.00* 
 
                                         ITEM CODE 680902  TOTAL             10                                          90,869.00* 
 
 680903  6" NON-PERFORATED PLASTIC PIPE 
         UNDERDRAIN 
                                                                  LF    01    1            110.0           55.0000        6,050.00 
                                                                  LF    04    2            338.0           15.9172        5,380.00 
                                                                  LF    07    5          1,244.0           21.5032       26,750.00 
 
                                                      UNIT TOTAL  LF          8         1,692.0*           22.5650       38,180.00* 
 
                                         ITEM CODE 680903  TOTAL              8                                          38,180.00* 
 
 680905  8" PERFORATED PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    01    5          2,625.0          181.9810      477,700.00 
                                                                  LF    03    1          9,040.0           60.0000      542,400.00 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   207 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         8" PERFORATED PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    04    5         12,830.0           27.6087      354,220.00 
                                                                  LF    05    1          3,450.0           11.1500       38,467.50 
                                                                  LF    07    1             89.0           65.0000        5,785.00 
 
                                                      UNIT TOTAL  LF         13        28,034.0*           50.6019    1,418,572.50* 
 
                                         ITEM CODE 680905  TOTAL             13                                       1,418,572.50* 
 
 681065  10" PERFORATED PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    01    1            370.0           76.1500       28,175.50 
 
                                                      UNIT TOTAL  LF          1           370.0*           76.1500       28,175.50* 
 
                                         ITEM CODE 681065  TOTAL              1                                          28,175.50* 
 
 681101  2" PLASTIC PIPE (EDGE DRAIN) 
 
                                                                  LF    08    1            100.0           18.0000        1,800.00 
 
                                                      UNIT TOTAL  LF          1           100.0*           18.0000        1,800.00* 
 
                                         ITEM CODE 681101  TOTAL              1                                           1,800.00* 
 
 681103  3" PLASTIC PIPE (EDGE DRAIN) 
 
                                                                  LF    02    1         53,600.0           16.5000      884,400.00 
                                                                  LF    04    1         12,200.0           10.0000      122,000.00 
                                                                  LF    07    1          1,650.0           12.0000       19,800.00 
                                                                  LF    11    1          2,630.0            2.4000        6,312.00 
                                                                  LF    12    1            990.0           25.0000       24,750.00 
 
                                                      UNIT TOTAL  LF          5        71,070.0*           14.8763    1,057,262.00* 
 
                                         ITEM CODE 681103  TOTAL              5                                       1,057,262.00* 
 
 681104  4" PLASTIC PIPE (EDGE DRAIN) 
 
                                                                  LF    02    1         15,400.0           17.5000      269,500.00 
 
                                                      UNIT TOTAL  LF          1        15,400.0*           17.5000      269,500.00* 
 
                                         ITEM CODE 681104  TOTAL              1                                         269,500.00* 
 
 681107  3" PLASTIC PIPE (EDGE DRAIN OUTLET) 
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 681107  3" PLASTIC PIPE (EDGE DRAIN OUTLET) 
 
                                                                  LF    02    1         13,500.0            9.0200      121,770.00 
                                                                  LF    04    2          1,233.0           26.7624       32,998.00 
                                                                  LF    07    1            220.0           20.0000        4,400.00 
                                                                  LF    11    1             57.0           13.0000          741.00 
                                                                  LF    12    3            249.0           52.0161       12,952.00 
 
                                                      UNIT TOTAL  LF          8        15,259.0*           11.3285      172,861.00* 
 
                                         ITEM CODE 681107  TOTAL              8                                         172,861.00* 
 
 681112  4" PLASTIC PIPE (EDGE DRAIN OUTLET) 
 
                                                                  LF    02    1          2,030.0           20.5000       41,615.00 
                                                                  LF    04    1             52.0           32.0000        1,664.00 
 
                                                      UNIT TOTAL  LF          2         2,082.0*           20.7872       43,279.00* 
 
                                         ITEM CODE 681112  TOTAL              2                                          43,279.00* 
 
 681132  GEOCOMPOSITE DRAIN 
 
                                                                  SQFT  01    3          2,009.0           13.0786       26,275.00 
                                                                  SQFT  04    5         10,602.0            1.6162       17,135.38 
                                                                  SQFT  05    1            812.0            2.1900        1,778.28 
                                                                  SQFT  11    1            246.0            6.0000        1,476.00 
 
                                                      UNIT TOTAL  SQFT       10        13,669.0*            3.4139       46,664.66* 
 
                                         ITEM CODE 681132  TOTAL             10                                          46,664.66* 
 
 681501  FURNISH AND INSTALL DRAIN PIPE 
         (HORIZONTAL DRAIN) 
                                                                  LF    01    3          7,020.0           16.2108      113,800.00 
                                                                  LF    04    5          7,191.0            9.6114       69,115.64 
                                                                  LF    07    1          1,460.0           10.0000       14,600.00 
 
                                                      UNIT TOTAL  LF          9        15,671.0*           12.6039      197,515.64* 
 
                                         ITEM CODE 681501  TOTAL              9                                         197,515.64* 
 
 681502  DRILL HOLE (HORIZONTAL DRAIN) 
 
                                                                  LF    01    3          6,220.0           25.8119      160,550.00 
                                                                  LF    04    5          7,065.0           17.6247      124,518.50 
                                                                  LF    07    1          1,460.0           20.0000       29,200.00 
 
                                                      UNIT TOTAL  LF          9        14,745.0*           21.3136      314,268.50* 
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                                         ITEM CODE 681502  TOTAL              9                                         314,268.50* 
 
 682008  PERMEABLE MATERIAL (BLANKET) 
 
                                                                  CY    02    1              2.3          425.0000          977.50 
                                                                  CY    04    1            977.0           50.0000       48,850.00 
 
                                                      UNIT TOTAL  CY          2           979.3*           50.8807       49,827.50* 
 
                                         ITEM CODE 682008  TOTAL              2                                          49,827.50* 
 
 682022  CLASS 1 PERMEABLE MATERIAL (BLANKET) 
 
                                                                  CY    03    1            176.0          140.0000       24,640.00 
                                                                  CY    04    1             63.0           75.0000        4,725.00 
                                                                  CY    05    2         10,720.0           44.2072      473,901.00 
 
                                                      UNIT TOTAL  CY          4        10,959.0*           45.9226      503,266.00* 
 
                                         ITEM CODE 682022  TOTAL              4                                         503,266.00* 
 
 682042  CLASS 2 PERMEABLE MATERIAL (BLANKET) 
 
                                                                  CY    04    2            933.0           85.1608       79,455.00 
 
                                                      UNIT TOTAL  CY          2           933.0*           85.1608       79,455.00* 
 
                                         ITEM CODE 682042  TOTAL              2                                          79,455.00* 
 
 682049  CLASS 3 PERMEABLE MATERIAL (BLANKET) 
 
                                                                  CY    04    6         17,862.0           36.6154      654,024.00 
                                                                  CY    06    1              1.6          475.0000          760.00 
 
                                                      UNIT TOTAL  CY          7        17,863.6*           36.6546      654,784.00* 
 
                                         ITEM CODE 682049  TOTAL              7                                         654,784.00* 
 
 685020  8" ALTERNATIVE PIPE UNDERDRAIN 
 
                                                                  LF    01    1            880.0          250.0000      220,000.00 
                                                                  LF    02    2            670.0           61.7910       41,400.00 
 
                                                      UNIT TOTAL  LF          3         1,550.0*          168.6452      261,400.00* 
 
                                         ITEM CODE 685020  TOTAL              3                                         261,400.00* 
 
 690106  8" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.079" THICK) 
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 690106  8" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.079" THICK) 
                                                                  LF    11    1            140.0           35.0000        4,900.00 
 
                                                      UNIT TOTAL  LF          1           140.0*           35.0000        4,900.00* 
 
                                         ITEM CODE 690106  TOTAL              1                                           4,900.00* 
 
 690107  10" CORRUGATED STEEL PIPE DOWNDRAIN 
 
                                                                  LF    06    1            180.0           85.0000       15,300.00 
 
                                                      UNIT TOTAL  LF          1           180.0*           85.0000       15,300.00* 
 
                                         ITEM CODE 690107  TOTAL              1                                          15,300.00* 
 
 690110  12" CORRUGATED STEEL PIPE DOWNDRAIN 
 
                                                                  LF    01    1             50.0           82.0000        4,100.00 
                                                                  LF    02    1             47.0          122.0000        5,734.00 
                                                                  LF    04    1             47.0           60.0000        2,820.00 
                                                                  LF    05    1            270.0           70.0000       18,900.00 
                                                                  LF    06    1            200.0           45.0000        9,000.00 
 
                                                      UNIT TOTAL  LF          5           614.0*           66.0489       40,554.00* 
 
                                         ITEM CODE 690110  TOTAL              5                                          40,554.00* 
 
 690111  12" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.064" THICK) 
                                                                  LF    03    2            400.0           43.1000       17,240.00 
                                                                  LF    04    1            110.0           65.0000        7,150.00 
 
                                                      UNIT TOTAL  LF          3           510.0*           47.8235       24,390.00* 
 
                                         ITEM CODE 690111  TOTAL              3                                          24,390.00* 
 
 690112  12" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.079" THICK) 
                                                                  LF    01    1             60.0           95.0000        5,700.00 
                                                                  LF    03    1             50.0           50.0000        2,500.00 
                                                                  LF    05    2            610.0           52.7295       32,165.00 
                                                                  LF    11    1            400.0           95.0000       38,000.00 
 
                                                      UNIT TOTAL  LF          5         1,120.0*           69.9688       78,365.00* 
 
                                         ITEM CODE 690112  TOTAL              5                                          78,365.00* 
 
 690114  15" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.079" THICK) 
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 690114  15" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.079" THICK) 
                                                                  LF    05    1            110.0          102.4600       11,270.60 
 
                                                      UNIT TOTAL  LF          1           110.0*          102.4600       11,270.60* 
 
                                         ITEM CODE 690114  TOTAL              1                                          11,270.60* 
 
 690116  18" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.064" THICK) 
                                                                  LF    02    1             64.0           70.0000        4,480.00 
                                                                  LF    04    1             32.0           85.0000        2,720.00 
 
                                                      UNIT TOTAL  LF          2            96.0*           75.0000        7,200.00* 
 
                                         ITEM CODE 690116  TOTAL              2                                           7,200.00* 
 
 690117  18" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.079" THICK) 
                                                                  LF    04    1             85.0           23.0000        1,955.00 
                                                                  LF    07    1             46.0          138.0000        6,348.00 
 
                                                      UNIT TOTAL  LF          2           131.0*           63.3817        8,303.00* 
 
                                         ITEM CODE 690117  TOTAL              2                                           8,303.00* 
 
 690118  18" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.109" THICK) 
                                                                  LF    01    2             47.0          129.5213        6,087.50 
                                                                  LF    02    1             19.0          225.0000        4,275.00 
                                                                  LF    03    1             84.0           55.0000        4,620.00 
                                                                  LF    04    1             30.0           93.7700        2,813.10 
                                                                  LF    05    1             86.0           48.5000        4,171.00 
                                                                  LF    06    1          1,300.0          150.0000      195,000.00 
                                                                  LF    11    1             16.0          235.0000        3,760.00 
 
                                                      UNIT TOTAL  LF          8         1,582.0*          139.5238      220,726.60* 
 
                                         ITEM CODE 690118  TOTAL              8                                         220,726.60* 
 
 690123  24" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.079" THICK) 
                                                                  LF    05    1            120.0          101.3400       12,160.80 
 
                                                      UNIT TOTAL  LF          1           120.0*          101.3400       12,160.80* 
 
                                         ITEM CODE 690123  TOTAL              1                                          12,160.80* 
 
 690124  24" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.109" THICK) 
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 690124  24" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.109" THICK) 
                                                                  LF    01    1             12.0          115.7500        1,389.00 
                                                                  LF    02    3            193.0          128.5492       24,810.00 
                                                                  LF    05    1            180.0           50.5000        9,090.00 
 
                                                      UNIT TOTAL  LF          5           385.0*           91.6597       35,289.00* 
 
                                         ITEM CODE 690124  TOTAL              5                                          35,289.00* 
 
 690134  30" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.138" THICK) 
                                                                  LF    01    1             28.0          150.0000        4,200.00 
 
                                                      UNIT TOTAL  LF          1            28.0*          150.0000        4,200.00* 
 
                                         ITEM CODE 690134  TOTAL              1                                           4,200.00* 
 
 690137  36" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.109" THICK) 
                                                                  LF    01    1             35.0           45.0000        1,575.00 
 
                                                      UNIT TOTAL  LF          1            35.0*           45.0000        1,575.00* 
 
                                         ITEM CODE 690137  TOTAL              1                                           1,575.00* 
 
 690147  48" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.109" THICK) 
                                                                  LF    01    1             60.0           77.5000        4,650.00 
 
                                                      UNIT TOTAL  LF          1            60.0*           77.5000        4,650.00* 
 
                                         ITEM CODE 690147  TOTAL              1                                           4,650.00* 
 
 690960  12" PLASTIC PIPE DOWNDRAIN 
 
                                                                  LF    05    1             26.0          180.0000        4,680.00 
 
                                                      UNIT TOTAL  LF          1            26.0*          180.0000        4,680.00* 
 
                                         ITEM CODE 690960  TOTAL              1                                           4,680.00* 
 
 691900  FLUME DOWNDRAIN 
 
                                                                  LF    02    3            142.0           70.4225       10,000.00 
 
                                                      UNIT TOTAL  LF          3           142.0*           70.4225       10,000.00* 
 
                                         ITEM CODE 691900  TOTAL              3                                          10,000.00* 
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 691902  10" FLUME DOWNDRAIN 
 
                                                                  LF    10    1            210.0           75.0000       15,750.00 
 
                                                      UNIT TOTAL  LF          1           210.0*           75.0000       15,750.00* 
 
                                         ITEM CODE 691902  TOTAL              1                                          15,750.00* 
 
 692001  ENTRANCE TAPER 
 
                                                                  EA    05    1              2.0        2,517.7500        5,035.50 
                                                                  EA    06    1              9.0        2,100.0000       18,900.00 
 
                                                      UNIT TOTAL  EA          2            11.0*        2,175.9545       23,935.50* 
 
                                         ITEM CODE 692001  TOTAL              2                                          23,935.50* 
 
 692003  8" ENTRANCE TAPER 
 
                                                                  EA    01    2              2.0        1,000.0000        2,000.00 
                                                                  EA    03    1              2.0        1,500.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          3             4.0*        1,250.0000        5,000.00* 
 
                                         ITEM CODE 692003  TOTAL              3                                           5,000.00* 
 
 692005  12" ENTRANCE TAPER 
 
                                                                  EA    03    3             15.0          838.0000       12,570.00 
                                                                  EA    05    4             59.0          422.6271       24,935.00 
                                                                  EA    06    1              4.0          750.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          8            78.0*          519.2949       40,505.00* 
 
                                         ITEM CODE 692005  TOTAL              8                                          40,505.00* 
 
 692006  15" ENTRANCE TAPER 
 
                                                                  EA    05    1              1.0        1,090.7700        1,090.77 
 
                                                      UNIT TOTAL  EA          1             1.0*        1,090.7700        1,090.77* 
 
                                         ITEM CODE 692006  TOTAL              1                                           1,090.77* 
 
 692007  18" ENTRANCE TAPER 
 
                                                                  EA    02    1              1.0          550.0000          550.00 
                                                                  EA    11    1              1.0          250.0000          250.00 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   214 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  EA          2             2.0*          400.0000          800.00* 
 
                                         ITEM CODE 692007  TOTAL              2                                             800.00* 
 
 692101  TAPERED INLET 
 
                                                                  EA    02    3              7.0          685.7143        4,800.00 
                                                                  EA    08    1              2.0          800.0000        1,600.00 
 
                                                      UNIT TOTAL  EA          4             9.0*          711.1111        6,400.00* 
 
                                         ITEM CODE 692101  TOTAL              4                                           6,400.00* 
 
 692104  10" TAPERED INLET 
 
                                                                  EA    06    1              4.0        1,000.0000        4,000.00 
                                                                  EA    10    1              9.0          700.0000        6,300.00 
 
                                                      UNIT TOTAL  EA          2            13.0*          792.3077       10,300.00* 
 
                                         ITEM CODE 692104  TOTAL              2                                          10,300.00* 
 
 692205  12" DOWNDRAIN SLIP JOINT 
 
                                                                  EA    03    3             15.0          843.3333       12,650.00 
 
                                                      UNIT TOTAL  EA          3            15.0*          843.3333       12,650.00* 
 
                                         ITEM CODE 692205  TOTAL              3                                          12,650.00* 
 
 692207  18" DOWNDRAIN SLIP JOINT 
 
                                                                  EA    03    1              2.0          750.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          1             2.0*          750.0000        1,500.00* 
 
                                         ITEM CODE 692207  TOTAL              1                                           1,500.00* 
 
 692211  30" DOWNDRAIN SLIP JOINT 
 
                                                                  EA    01    1              1.0        1,200.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        1,200.0000        1,200.00* 
 
                                         ITEM CODE 692211  TOTAL              1                                           1,200.00* 
 
 692301  ANCHOR ASSEMBLY 
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 692301  ANCHOR ASSEMBLY 
 
                                                                  EA    01    1              3.0        1,500.0000        4,500.00 
                                                                  EA    02    1              8.0          380.0000        3,040.00 
                                                                  EA    03    1              3.0          330.0000          990.00 
                                                                  EA    04    1              6.0          320.0000        1,920.00 
                                                                  EA    06    1             16.0          130.0000        2,080.00 
                                                                  EA    07    1              2.0          400.0000          800.00 
 
                                                      UNIT TOTAL  EA          6            38.0*          350.7895       13,330.00* 
 
                                         ITEM CODE 692301  TOTAL              6                                          13,330.00* 
 
 692303  8" ANCHOR ASSEMBLY 
 
                                                                  EA    01    2             15.0          353.3333        5,300.00 
                                                                  EA    08    1              2.0          400.0000          800.00 
 
                                                      UNIT TOTAL  EA          3            17.0*          358.8235        6,100.00* 
 
                                         ITEM CODE 692303  TOTAL              3                                           6,100.00* 
 
 692305  12" ANCHOR ASSEMBLY 
 
                                                                  EA    01    2             10.0          500.0000        5,000.00 
                                                                  EA    03    2             35.0          279.4286        9,780.00 
                                                                  EA    04    1              4.0          700.0000        2,800.00 
 
                                                      UNIT TOTAL  EA          5            49.0*          358.7755       17,580.00* 
 
                                         ITEM CODE 692305  TOTAL              5                                          17,580.00* 
 
 692306  15" ANCHOR ASSEMBLY 
 
                                                                  EA    05    1              1.0          607.5300          607.53 
 
                                                      UNIT TOTAL  EA          1             1.0*          607.5300          607.53* 
 
                                         ITEM CODE 692306  TOTAL              1                                             607.53* 
 
 692307  18" ANCHOR ASSEMBLY 
 
                                                                  EA    01    2              7.0          302.8571        2,120.00 
                                                                  EA    02    2             10.0          166.0000        1,660.00 
                                                                  EA    03    1              2.0          600.0000        1,200.00 
                                                                  EA    04    3              9.0          499.5844        4,496.26 
 
                                                      UNIT TOTAL  EA          8            28.0*          338.4379        9,476.26* 
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                                         ITEM CODE 692307  TOTAL              8                                           9,476.26* 
 
 692309  24" ANCHOR ASSEMBLY 
 
                                                                  EA    01    1              1.0          223.0000          223.00 
                                                                  EA    05    1              1.0          652.4300          652.43 
 
                                                      UNIT TOTAL  EA          2             2.0*          437.7150          875.43* 
 
                                         ITEM CODE 692309  TOTAL              2                                             875.43* 
 
 692311  30" ANCHOR ASSEMBLY 
 
                                                                  EA    01    1              1.0        6,500.0000        6,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        6,500.0000        6,500.00* 
 
                                         ITEM CODE 692311  TOTAL              1                                           6,500.00* 
 
 692361  FLUME ANCHOR ASSEMBLY 
 
                                                                  EA    02    2              7.0          478.5714        3,350.00 
 
                                                      UNIT TOTAL  EA          2             7.0*          478.5714        3,350.00* 
 
                                         ITEM CODE 692361  TOTAL              2                                           3,350.00* 
 
 692364  10" FLUME ANCHOR ASSEMBLY 
 
                                                                  EA    10    1             27.0          400.0000       10,800.00 
 
                                                      UNIT TOTAL  EA          1            27.0*          400.0000       10,800.00* 
 
                                         ITEM CODE 692364  TOTAL              1                                          10,800.00* 
 
 698020  8" ALTERNATIVE PIPE DOWNDRAIN 
 
                                                                  LF    01    2            290.0           26.5517        7,700.00 
                                                                  LF    08    1             54.0           65.0000        3,510.00 
 
                                                      UNIT TOTAL  LF          3           344.0*           32.5872       11,210.00* 
 
                                         ITEM CODE 698020  TOTAL              3                                          11,210.00* 
 
 698060  12" ALTERNATIVE PIPE DOWNDRAIN 
 
                                                                  LF    01    1             60.0           35.0000        2,100.00 
                                                                  LF    02    1             28.0           90.0000        2,520.00 
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         12" ALTERNATIVE PIPE DOWNDRAIN 
 
                                                                  LF    05    1            120.0           47.0000        5,640.00 
                                                                  LF    11    1            320.0          110.0000       35,200.00 
 
                                                      UNIT TOTAL  LF          4           528.0*           86.0985       45,460.00* 
 
                                         ITEM CODE 698060  TOTAL              4                                          45,460.00* 
 
 698100  18" ALTERNATIVE PIPE DOWNDRAIN 
 
                                                                  LF    01    1             60.0           44.0000        2,640.00 
                                                                  LF    11    2            204.0          158.6765       32,370.00 
 
                                                      UNIT TOTAL  LF          3           264.0*          132.6136       35,010.00* 
 
                                         ITEM CODE 698100  TOTAL              3                                          35,010.00* 
 
 698140  24" ALTERNATIVE PIPE DOWNDRAIN 
 
                                                                  LF    11    1             20.0          275.0000        5,500.00 
 
                                                      UNIT TOTAL  LF          1            20.0*          275.0000        5,500.00* 
 
                                         ITEM CODE 698140  TOTAL              1                                           5,500.00* 
 
 700617  DRAINAGE INLET MARKER 
 
                                                                  EA    02    1              6.0           59.0000          354.00 
                                                                  EA    03    4             29.0           45.8621        1,330.00 
                                                                  EA    04    4            275.0           40.4545       11,125.00 
                                                                  EA    05    1              5.0           50.0000          250.00 
                                                                  EA    10    2             17.0           58.5294          995.00 
 
                                                      UNIT TOTAL  EA         12           332.0*           42.3313       14,054.00* 
 
                                         ITEM CODE 700617  TOTAL             12                                          14,054.00* 
 
 700637  36" CORRUGATED STEEL PIPE INLET 
         (.064" THICK) 
                                                                  LF    02    1              9.0          930.0000        8,370.00 
 
                                                      UNIT TOTAL  LF          1             9.0*          930.0000        8,370.00* 
 
                                         ITEM CODE 700637  TOTAL              1                                           8,370.00* 
 
 700638  36" CORRUGATED STEEL PIPE INLET 
         (.079" THICK) 
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 700638  36" CORRUGATED STEEL PIPE INLET 
         (.079" THICK) 
                                                                  LF    01    1              7.0        3,500.0000       24,500.00 
                                                                  LF    02    1              6.0          454.0900        2,724.54 
                                                                  LF    08    1            160.0          360.0000       57,600.00 
 
                                                      UNIT TOTAL  LF          3           173.0*          490.3153       84,824.54* 
 
                                         ITEM CODE 700638  TOTAL              3                                          84,824.54* 
 
 700639  36" CORRUGATED STEEL PIPE INLET 
         (.109" THICK) 
                                                                  LF    01    1              4.7          380.0000        1,786.00 
                                                                  LF    02    2             38.0          536.8421       20,400.00 
                                                                  LF    04    1             10.0          326.7900        3,267.90 
 
                                                      UNIT TOTAL  LF          4            52.7*          482.9962       25,453.90* 
 
                                         ITEM CODE 700639  TOTAL              4                                          25,453.90* 
 
 700640  36" CORRUGATED STEEL PIPE INLET 
         (.138" THICK) 
                                                                  LF    01    1              6.0          288.0000        1,728.00 
                                                                  LF    04    1              5.0          250.0000        1,250.00 
 
                                                      UNIT TOTAL  LF          2            11.0*          270.7273        2,978.00* 
 
                                         ITEM CODE 700640  TOTAL              2                                           2,978.00* 
 
 700641  36" CORRUGATED STEEL PIPE INLET 
         (.168" THICK) 
                                                                  LF    03    1            140.0          800.0000      112,000.00 
                                                                  LF    04    1              8.0          500.0000        4,000.00 
                                                                  LF    10    2             25.0        1,100.0000       27,500.00 
 
                                                      UNIT TOTAL  LF          4           173.0*          829.4798      143,500.00* 
 
                                         ITEM CODE 700641  TOTAL              4                                         143,500.00* 
 
 700839  36" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE INLET (.109" THICK) 
                                                                  LF    01    1              7.0          200.0000        1,400.00 
 
                                                      UNIT TOTAL  LF          1             7.0*          200.0000        1,400.00* 
 
                                         ITEM CODE 700839  TOTAL              1                                           1,400.00* 
 
 702600  DOWNDRAIN ENERGY DISSIPATOR 
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 702600  DOWNDRAIN ENERGY DISSIPATOR 
 
                                                                  EA    05    1              2.0          925.0000        1,850.00 
 
                                                      UNIT TOTAL  EA          1             2.0*          925.0000        1,850.00* 
 
                                         ITEM CODE 702600  TOTAL              1                                           1,850.00* 
 
 702614  18" CORRUGATED STEEL PIPE ENERGY 
         DISSIPATOR (.064" THICK) 
                                                                  EA    02    1              2.0        1,475.0000        2,950.00 
 
                                                      UNIT TOTAL  EA          1             2.0*        1,475.0000        2,950.00* 
 
                                         ITEM CODE 702614  TOTAL              1                                           2,950.00* 
 
 702616  24" CORRUGATED STEEL PIPE ENERGY 
         DISSIPATOR (.064" THICK) 
                                                                  EA    02    1              2.0          692.0000        1,384.00 
 
                                                      UNIT TOTAL  EA          1             2.0*          692.0000        1,384.00* 
 
                                         ITEM CODE 702616  TOTAL              1                                           1,384.00* 
 
 703210  12" CORRUGATED STEEL PIPE RISER 
         (.064" THICK) 
                                                                  LF    08    1             52.0          300.0000       15,600.00 
 
                                                      UNIT TOTAL  LF          1            52.0*          300.0000       15,600.00* 
 
                                         ITEM CODE 703210  TOTAL              1                                          15,600.00* 
 
 703217  18" CORRUGATED STEEL PIPE RISER 
         (.079" THICK) 
                                                                  LF    07    1              3.0          250.0000          750.00 
 
                                                      UNIT TOTAL  LF          1             3.0*          250.0000          750.00* 
 
                                         ITEM CODE 703217  TOTAL              1                                             750.00* 
 
 703218  18" CORRUGATED STEEL PIPE RISER 
         (.109" THICK) 
                                                                  LF    11    1              8.0          750.0000        6,000.00 
 
                                                      UNIT TOTAL  LF          1             8.0*          750.0000        6,000.00* 
 
                                         ITEM CODE 703218  TOTAL              1                                           6,000.00* 
 
 703220  18" CORRUGATED STEEL PIPE RISER 
         (.168" THICK) 
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 703220  18" CORRUGATED STEEL PIPE RISER 
         (.168" THICK) 
                                                                  LF    07    1              9.0          500.0000        4,500.00 
 
                                                      UNIT TOTAL  LF          1             9.0*          500.0000        4,500.00* 
 
                                         ITEM CODE 703220  TOTAL              1                                           4,500.00* 
 
 703223  24" CORRUGATED STEEL PIPE RISER 
         (.079" THICK) 
                                                                  LF    07    1             73.0          290.0000       21,170.00 
 
                                                      UNIT TOTAL  LF          1            73.0*          290.0000       21,170.00* 
 
                                         ITEM CODE 703223  TOTAL              1                                          21,170.00* 
 
 703233  GRATED LINE DRAIN 
 
                                                                  LF    02    2             41.0          231.5580        9,493.88 
                                                                  LF    05    2            197.0          260.1523       51,250.00 
                                                                  LF    07    2          3,890.0          138.6401      539,310.00 
                                                                  LF    08    1            520.0          100.0000       52,000.00 
                                                                  LF    11    3            198.0          236.1616       46,760.00 
 
                                                      UNIT TOTAL  LF         10         4,846.0*          144.2043      698,813.88* 
 
                                         ITEM CODE 703233  TOTAL             10                                         698,813.88* 
 
 703239  36" CORRUGATED STEEL PIPE RISER 
         (.109" THICK) 
                                                                  LF    02    2             32.0          552.8125       17,690.00 
 
                                                      UNIT TOTAL  LF          2            32.0*          552.8125       17,690.00* 
 
                                         ITEM CODE 703239  TOTAL              2                                          17,690.00* 
 
 703254  48" CORRUGATED STEEL PIPE RISER 
         (.079" THICK) 
                                                                  LF    05    1              8.0          981.9600        7,855.68 
 
                                                      UNIT TOTAL  LF          1             8.0*          981.9600        7,855.68* 
 
                                         ITEM CODE 703254  TOTAL              1                                           7,855.68* 
 
 703317  18" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE RISER (.079" THICK) 
                                                                  LF    12    1             16.0          200.0000        3,200.00 
 
                                                      UNIT TOTAL  LF          1            16.0*          200.0000        3,200.00* 
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                                         ITEM CODE 703317  TOTAL              1                                           3,200.00* 
 
 703509  6" WELDED STEEL PIPE (.134" THICK) 
 
                                                                  LF    02    1             26.0          180.0000        4,680.00 
                                                                  LF    05    1            200.0           65.0000       13,000.00 
 
                                                      UNIT TOTAL  LF          2           226.0*           78.2301       17,680.00* 
 
                                         ITEM CODE 703509  TOTAL              2                                          17,680.00* 
 
 703516  8" WELDED STEEL PIPE (.188" THICK) 
 
                                                                  LF    01    1            230.0          150.0000       34,500.00 
 
                                                      UNIT TOTAL  LF          1           230.0*          150.0000       34,500.00* 
 
                                         ITEM CODE 703516  TOTAL              1                                          34,500.00* 
 
 703523  10" WELDED STEEL PIPE (.134" THICK) 
 
                                                                  LF    02    1              5.0          280.0000        1,400.00 
 
                                                      UNIT TOTAL  LF          1             5.0*          280.0000        1,400.00* 
 
                                         ITEM CODE 703523  TOTAL              1                                           1,400.00* 
 
 703525  10" WELDED STEEL PIPE (.250" THICK) 
 
                                                                  LF    04    1            210.0          160.0000       33,600.00 
                                                                  LF    07    1            230.0          220.0000       50,600.00 
 
                                                      UNIT TOTAL  LF          2           440.0*          191.3636       84,200.00* 
 
                                         ITEM CODE 703525  TOTAL              2                                          84,200.00* 
 
 703530  12" WELDED STEEL PIPE (.105" THICK) 
 
                                                                  LF    04    1              9.0          250.0000        2,250.00 
 
                                                      UNIT TOTAL  LF          1             9.0*          250.0000        2,250.00* 
 
                                         ITEM CODE 703530  TOTAL              1                                           2,250.00* 
 
 703531  12" WELDED STEEL PIPE (.134" THICK) 
 
                                                                  LF    04    1             91.0          500.0000       45,500.00 
 
                                                      UNIT TOTAL  LF          1            91.0*          500.0000       45,500.00* 
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                                         ITEM CODE 703531  TOTAL              1                                          45,500.00* 
 
 703551  18" WELDED STEEL PIPE (.134" THICK) 
 
                                                                  LF    04    2             67.0          513.4328       34,400.00 
 
                                                      UNIT TOTAL  LF          2            67.0*          513.4328       34,400.00* 
 
                                         ITEM CODE 703551  TOTAL              2                                          34,400.00* 
 
 703557  18" WELDED STEEL PIPE (.375" THICK) 
 
                                                                  LF    04    1             70.0          500.0000       35,000.00 
 
                                                      UNIT TOTAL  LF          1            70.0*          500.0000       35,000.00* 
 
                                         ITEM CODE 703557  TOTAL              1                                          35,000.00* 
 
 703715  72" WELDED STEEL PIPE (.250" THICK) 
 
                                                                  LF    01    1             84.0          719.2500       60,417.00 
 
                                                      UNIT TOTAL  LF          1            84.0*          719.2500       60,417.00* 
 
                                         ITEM CODE 703715  TOTAL              1                                          60,417.00* 
 
 705007  12" STEEL FLARED END SECTION 
 
                                                                  EA    01    2              3.0          350.0000        1,050.00 
                                                                  EA    06    1              4.0          750.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          3             7.0*          578.5714        4,050.00* 
 
                                         ITEM CODE 705007  TOTAL              3                                           4,050.00* 
 
 705009  15" STEEL FLARED END SECTION 
 
                                                                  EA    06    1              1.0        1,200.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        1,200.0000        1,200.00* 
 
                                         ITEM CODE 705009  TOTAL              1                                           1,200.00* 
 
 705011  18" STEEL FLARED END SECTION 
 
                                                                  EA    01    4             10.0          258.5000        2,585.00 
                                                                  EA    06    3              4.0        1,375.0000        5,500.00 
                                                                  EA    07    3              7.0          721.4286        5,050.00 
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         18" STEEL FLARED END SECTION 
 
                                                                  EA    09    2              8.0        1,712.5000       13,700.00 
                                                                  EA    11    1              1.0          450.0000          450.00 
                                                                  EA    12    1              1.0        3,210.0000        3,210.00 
 
                                                      UNIT TOTAL  EA         14            31.0*          983.7097       30,495.00* 
 
                                         ITEM CODE 705011  TOTAL             14                                          30,495.00* 
 
 705015  24" STEEL FLARED END SECTION 
 
                                                                  EA    01    2              5.0          452.8000        2,264.00 
                                                                  EA    03    1              1.0          600.0000          600.00 
                                                                  EA    04    1              1.0          250.0000          250.00 
                                                                  EA    06    3             14.0        1,478.5714       20,700.00 
                                                                  EA    07    1              6.0          910.0000        5,460.00 
                                                                  EA    09    1              2.0        2,500.0000        5,000.00 
 
                                                      UNIT TOTAL  EA          9            29.0*        1,181.8621       34,274.00* 
 
                                         ITEM CODE 705015  TOTAL              9                                          34,274.00* 
 
 705023  36" STEEL FLARED END SECTION 
 
                                                                  EA    01    1              1.0        1,000.0000        1,000.00 
                                                                  EA    09    1              4.0        2,500.0000       10,000.00 
 
                                                      UNIT TOTAL  EA          2             5.0*        2,200.0000       11,000.00* 
 
                                         ITEM CODE 705023  TOTAL              2                                          11,000.00* 
 
 705031  48" STEEL FLARED END SECTION 
 
                                                                  EA    02    1              1.0        1,200.0000        1,200.00 
                                                                  EA    03    1             24.0        1,400.0000       33,600.00 
                                                                  EA    06    2              2.0        3,400.0000        6,800.00 
 
                                                      UNIT TOTAL  EA          4            27.0*        1,540.7407       41,600.00* 
 
                                         ITEM CODE 705031  TOTAL              4                                          41,600.00* 
 
 705061  18" BITUMINOUS COATED STEEL FLARED END 
         SECTION 
                                                                  EA    08    1              1.0          700.0000          700.00 
 
                                                      UNIT TOTAL  EA          1             1.0*          700.0000          700.00* 
 
                                         ITEM CODE 705061  TOTAL              1                                             700.00* 
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 705201  12" CONCRETE FLARED END SECTION 
 
                                                                  EA    01    1              3.0          910.0000        2,730.00 
                                                                  EA    02    1             10.0          725.0000        7,250.00 
                                                                  EA    05    1              2.0          770.0000        1,540.00 
 
                                                      UNIT TOTAL  EA          3            15.0*          768.0000       11,520.00* 
 
                                         ITEM CODE 705201  TOTAL              3                                          11,520.00* 
 
 705202  15" CONCRETE FLARED END SECTION 
 
                                                                  EA    01    1              1.0          925.0000          925.00 
 
                                                      UNIT TOTAL  EA          1             1.0*          925.0000          925.00* 
 
                                         ITEM CODE 705202  TOTAL              1                                             925.00* 
 
 705204  18" CONCRETE FLARED END SECTION 
 
                                                                  EA    02    1              3.0          750.0000        2,250.00 
                                                                  EA    03    1              6.0        1,000.0000        6,000.00 
                                                                  EA    05    1              2.0          450.0000          900.00 
                                                                  EA    06    1              2.0        1,554.0000        3,108.00 
                                                                  EA    07    4             11.0          776.3636        8,540.00 
                                                                  EA    10    1              1.0        1,700.0000        1,700.00 
                                                                  EA    11    1              1.0        1,650.0000        1,650.00 
 
                                                      UNIT TOTAL  EA         10            26.0*          928.7692       24,148.00* 
 
                                         ITEM CODE 705204  TOTAL             10                                          24,148.00* 
 
 705206  24" CONCRETE FLARED END SECTION 
 
                                                                  EA    02    1              4.0          800.0000        3,200.00 
                                                                  EA    03    1              1.0        1,500.0000        1,500.00 
                                                                  EA    05    1              1.0        1,500.0000        1,500.00 
                                                                  EA    06    1              4.0        1,207.5000        4,830.00 
                                                                  EA    07    3              8.0          815.0000        6,520.00 
                                                                  EA    11    2              5.0        1,194.7360        5,973.68 
 
                                                      UNIT TOTAL  EA          9            23.0*        1,022.7687       23,523.68* 
 
                                         ITEM CODE 705206  TOTAL              9                                          23,523.68* 
 
 705208  30" CONCRETE FLARED END SECTION 
 
                                                                  EA    03    1              2.0        1,500.0000        3,000.00 
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                                                      UNIT TOTAL  EA          1             2.0*        1,500.0000        3,000.00* 
 
                                         ITEM CODE 705208  TOTAL              1                                           3,000.00* 
 
 705210  36" CONCRETE FLARED END SECTION 
 
                                                                  EA    03    1              1.0        1,700.0000        1,700.00 
                                                                  EA    11    1              3.0        2,561.2200        7,683.66 
 
                                                      UNIT TOTAL  EA          2             4.0*        2,345.9150        9,383.66* 
 
                                         ITEM CODE 705210  TOTAL              2                                           9,383.66* 
 
 705214  48" CONCRETE FLARED END SECTION 
 
                                                                  EA    11    1              1.0        4,168.3700        4,168.37 
 
                                                      UNIT TOTAL  EA          1             1.0*        4,168.3700        4,168.37* 
 
                                         ITEM CODE 705214  TOTAL              1                                           4,168.37* 
 
 705216  54" CONCRETE FLARED END SECTION 
 
                                                                  EA    05    1              6.0        2,436.0000       14,616.00 
 
                                                      UNIT TOTAL  EA          1             6.0*        2,436.0000       14,616.00* 
 
                                         ITEM CODE 705216  TOTAL              1                                          14,616.00* 
 
 705217  60" CONCRETE FLARED END SECTION 
 
                                                                  EA    05    1              1.0        8,700.0000        8,700.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        8,700.0000        8,700.00* 
 
                                         ITEM CODE 705217  TOTAL              1                                           8,700.00* 
 
 705307  12" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    10    1              1.0          480.4000          480.40 
 
                                                      UNIT TOTAL  EA          1             1.0*          480.4000          480.40* 
 
                                         ITEM CODE 705307  TOTAL              1                                             480.40* 
 
 705309  15" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    04    2              2.0          625.0000        1,250.00 
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                                                      UNIT TOTAL  EA          2             2.0*          625.0000        1,250.00* 
 
                                         ITEM CODE 705309  TOTAL              2                                           1,250.00* 
 
 705311  18" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    01    1              1.0          495.0000          495.00 
                                                                  EA    03    2             20.0          350.0000        7,000.00 
                                                                  EA    04    4             42.0          885.7143       37,200.00 
                                                                  EA    05    2              3.0          487.3333        1,462.00 
                                                                  EA    06    1             34.0          290.0000        9,860.00 
                                                                  EA    08    1             15.0          125.0000        1,875.00 
                                                                  EA    10    2              7.0          692.8571        4,850.00 
 
                                                      UNIT TOTAL  EA         13           122.0*          514.2787       62,742.00* 
 
                                         ITEM CODE 705311  TOTAL             13                                          62,742.00* 
 
 705315  24" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    01    2              7.0          221.4286        1,550.00 
                                                                  EA    02    2             21.0          197.6190        4,150.00 
                                                                  EA    03    1              1.0          200.0000          200.00 
                                                                  EA    04    3              7.0          928.5714        6,500.00 
                                                                  EA    05    4             21.0          571.6667       12,005.00 
                                                                  EA    06    1             10.0          350.0000        3,500.00 
                                                                  EA    07    1              1.0          500.0000          500.00 
                                                                  EA    10    1              1.0        2,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA         15            69.0*          440.6522       30,405.00* 
 
                                         ITEM CODE 705315  TOTAL             15                                          30,405.00* 
 
 705319  30" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    04    2              5.0        1,360.0000        6,800.00 
                                                                  EA    05    2              9.0          773.3333        6,960.00 
                                                                  EA    06    1              1.0          600.0000          600.00 
                                                                  EA    08    1              1.0          310.0000          310.00 
 
                                                      UNIT TOTAL  EA          6            16.0*          916.8750       14,670.00* 
 
                                         ITEM CODE 705319  TOTAL              6                                          14,670.00* 
 
 705321  36" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    01    1              1.0          750.0000          750.00 
                                                                  EA    02    1              8.0          550.0000        4,400.00 
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         36" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    04    1              5.0        1,300.0000        6,500.00 
                                                                  EA    05    2              6.0        1,050.0000        6,300.00 
                                                                  EA    06    1              1.0          750.0000          750.00 
 
                                                      UNIT TOTAL  EA          6            21.0*          890.4762       18,700.00* 
 
                                         ITEM CODE 705321  TOTAL              6                                          18,700.00* 
 
 705323  42" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    05    1              1.0        1,350.0000        1,350.00 
                                                                  EA    06    1              1.0        1,200.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          2             2.0*        1,275.0000        2,550.00* 
 
                                         ITEM CODE 705323  TOTAL              2                                           2,550.00* 
 
 705325  48" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    06    1              2.0        1,500.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0*        1,500.0000        3,000.00* 
 
                                         ITEM CODE 705325  TOTAL              1                                           3,000.00* 
 
 705333  72" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    04    1              2.0        1,600.0000        3,200.00 
                                                                  EA    06    1              1.0        3,000.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          2             3.0*        2,066.6667        6,200.00* 
 
                                         ITEM CODE 705333  TOTAL              2                                           6,200.00* 
 
 705386  49" X 33" ALTERNATIVE FLARED END PIPE 
         ARCH SECTION 
                                                                  EA    03    1              2.0        1,200.0000        2,400.00 
 
                                                      UNIT TOTAL  EA          1             2.0*        1,200.0000        2,400.00* 
 
                                         ITEM CODE 705386  TOTAL              1                                           2,400.00* 
 
 705405  24" X 18" STEEL FLARED END PIPE ARCH 
         SECTION 
                                                                  EA    01    2              3.0          213.3333          640.00 
 
                                                      UNIT TOTAL  EA          2             3.0*          213.3333          640.00* 
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                                         ITEM CODE 705405  TOTAL              2                                             640.00* 
 
 705407  28" X 20" STEEL FLARED END PIPE ARCH 
         SECTION 
                                                                  EA    09    1              2.0        2,500.0000        5,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0*        2,500.0000        5,000.00* 
 
                                         ITEM CODE 705407  TOTAL              1                                           5,000.00* 
 
 705409  35" X 24" STEEL FLARED END PIPE ARCH 
         SECTION 
                                                                  EA    09    1              4.0        2,500.0000       10,000.00 
 
                                                      UNIT TOTAL  EA          1             4.0*        2,500.0000       10,000.00* 
 
                                         ITEM CODE 705409  TOTAL              1                                          10,000.00* 
 
 705500  AUTOMATIC DRAINAGE GATE 
 
                                                                  EA    04    1              2.0       15,000.0000       30,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0*       15,000.0000       30,000.00* 
 
                                         ITEM CODE 705500  TOTAL              1                                          30,000.00* 
 
 705527  36" AUTOMATIC DRAINAGE GATE 
 
                                                                  EA    04    1              1.0        8,300.0000        8,300.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        8,300.0000        8,300.00* 
 
                                         ITEM CODE 705527  TOTAL              1                                           8,300.00* 
 
 707117  36" PRECAST CONCRETE PIPE INLET 
 
                                                                  LF    01    1             13.0          505.0000        6,565.00 
                                                                  LF    02    4             60.0          355.7000       21,342.00 
                                                                  LF    03    1              8.0        1,000.0000        8,000.00 
                                                                  LF    05    1             16.0          600.0000        9,600.00 
                                                                  LF    08    1              4.0        1,300.0000        5,200.00 
                                                                  LF    10    1             10.0          548.5000        5,485.00 
 
                                                      UNIT TOTAL  LF          9           111.0*          506.2342       56,192.00* 
 
                                         ITEM CODE 707117  TOTAL              9                                          56,192.00* 
 
 707210  24" PRECAST CONCRETE PIPE MANHOLE 
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 707210  24" PRECAST CONCRETE PIPE MANHOLE 
 
                                                                  LF    07    1              3.0          100.0000          300.00 
 
                                                      UNIT TOTAL  LF          1             3.0*          100.0000          300.00* 
 
                                         ITEM CODE 707210  TOTAL              1                                             300.00* 
 
 707217  36" PRECAST CONCRETE PIPE MANHOLE 
 
                                                                  LF    07    5             82.5          195.3939       16,120.00 
                                                                  LF    08    1             24.0          300.0000        7,200.00 
                                                                  LF    12    1             11.0          200.0000        2,200.00 
 
                                                      UNIT TOTAL  LF          7           117.5*          217.1915       25,520.00* 
 
                                         ITEM CODE 707217  TOTAL              7                                          25,520.00* 
 
 707225  48" PRECAST CONCRETE PIPE MANHOLE 
 
                                                                  LF    06    1              7.0          540.0000        3,780.00 
                                                                  LF    10    1              5.0          750.0000        3,750.00 
 
                                                      UNIT TOTAL  LF          2            12.0*          627.5000        7,530.00* 
 
                                         ITEM CODE 707225  TOTAL              2                                           7,530.00* 
 
 707233  60" PRECAST CONCRETE PIPE MANHOLE 
 
                                                                  LF    10    1             12.0          675.0000        8,100.00 
 
                                                      UNIT TOTAL  LF          1            12.0*          675.0000        8,100.00* 
 
                                         ITEM CODE 707233  TOTAL              1                                           8,100.00* 
 
 707467  36" REINFORCED CONCRETE PIPE RISER 
 
                                                                  LF    11    1             70.0          357.1400       24,999.80 
 
                                                      UNIT TOTAL  LF          1            70.0*          357.1400       24,999.80* 
 
                                         ITEM CODE 707467  TOTAL              1                                          24,999.80* 
 
 708021  36" ALTERNATIVE PIPE INLET 
 
                                                                  LF    05    1             11.0          410.0000        4,510.00 
                                                                  LF    07    1             14.0          130.0000        1,820.00 
 
                                                      UNIT TOTAL  LF          2            25.0*          253.2000        6,330.00* 
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                                         ITEM CODE 708021  TOTAL              2                                           6,330.00* 
 
 709522  INLET DEPRESSION 
 
                                                                  EA    04    2             21.0          619.0476       13,000.00 
                                                                  EA    05    6             23.0        1,222.6087       28,120.00 
                                                                  EA    06    1              2.0        2,500.0000        5,000.00 
                                                                  EA    10    3             16.0          957.8125       15,325.00 
 
                                                      UNIT TOTAL  EA         12            62.0*          991.0484       61,445.00* 
 
                                         ITEM CODE 709522  TOTAL             12                                          61,445.00* 
 
 720110  SMALL-ROCK SLOPE PROTECTION 
 
                                                                  CY    01    1             19.0           50.0000          950.00 
                                                                  CY    02    2            101.9          219.6016       22,377.40 
                                                                  CY    04    1              2.0          150.0000          300.00 
                                                                  CY    07    1             48.0          550.0000       26,400.00 
 
                                                      UNIT TOTAL  CY          5           170.9*          292.7291       50,027.40* 
 
                                         ITEM CODE 720110  TOTAL              5                                          50,027.40* 
 
 720116  ROCK SLOPE PROTECTION (8T, METHOD A) 
 
                                                                  CY    07    1         14,840.0          212.0000    3,146,080.00 
 
                                                      UNIT TOTAL  CY          1        14,840.0*          212.0000    3,146,080.00* 
 
                                         ITEM CODE 720116  TOTAL              1                                       3,146,080.00* 
 
 720117  ROCK SLOPE PROTECTION (4T, METHOD A) 
 
                                                                  CY    03    1             11.0          100.0000        1,100.00 
 
                                                      UNIT TOTAL  CY          1            11.0*          100.0000        1,100.00* 
 
                                         ITEM CODE 720117  TOTAL              1                                           1,100.00* 
 
 720118  ROCK SLOPE PROTECTION (2T, METHOD A) 
 
                                                                  CY    04    1            950.0          153.0000      145,350.00 
 
                                                      UNIT TOTAL  CY          1           950.0*          153.0000      145,350.00* 
                                                                  TON   02    1          1,610.0           70.0000      112,700.00 
 
                                                      UNIT TOTAL  TON         1         1,610.0*           70.0000      112,700.00* 
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                                         ITEM CODE 720118  TOTAL              2                                         258,050.00* 
 
 720119  ROCK SLOPE PROTECTION (1T, METHOD A) 
 
                                                                  CY    05    1             16.0          325.0000        5,200.00 
 
                                                      UNIT TOTAL  CY          1            16.0*          325.0000        5,200.00* 
 
                                         ITEM CODE 720119  TOTAL              1                                           5,200.00* 
 
 720121  ROCK SLOPE PROTECTION 
         (1/2 T, METHOD A) (CY) 
                                                                  CY    04    2          1,485.0          121.3468      180,200.00 
                                                                  CY    05    1            580.0           83.7500       48,575.00 
                                                                  CY    07    1          7,920.0          125.0000      990,000.00 
 
                                                      UNIT TOTAL  CY          4         9,985.0*          122.0606    1,218,775.00* 
 
                                         ITEM CODE 720121  TOTAL              4                                       1,218,775.00* 
 
 720122  ROCK SLOPE PROTECTION 
         (1/2 T, METHOD A) (TON) 
                                                                  TON   02    1          2,770.0           44.0000      121,880.00 
 
                                                      UNIT TOTAL  TON         1         2,770.0*           44.0000      121,880.00* 
 
                                         ITEM CODE 720122  TOTAL              1                                         121,880.00* 
 
 721013  ROCK SLOPE PROTECTION 
         (1/4 T, METHOD B) (CY) 
                                                                  CY    01    5            285.0          103.5965       29,525.00 
                                                                  CY    04    3            994.0          133.1061      132,307.50 
                                                                  CY    05    1          1,510.0           82.0000      123,820.00 
                                                                  CY    08    3          6,137.0           71.9521      441,570.00 
                                                                  CY    09    1             52.0          210.0000       10,920.00 
                                                                  CY    11    2            222.0          176.8919       39,270.00 
 
                                                      UNIT TOTAL  CY         15         9,200.0*           84.5014      777,412.50* 
 
                                         ITEM CODE 721013  TOTAL             15                                         777,412.50* 
 
 721015  ROCK SLOPE PROTECTION 
         (LIGHT, METHOD B) (CY) 
                                                                  CY    01    5            807.2          108.7463       87,780.00 
                                                                  CY    02    1             65.0          110.0000        7,150.00 
                                                                  CY    03    2          1,544.0          138.8601      214,400.00 
                                                                  CY    04    3            962.5          139.6753      134,437.50 
                                                                  CY    05    3            692.0          114.0414       78,916.64 
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         ROCK SLOPE PROTECTION 
         (LIGHT, METHOD B) (CY) 
                                                                  CY    08    2            269.0          116.6357       31,375.00 
                                                                  CY    09    1             18.0          210.0000        3,780.00 
                                                                  CY    11    2            182.6           80.8792       14,768.55 
 
                                                      UNIT TOTAL  CY         19         4,540.3*          126.1167      572,607.69* 
 
                                         ITEM CODE 721015  TOTAL             19                                         572,607.69* 
 
 721017  ROCK SLOPE PROTECTION 
         (FACING, METHOD B) (CY) 
                                                                  CY    01    5          1,445.3          107.3621      155,170.50 
                                                                  CY    02    2             24.0          234.8333        5,636.00 
                                                                  CY    03    2            720.0          215.6250      155,250.00 
                                                                  CY    04    5            179.0          234.0011       41,886.20 
                                                                  CY    05    1             29.0          300.0000        8,700.00 
                                                                  CY    06    1              5.2          284.0000        1,476.80 
                                                                  CY    07    9            166.7          176.1008       29,356.00 
                                                                  CY    08    1             42.0          220.0000        9,240.00 
                                                                  CY    11    2            113.0          198.2301       22,400.00 
 
                                                      UNIT TOTAL  CY         28         2,724.2*          157.5198      429,115.50* 
 
                                         ITEM CODE 721017  TOTAL             28                                         429,115.50* 
 
 721019  ROCK SLOPE PROTECTION 
         (NO. 3, METHOD B) (CY) 
                                                                  CY    01    2            820.0          115.8404       94,989.10 
                                                                  CY    03    1             78.0          300.0000       23,400.00 
                                                                  CY    04    1               .4        2,500.0000        1,000.00 
                                                                  CY    06    1             16.0          275.0000        4,400.00 
                                                                  CY    08    1             84.0          190.0000       15,960.00 
 
                                                      UNIT TOTAL  CY          6           998.4*          139.9731      139,749.10* 
 
                                         ITEM CODE 721019  TOTAL              6                                         139,749.10* 
 
 721020  ROCK SLOPE PROTECTION 
         (NO. 3, METHOD B) (TON) 
                                                                  TON   02    2             85.0          257.5624       21,892.80 
 
                                                      UNIT TOTAL  TON         2            85.0*          257.5624       21,892.80* 
 
                                         ITEM CODE 721020  TOTAL              2                                          21,892.80* 
 
 721022  ROCK SLOPE PROTECTION (1T, METHOD B) 
 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   233 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 721022  ROCK SLOPE PROTECTION (1T, METHOD B) 
 
                                                                  CY    04    1          1,390.0          100.0000      139,000.00 
 
                                                      UNIT TOTAL  CY          1         1,390.0*          100.0000      139,000.00* 
 
                                         ITEM CODE 721022  TOTAL              1                                         139,000.00* 
 
 721026  ROCK SLOPE PROTECTION (NO. 1, METHOD B) 
         (CY) 
                                                                  CY    02    2             12.0          177.2500        2,127.00 
                                                                  CY    03    2            679.0          171.1605      116,218.00 
                                                                  CY    04    3             20.4          383.4559        7,822.50 
                                                                  CY    05    3          2,260.4          101.0087      228,320.00 
                                                                  CY    06    2            491.0          140.9878       69,225.00 
                                                                  CY    10    1             38.0          280.0000       10,640.00 
                                                                  CY    11    1            410.0          170.0000       69,700.00 
 
                                                      UNIT TOTAL  CY         14         3,910.8*          128.8873      504,052.50* 
 
                                         ITEM CODE 721026  TOTAL             14                                         504,052.50* 
 
 721027  ROCK SLOPE PROTECTION (NO. 1, METHOD B) 
         (TON) 
                                                                  TON   03    1             71.0          220.0000       15,620.00 
                                                                  TON   04    1            780.0          100.0000       78,000.00 
 
                                                      UNIT TOTAL  TON         2           851.0*          110.0118       93,620.00* 
 
                                         ITEM CODE 721027  TOTAL              2                                          93,620.00* 
 
 721028  ROCK SLOPE PROTECTION (NO. 2, METHOD B) 
         (CY) 
                                                                  CY    01    1              9.0           90.0000          810.00 
                                                                  CY    02    4            823.1          114.6398       94,360.00 
                                                                  CY    03    7            203.5          193.2924       39,335.00 
                                                                  CY    04    3            187.5          142.2667       26,675.00 
                                                                  CY    05    1             90.0          300.0000       27,000.00 
                                                                  CY    06    3            257.5          137.3204       35,360.00 
                                                                  CY    07    1             80.0          100.0000        8,000.00 
                                                                  CY    08    1          1,691.0           55.0000       93,005.00 
                                                                  CY    10    3             50.7          221.0256       11,206.00 
                                                                  CY    11    1             75.0           92.8600        6,964.50 
 
                                                      UNIT TOTAL  CY         25         3,467.3*           98.8422      342,715.50* 
 
                                         ITEM CODE 721028  TOTAL             25                                         342,715.50* 
 
 721030  ROCK SLOPE PROTECTION (1/2 T, METHOD B) 
         (CY) 
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 721030  ROCK SLOPE PROTECTION (1/2 T, METHOD B) 
         (CY) 
                                                                  CY    01    2             63.0          202.8571       12,780.00 
                                                                  CY    05    1            580.0           79.5000       46,110.00 
                                                                  CY    11    1            714.0          200.0000      142,800.00 
 
                                                      UNIT TOTAL  CY          4         1,357.0*          148.6293      201,690.00* 
 
                                         ITEM CODE 721030  TOTAL              4                                         201,690.00* 
 
 721420  CONCRETE (DITCH LINING) 
 
                                                                  CY    03    1             50.0          800.0000       40,000.00 
                                                                  CY    04    4            760.0          505.1842      383,940.00 
                                                                  CY    07    2          1,245.0          440.4498      548,360.00 
                                                                  CY    08    1            500.0          450.0000      225,000.00 
                                                                  CY    11    5            397.2          480.0459      190,674.24 
 
                                                      UNIT TOTAL  CY         13         2,952.2*          470.1491    1,387,974.24* 
 
                                         ITEM CODE 721420  TOTAL             13                                       1,387,974.24* 
 
 721430  CONCRETE (CHANNEL LINING) 
 
                                                                  CY    05    1             67.0          400.0000       26,800.00 
                                                                  CY    06    1              5.0          585.5000        2,927.50 
                                                                  CY    07    3            558.0          454.4803      253,600.00 
                                                                  CY    12    1              2.2        1,200.0000        2,640.00 
 
                                                      UNIT TOTAL  CY          6           632.2*          452.3371      285,967.50* 
 
                                         ITEM CODE 721430  TOTAL              6                                         285,967.50* 
 
 721431  CONCRETE (CONCRETE APRON) 
 
                                                                  CY    04    1              1.0        1,200.0000        1,200.00 
                                                                  CY    07    2              4.5          893.3333        4,020.00 
                                                                  CY    11    2             53.0          947.1698       50,200.00 
 
                                                      UNIT TOTAL  CY          5            58.5*          947.3504       55,420.00* 
 
                                         ITEM CODE 721431  TOTAL              5                                          55,420.00* 
 
 721512  CONCRETED-ROCK SLOPE PROTECTION 
         (FACING, METHOD A) (CY) 
                                                                  CY    01    1              3.5          650.0000        2,275.00 
                                                                  CY    03    1            201.0          700.0000      140,700.00 
                                                                  CY    07    1             72.0          330.0000       23,760.00 
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                                                      UNIT TOTAL  CY          3           276.5*          603.0199      166,735.00* 
 
                                         ITEM CODE 721512  TOTAL              3                                         166,735.00* 
 
 721810  SLOPE PAVING (CONCRETE) 
 
                                                                  CY    03    1             28.0        5,250.0000      147,000.00 
                                                                  CY    04    1              1.0        4,000.0000        4,000.00 
                                                                  CY    05    1             30.0          664.0000       19,920.00 
                                                                  CY    06    1             43.0        1,450.0000       62,350.00 
                                                                  CY    07    2             43.0          679.0698       29,200.00 
                                                                  CY    08    1              8.0        1,219.0900        9,752.72 
                                                                  CY    12    2            502.0          793.9841      398,580.00 
 
                                                      UNIT TOTAL  CY          9           655.0*        1,024.1263      670,802.72* 
 
                                         ITEM CODE 721810  TOTAL              9                                         670,802.72* 
 
 721812  SLOPE PAVING (CONCRETE PAVERS) 
 
                                                                  SQFT  12    1            727.0           58.8500       42,783.95 
 
                                                      UNIT TOTAL  SQFT        1           727.0*           58.8500       42,783.95* 
 
                                         ITEM CODE 721812  TOTAL              1                                          42,783.95* 
 
 722020  GABION 
 
                                                                  CY    01    2            920.0          213.8587      196,750.00 
                                                                  CY    04    1             20.0          300.0000        6,000.00 
                                                                  CY    07    5            142.0          326.7606       46,400.00 
 
                                                      UNIT TOTAL  CY          8         1,082.0*          230.2680      249,150.00* 
 
                                         ITEM CODE 722020  TOTAL              8                                         249,150.00* 
 
 729011  ROCK SLOPE PROTECTION FABRIC (CLASS 8) 
 
                                                                  SQFT  04    1            400.0             .5000          200.00 
 
                                                      UNIT TOTAL  SQFT        1           400.0*             .5000          200.00* 
                                                                  SQYD  01   12          6,155.7            3.2758       20,165.00 
                                                                  SQYD  02    5          2,598.0            1.9858        5,159.00 
                                                                  SQYD  03   11          7,415.0            2.7577       20,448.00 
                                                                  SQYD  04   15         16,111.5            2.1718       34,991.00 
                                                                  SQYD  05    5          7,955.0            3.9942       31,774.00 
                                                                  SQYD  06    6          2,169.0           11.8116       25,619.30 
                                                                  SQYD  07   10          1,226.0           52.4533       64,307.80 
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         ROCK SLOPE PROTECTION FABRIC (CLASS 8) 
 
                                                                  SQYD  08    3          7,669.0            4.7388       36,341.50 
                                                                  SQYD  09    1          1,400.0            5.0000        7,000.00 
                                                                  SQYD  10    4            345.0            6.4200        2,214.90 
                                                                  SQYD  11    4          1,959.0            2.9126        5,705.80 
                                                                  SQYD  12    1            500.0            5.0000        2,500.00 
 
                                                      UNIT TOTAL  SQYD       77        55,503.2*            4.6164      256,226.30* 
 
                                         ITEM CODE 729011  TOTAL             78                                         256,426.30* 
 
 729012  ROCK SLOPE PROTECTION FABRIC (CLASS 10) 
 
                                                                  SQYD  01    2          2,260.0            6.0221       13,610.00 
                                                                  SQYD  02    1             12.0            1.5000           18.00 
                                                                  SQYD  04    1          6,150.0            5.0000       30,750.00 
                                                                  SQYD  06    1              6.0          250.0000        1,500.00 
                                                                  SQYD  08    1             30.0           15.0000          450.00 
 
                                                      UNIT TOTAL  SQYD        6         8,458.0*            5.4774       46,328.00* 
 
                                         ITEM CODE 729012  TOTAL              6                                          46,328.00* 
 
 730010  MINOR CONCRETE (CURB) (LF) 
 
                                                                  LF    01    1          1,660.0           45.0000       74,700.00 
                                                                  LF    04    1            130.0           50.0000        6,500.00 
                                                                  LF    05    2             54.0           96.3704        5,204.00 
                                                                  LF    07    3            191.0           61.1257       11,675.00 
 
                                                      UNIT TOTAL  LF          7         2,035.0*           48.1961       98,079.00* 
 
                                         ITEM CODE 730010  TOTAL              7                                          98,079.00* 
 
 730020  MINOR CONCRETE (CURB) (CY) 
 
                                                                  CY    01    1              7.0        1,000.0000        7,000.00 
                                                                  CY    03    2            203.0          793.5961      161,100.00 
                                                                  CY    04    4             27.6        1,636.7373       45,173.95 
                                                                  CY    05    3            191.0          247.5393       47,280.00 
                                                                  CY    07    4             31.0          812.2581       25,180.00 
                                                                  CY    08    1             35.0          900.0000       31,500.00 
                                                                  CY    09    1              1.0          700.0000          700.00 
                                                                  CY    10    1            350.0          540.0000      189,000.00 
                                                                  CY    11    1              1.3        1,445.6000        1,879.28 
 
                                                      UNIT TOTAL  CY         18           846.9*          600.7949      508,813.23* 
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                                         ITEM CODE 730020  TOTAL             18                                         508,813.23* 
 
 730040  MINOR CONCRETE (GUTTER) (LF) 
 
                                                                  LF    03    1          1,216.0           45.0000       54,720.00 
                                                                  LF    04    6          2,322.0           49.0053      113,790.40 
                                                                  LF    07    2          1,318.0           38.5432       50,800.00 
                                                                  LF    08    1          2,040.0           25.0000       51,000.00 
                                                                  LF    10    1             80.0           50.0000        4,000.00 
                                                                  LF    11    1             50.0           46.8000        2,340.00 
                                                                  LF    12    2          1,321.0           31.6435       41,801.00 
 
                                                      UNIT TOTAL  LF         14         8,347.0*           38.1516      318,451.40* 
 
                                         ITEM CODE 730040  TOTAL             14                                         318,451.40* 
 
 730045  MINOR CONCRETE (GUTTER) (CY) 
 
                                                                  CY    04    1             21.0        1,100.0000       23,100.00 
                                                                  CY    07    2             14.2          491.4085        6,978.00 
                                                                  CY    09    1             35.0          550.0000       19,250.00 
 
                                                      UNIT TOTAL  CY          4            70.2*          702.6781       49,328.00* 
 
                                         ITEM CODE 730045  TOTAL              4                                          49,328.00* 
 
 730070  DETECTABLE WARNING SURFACE 
 
                                                                  SQFT  01    2            215.0           23.3023        5,010.00 
                                                                  SQFT  02    3          1,160.0           25.8762       30,016.40 
                                                                  SQFT  03    2            170.0           78.8235       13,400.00 
                                                                  SQFT  04    8          2,499.0           26.7459       66,838.00 
                                                                  SQFT  05    5          2,260.0           43.4867       98,280.00 
                                                                  SQFT  06    2            830.0           34.5181       28,650.00 
                                                                  SQFT  07    3          3,000.0           58.5587      175,676.00 
                                                                  SQFT  08    4            476.0           36.6252       17,433.60 
                                                                  SQFT  09    1            510.0           37.0000       18,870.00 
                                                                  SQFT  10    6            637.0           33.1586       21,122.00 
                                                                  SQFT  11    6          1,523.0           23.1901       35,318.57 
                                                                  SQFT  12    4            216.0           27.5741        5,956.00 
 
                                                      UNIT TOTAL  SQFT       46        13,496.0*           38.2758      516,570.57* 
                                                                  SQYD  01    1              2.0          255.0000          510.00 
 
                                                      UNIT TOTAL  SQYD        1             2.0*          255.0000          510.00* 
 
                                         ITEM CODE 730070  TOTAL             47                                         517,080.57* 
 
 731502  MINOR CONCRETE (MISCELLANEOUS 
         CONSTRUCTION) 
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 731502  MINOR CONCRETE (MISCELLANEOUS 
         CONSTRUCTION) 
                                                                  CY    01    1              4.0        2,170.0000        8,680.00 
                                                                  CY    02    7            384.8          453.4265      174,478.52 
                                                                  CY    03    1              7.0        1,210.0000        8,470.00 
                                                                  CY    04   18            260.9          743.9701      194,101.80 
                                                                  CY    05    4            304.0        1,237.1711      376,100.00 
                                                                  CY    06    3            521.6          801.5721      418,100.00 
                                                                  CY    07    5          2,212.5          373.1914      825,686.00 
                                                                  CY    08    3             32.0        1,105.5000       35,376.00 
                                                                  CY    10    3             93.0          588.7269       54,751.60 
                                                                  CY    11    4            223.0          412.4044       91,966.18 
                                                                  CY    12    3             46.1        1,363.1236       62,840.00 
 
                                                      UNIT TOTAL  CY         52         4,088.9*          550.4048    2,250,550.10* 
 
                                         ITEM CODE 731502  TOTAL             52                                       2,250,550.10* 
 
 731504  MINOR CONCRETE (CURB AND GUTTER) 
 
                                                                  CY    02    2             73.0          933.0137       68,110.00 
                                                                  CY    04    3            650.0          668.6418      434,617.20 
                                                                  CY    05    1               .2        6,600.0000        1,320.00 
                                                                  CY    06    1              9.0          700.0000        6,300.00 
                                                                  CY    07    4             38.6          579.6373       22,374.00 
                                                                  CY    08    3             30.0          571.8900       17,156.70 
                                                                  CY    09    1            210.0          300.0000       63,000.00 
                                                                  CY    11    1             30.0          250.0000        7,500.00 
 
                                                      UNIT TOTAL  CY         16         1,040.8*          596.0587      620,377.90* 
                                                                  LF    02    1          2,630.0           23.6300       62,146.90 
 
                                                      UNIT TOTAL  LF          1         2,630.0*           23.6300       62,146.90* 
 
                                         ITEM CODE 731504  TOTAL             17                                         682,524.80* 
 
 731507  MINOR CONCRETE (GUTTER DEPRESSION) 
 
                                                                  CY    04    3             56.3        1,170.5151       65,900.00 
                                                                  CY    07    2              6.5          692.3077        4,500.00 
 
                                                      UNIT TOTAL  CY          5            62.8*        1,121.0191       70,400.00* 
 
                                         ITEM CODE 731507  TOTAL              5                                          70,400.00* 
 
 731508  MINOR CONCRETE (EXPOSED AGGREGATE 
         CONCRETE) 
                                                                  SQFT  05    2        196,000.0            7.1735    1,406,000.00 
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         MINOR CONCRETE (EXPOSED AGGREGATE 
         CONCRETE) 
                                                                  SQFT  06    2          7,040.0           11.5369       81,220.00 
 
                                                      UNIT TOTAL  SQFT        4       203,040.0*            7.3248    1,487,220.00* 
 
                                         ITEM CODE 731508  TOTAL              4                                       1,487,220.00* 
 
 731509  MINOR CONCRETE (CONCRETE MOW STRIP) 
 
                                                                  CY    12    1             14.0          820.0000       11,480.00 
 
                                                      UNIT TOTAL  CY          1            14.0*          820.0000       11,480.00* 
 
                                         ITEM CODE 731509  TOTAL              1                                          11,480.00* 
 
 731510  MINOR CONCRETE (CURB, GUTTER, SIDEWALK 
         AND DRIVEWAY) 
                                                                  CY    03    1              5.0          850.0000        4,250.00 
                                                                  CY    04    1             37.0          500.0000       18,500.00 
                                                                  CY    07    2            284.0          476.2324      135,250.00 
                                                                  CY    08    2          1,050.0          490.6667      515,200.00 
                                                                  CY    10    1             57.0          625.0000       35,625.00 
 
                                                      UNIT TOTAL  CY          7         1,433.0*          494.6441      708,825.00* 
 
                                         ITEM CODE 731510  TOTAL              7                                         708,825.00* 
 
 731511  MINOR CONCRETE (ISLAND PAVING) 
 
                                                                  CY    04    4             54.0        1,040.7407       56,200.00 
                                                                  CY    07    1              9.0          575.0000        5,175.00 
 
                                                      UNIT TOTAL  CY          5            63.0*          974.2063       61,375.00* 
 
                                         ITEM CODE 731511  TOTAL              5                                          61,375.00* 
 
 731516  MINOR CONCRETE (DRIVEWAY) 
 
                                                                  CY    03    1              4.4        1,400.0000        6,160.00 
                                                                  CY    06    1             32.0          300.0000        9,600.00 
                                                                  CY    07    1             13.0          270.0000        3,510.00 
                                                                  CY    09    2             88.0          591.1364       52,020.00 
 
                                                      UNIT TOTAL  CY          5           137.4*          518.8501       71,290.00* 
 
                                         ITEM CODE 731516  TOTAL              5                                          71,290.00* 
 
 731518  MINOR CONCRETE (BRUSHED CONCRETE) 
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 731518  MINOR CONCRETE (BRUSHED CONCRETE) 
 
                                                                  SQFT  04    1          8,700.0            9.5000       82,650.00 
 
                                                      UNIT TOTAL  SQFT        1         8,700.0*            9.5000       82,650.00* 
 
                                         ITEM CODE 731518  TOTAL              1                                          82,650.00* 
 
 731519  MINOR CONCRETE (STAMPED CONCRETE) 
 
                                                                  CY    07    1               .6        6,000.0000        3,600.00 
 
                                                      UNIT TOTAL  CY          1              .6*        6,000.0000        3,600.00* 
                                                                  SQFT  04    2          8,640.0            8.3102       71,800.00 
                                                                  SQFT  05    1          1,280.0            8.0000       10,240.00 
                                                                  SQFT  07    3        130,180.0            7.3066      951,170.00 
                                                                  SQFT  12    2         89,090.0            8.0310      715,482.50 
 
                                                      UNIT TOTAL  SQFT        8       229,190.0*            7.6299    1,748,692.50* 
 
                                         ITEM CODE 731519  TOTAL              9                                       1,752,292.50* 
 
 731521  MINOR CONCRETE (SIDEWALK) 
 
                                                                  CY    01    1             15.0        1,000.0000       15,000.00 
                                                                  CY    02    4            345.4          605.2119      209,040.20 
                                                                  CY    03    1             36.0          850.0000       30,600.00 
                                                                  CY    04    2            372.0          538.9785      200,500.00 
                                                                  CY    05    3             83.0          771.8072       64,060.00 
                                                                  CY    06    1              3.0        2,500.0000        7,500.00 
                                                                  CY    07    3             53.0          436.0377       23,110.00 
                                                                  CY    08    1              2.0        2,242.0000        4,484.00 
                                                                  CY    09    1            260.0          350.0000       91,000.00 
                                                                  CY    11    1             18.0          250.0000        4,500.00 
 
                                                      UNIT TOTAL  CY         18         1,187.4*          547.2412      649,794.20* 
 
                                         ITEM CODE 731521  TOTAL             18                                         649,794.20* 
 
 731530  MINOR CONCRETE (TEXTURED PAVING) 
 
                                                                  CY    02    2            480.0          590.6250      283,500.00 
                                                                  CY    04    3            958.0          647.6722      620,470.00 
                                                                  CY    06    1            330.0          775.0000      255,750.00 
                                                                  CY    10    2             81.0          930.9333       75,405.60 
                                                                  CY    11    1            420.0          403.3000      169,386.00 
 
                                                      UNIT TOTAL  CY          9         2,269.0*          619.0003    1,404,511.60* 
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                                         ITEM CODE 731530  TOTAL              9                                       1,404,511.60* 
 
 731623  MINOR CONCRETE (CURB RAMP) 
 
                                                                  CY    03    1             10.0        1,200.0000       12,000.00 
                                                                  CY    04    2             79.0          519.4937       41,040.00 
                                                                  CY    07    3             33.0          703.0303       23,200.00 
                                                                  CY    08    2             27.0          829.4444       22,395.00 
                                                                  CY    10    1              4.0        1,800.0000        7,200.00 
                                                                  CY    11    1               .8        1,000.0000          800.00 
 
                                                      UNIT TOTAL  CY         10           153.8*          693.3355      106,635.00* 
 
                                         ITEM CODE 731623  TOTAL             10                                         106,635.00* 
 
 731626  MINOR CONCRETE (CURB AND CURB RAMP) 
 
                                                                  CY    07    1              5.0          930.0000        4,650.00 
                                                                  CY    10    1             69.0        1,000.0000       69,000.00 
 
                                                      UNIT TOTAL  CY          2            74.0*          995.2703       73,650.00* 
 
                                         ITEM CODE 731626  TOTAL              2                                          73,650.00* 
 
 731627  MINOR CONCRETE (CURB, SIDEWALK AND 
         CURB RAMP) 
                                                                  CY    01    2             10.0        1,246.0000       12,460.00 
                                                                  CY    03    1             16.0          950.0000       15,200.00 
                                                                  CY    04    7            502.0          953.7052      478,760.00 
                                                                  CY    05    2             79.0          880.2848       69,542.50 
                                                                  CY    08    3            102.0          496.1471       50,607.00 
                                                                  CY    10    1             19.0        1,800.0000       34,200.00 
                                                                  CY    11    1             17.0          900.0000       15,300.00 
                                                                  CY    12    1             26.0          900.0000       23,400.00 
 
                                                      UNIT TOTAL  CY         18           771.0*          907.2237      699,469.50* 
 
                                         ITEM CODE 731627  TOTAL             18                                         699,469.50* 
 
 731656  CURB RAMP DETECTABLE WARNING SURFACE 
 
                                                                  SQFT  07    1             32.0           87.0000        2,784.00 
 
                                                      UNIT TOTAL  SQFT        1            32.0*           87.0000        2,784.00* 
 
                                         ITEM CODE 731656  TOTAL              1                                           2,784.00* 
 
 733000  PRE/POST CONSTRUCTION SURVEYS 
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 733000  PRE/POST CONSTRUCTION SURVEYS 
 
                                                                  EA    02    1             26.0          910.0000       23,660.00 
                                                                  EA    03    2             10.0        1,575.0000       15,750.00 
                                                                  EA    04    2             10.0        5,992.0000       59,920.00 
                                                                  EA    05    4             21.0        1,035.7143       21,750.00 
                                                                  EA    06    1              3.0        2,500.0000        7,500.00 
                                                                  EA    07    5            138.0          569.4145       78,579.20 
                                                                  EA    08    2             16.0          886.2500       14,180.00 
                                                                  EA    10    4             25.0        1,412.0000       35,300.00 
                                                                  EA    11    2             19.0        1,424.8516       27,072.18 
                                                                  EA    12    1              4.0        1,480.0000        5,920.00 
 
                                                      UNIT TOTAL  EA         24           272.0*        1,064.8213      289,631.38* 
                                                                  LS    04    1                                          15,000.00 
 
                                                      UNIT TOTAL  LS          1                                          15,000.00 
 
                                         ITEM CODE 733000  TOTAL             25                                         304,631.38* 
 
 735000  PARKING BUMPER (PRECAST CONCRETE) 
 
                                                                  EA    01    1              1.0          250.0000          250.00 
                                                                  EA    04    1             17.0           45.0000          765.00 
                                                                  EA    06    2              9.0           38.5556          347.00 
                                                                  EA    07    1              1.0          260.0000          260.00 
                                                                  EA    10    1             20.0          225.0000        4,500.00 
                                                                  EA    11    1             12.0           75.0000          900.00 
 
                                                      UNIT TOTAL  EA          7            60.0*          117.0333        7,022.00* 
 
                                         ITEM CODE 735000  TOTAL              7                                           7,022.00* 
 
 750001  MISCELLANEOUS IRON AND STEEL 
 
                                                                  LB    01   10         21,767.0            2.4602       53,550.43 
                                                                  LB    02   11         17,088.0           33.5720      573,677.85 
                                                                  LB    03    8         14,870.0            2.8489       42,363.00 
                                                                  LB    04   34        211,377.0            1.6410      346,877.60 
                                                                  LB    05   10         28,166.0            2.2686       63,897.69 
                                                                  LB    06    5         14,958.0            3.3034       49,412.50 
                                                                  LB    07   13        336,456.0            1.5085      507,532.45 
                                                                  LB    08    4         36,735.0            1.7698       65,012.08 
                                                                  LB    10    8          9,916.0            2.0145       19,975.50 
                                                                  LB    11    9         45,029.0            1.9515       87,873.57 
                                                                  LB    12    6         12,509.0            1.6499       20,638.16 
 
                                                      UNIT TOTAL  LB        118       748,871.0*            2.4448    1,830,810.83* 
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                                         ITEM CODE 750001  TOTAL            118                                       1,830,810.83* 
 
 750002  MISCELLANEOUS IRON AND STEEL 
         (SEWER SYSTEM) 
                                                                  LB    04    1         13,500.0            2.0000       27,000.00 
 
                                                      UNIT TOTAL  LB          1        13,500.0*            2.0000       27,000.00* 
 
                                         ITEM CODE 750002  TOTAL              1                                          27,000.00* 
 
 750007  FRAME AND GRATE 
 
                                                                  EA    04    1              5.0          450.0000        2,250.00 
                                                                  EA    06    3             19.0          563.6842       10,710.00 
                                                                  EA    07    3             47.0          869.6809       40,875.00 
                                                                  EA    10    2             12.0          701.2500        8,415.00 
 
                                                      UNIT TOTAL  EA          9            83.0*          750.0000       62,250.00* 
 
                                         ITEM CODE 750007  TOTAL              9                                          62,250.00* 
 
 750008  FRAME AND COVER 
 
                                                                  EA    05    1              3.0          100.0000          300.00 
 
                                                      UNIT TOTAL  EA          1             3.0*          100.0000          300.00* 
 
                                         ITEM CODE 750008  TOTAL              1                                             300.00* 
 
 750010  MANHOLE FRAME AND COVER 
 
                                                                  EA    06    1              1.0          350.0000          350.00 
                                                                  EA    10    2              3.0          900.0000        2,700.00 
 
                                                      UNIT TOTAL  EA          3             4.0*          762.5000        3,050.00* 
 
                                         ITEM CODE 750010  TOTAL              3                                           3,050.00* 
 
 750020  RIGID RAIL FALL PROTECTION SYSTEM 
 
                                                                  EA    04    2             21.0        4,523.8095       95,000.00 
 
                                                      UNIT TOTAL  EA          2            21.0*        4,523.8095       95,000.00* 
 
                                         ITEM CODE 750020  TOTAL              2                                          95,000.00* 
 
 750035  METAL CATTLE GUARD 
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 750035  METAL CATTLE GUARD 
 
                                                                  EA    02    1              2.0       20,000.0000       40,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0*       20,000.0000       40,000.00* 
 
                                         ITEM CODE 750035  TOTAL              1                                          40,000.00* 
 
 750041  ISOLATION CASING 
 
                                                                  LB    04    1         15,995.0            4.0000       63,980.00 
 
                                                      UNIT TOTAL  LB          1        15,995.0*            4.0000       63,980.00* 
 
                                         ITEM CODE 750041  TOTAL              1                                          63,980.00* 
 
 750050  INLET GRATE 
 
                                                                  EA    04    1              4.0          483.0000        1,932.00 
 
                                                      UNIT TOTAL  EA          1             4.0*          483.0000        1,932.00* 
 
                                         ITEM CODE 750050  TOTAL              1                                           1,932.00* 
 
 750498  MISCELLANEOUS METAL 
         (RESTRAINER - CABLE TYPE) 
                                                                  LB    08    1         24,031.0           10.0000      240,310.00 
                                                                  LB    10    1         20,853.0           18.0000      375,354.00 
 
                                                      UNIT TOTAL  LB          2        44,884.0*           13.7168      615,664.00* 
 
                                         ITEM CODE 750498  TOTAL              2                                         615,664.00* 
 
 750500  MISCELLANEOUS METAL 
 
                                                                  LB    04    1            278.0            6.8500        1,904.30 
                                                                  LB    07    7         30,309.0            4.8797      147,899.40 
 
                                                      UNIT TOTAL  LB          8        30,587.0*            4.8976      149,803.70* 
 
                                         ITEM CODE 750500  TOTAL              8                                         149,803.70* 
 
 750501  MISCELLANEOUS METAL (BRIDGE) 
 
                                                                  LB    02    2          2,945.0            5.0000       14,725.00 
                                                                  LB    03    1          2,929.0           10.0000       29,290.00 
                                                                  LB    04    8         31,172.0           37.6357    1,173,180.00 
                                                                  LB    05    1          3,590.0            8.8600       31,807.40 
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         MISCELLANEOUS METAL (BRIDGE) 
 
                                                                  LB    06    1          1,117.0            6.1100        6,824.87 
                                                                  LB    07    6         83,994.0           19.6134    1,647,408.40 
                                                                  LB    08    1          7,022.0            5.0000       35,110.00 
                                                                  LB    10    1            960.0           14.2500       13,680.00 
                                                                  LB    11    1          3,497.0           17.0000       59,449.00 
                                                                  LB    12    1            253.0           18.0000        4,554.00 
 
                                                      UNIT TOTAL  LB         23       137,479.0*           21.9381    3,016,028.67* 
 
                                         ITEM CODE 750501  TOTAL             23                                       3,016,028.67* 
 
 750502  MISCELLANEOUS METAL (RETAINING WALL) 
 
                                                                  LB    04    1          1,600.0            1.7500        2,800.00 
 
                                                      UNIT TOTAL  LB          1         1,600.0*            1.7500        2,800.00* 
 
                                         ITEM CODE 750502  TOTAL              1                                           2,800.00* 
 
 750505  BRIDGE DECK DRAINAGE SYSTEM 
 
                                                                  LB    04    3         57,460.0            5.8983      338,915.00 
                                                                  LB    05    2          5,405.0           10.8415       58,598.10 
                                                                  LB    08    1         26,000.0            8.0000      208,000.00 
 
                                                      UNIT TOTAL  LB          6        88,865.0*            6.8139      605,513.10* 
 
                                         ITEM CODE 750505  TOTAL              6                                         605,513.10* 
 
 800001  FENCE (TYPE BW, METAL POST) 
 
                                                                  LF    03    1            190.0           20.0000        3,800.00 
                                                                  LF    04    1            570.0           10.0000        5,700.00 
                                                                  LF    10    1            790.0           12.0000        9,480.00 
 
                                                      UNIT TOTAL  LF          3         1,550.0*           12.2452       18,980.00* 
 
                                         ITEM CODE 800001  TOTAL              3                                          18,980.00* 
 
 800004  FENCE (TYPE BW, 5-STRAND, WOOD POST) 
 
                                                                  LF    05    1         15,100.0            5.0000       75,500.00 
 
                                                      UNIT TOTAL  LF          1        15,100.0*            5.0000       75,500.00* 
 
                                         ITEM CODE 800004  TOTAL              1                                          75,500.00* 
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 800007  FENCE (TYPE BW, 5-STRAND, METAL POST) 
 
                                                                  LF    02    1            400.0           18.0000        7,200.00 
                                                                  LF    03    1            930.0           11.0000       10,230.00 
                                                                  LF    04    1            160.0           22.5000        3,600.00 
                                                                  LF    05    1          6,850.0            3.6000       24,660.00 
                                                                  LF    06    2         16,310.0            6.9748      113,758.30 
                                                                  LF    09    1          2,200.0           12.0000       26,400.00 
 
                                                      UNIT TOTAL  LF          7        26,850.0*            6.9217      185,848.30* 
 
                                         ITEM CODE 800007  TOTAL              7                                         185,848.30* 
 
 800016  FENCE (TYPE BW, 6-STRAND, METAL POST) 
 
                                                                  LF    04    1             83.0           25.0000        2,075.00 
 
                                                      UNIT TOTAL  LF          1            83.0*           25.0000        2,075.00* 
 
                                         ITEM CODE 800016  TOTAL              1                                           2,075.00* 
 
 800051  FENCE (TYPE WM, METAL POST) 
 
                                                                  LF    01    1             61.0           18.0000        1,098.00 
                                                                  LF    03    2         14,280.0           17.0168      243,000.00 
                                                                  LF    04    2             80.0           21.8750        1,750.00 
                                                                  LF    05    2         37,840.0            5.8710      222,160.00 
 
                                                      UNIT TOTAL  LF          7        52,261.0*            8.9552      468,008.00* 
 
                                         ITEM CODE 800051  TOTAL              7                                         468,008.00* 
 
 800060  FENCE (TYPE WM AND BW) 
 
                                                                  LF    01    1            120.0           31.0000        3,720.00 
                                                                  LF    03    1            500.0           15.0000        7,500.00 
                                                                  LF    11    1            360.0           16.0000        5,760.00 
 
                                                      UNIT TOTAL  LF          3           980.0*           17.3265       16,980.00* 
 
                                         ITEM CODE 800060  TOTAL              3                                          16,980.00* 
 
 800101  TEMPORARY FENCE (TYPE BW) 
 
                                                                  LF    03    1            480.0           20.0000        9,600.00 
                                                                  LF    04    1            180.0           15.0000        2,700.00 
                                                                  LF    05    2         14,650.0            3.4123       49,990.00 
 
                                                      UNIT TOTAL  LF          4        15,310.0*            4.0686       62,290.00* 
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                                         ITEM CODE 800101  TOTAL              4                                          62,290.00* 
 
 800103  TEMPORARY FENCE (TYPE CL-6) 
 
                                                                  LF    04    8          4,936.0           14.3246       70,706.30 
                                                                  LF    06    1             60.0            7.0000          420.00 
                                                                  LF    07    2          7,010.0           15.6291      109,560.00 
                                                                  LF    11    2            410.0           16.0110        6,564.50 
                                                                  LF    12    1            890.0           12.0000       10,680.00 
 
                                                      UNIT TOTAL  LF         14        13,306.0*           14.8753      197,930.80* 
 
                                         ITEM CODE 800103  TOTAL             14                                         197,930.80* 
 
 800302  CHAIN LINK FENCE (TYPE CL-3, VINYL-CLAD) 
 
                                                                  LF    04    1            790.0           17.0000       13,430.00 
 
                                                      UNIT TOTAL  LF          1           790.0*           17.0000       13,430.00* 
 
                                         ITEM CODE 800302  TOTAL              1                                          13,430.00* 
 
 800320  CHAIN LINK FENCE (TYPE CL-4) 
 
                                                                  LF    01    1            160.0           43.0000        6,880.00 
                                                                  LF    02    2            124.0           67.4726        8,366.60 
                                                                  LF    04    1          1,930.0           19.0000       36,670.00 
                                                                  LF    05    1             12.0           65.0000          780.00 
                                                                  LF    10    1            250.0           20.5000        5,125.00 
                                                                  LF    11    2            317.0           36.7035       11,635.00 
 
                                                      UNIT TOTAL  LF          8         2,793.0*           24.8681       69,456.60* 
 
                                         ITEM CODE 800320  TOTAL              8                                          69,456.60* 
 
 800321  CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD) 
 
                                                                  LF    04    3         12,480.0           19.3397      241,360.00 
 
                                                      UNIT TOTAL  LF          3        12,480.0*           19.3397      241,360.00* 
 
                                         ITEM CODE 800321  TOTAL              3                                         241,360.00* 
 
 800341  CHAIN LINK FENCE (TYPE CL-5, VINYL-CLAD) 
 
                                                                  LF    02    1            500.0           42.0000       21,000.00 
 
                                                      UNIT TOTAL  LF          1           500.0*           42.0000       21,000.00* 
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                                         ITEM CODE 800341  TOTAL              1                                          21,000.00* 
 
 800360  CHAIN LINK FENCE (TYPE CL-6) 
 
                                                                  LF    02    2             95.0           79.4576        7,548.47 
                                                                  LF    03    1          1,350.0           25.0000       33,750.00 
                                                                  LF    04    6         25,833.0           10.4737      270,568.00 
                                                                  LF    05    3          9,000.0           16.7442      150,697.60 
                                                                  LF    06    3          1,010.0           30.5446       30,850.00 
                                                                  LF    07    9          9,152.0           18.5055      169,362.00 
                                                                  LF    08    4         25,958.0           11.3064      293,492.00 
                                                                  LF    10    4            591.0           34.2783       20,258.50 
                                                                  LF    11    5          2,362.0           30.0974       71,090.00 
                                                                  LF    12    1            240.0           34.0000        8,160.00 
 
                                                      UNIT TOTAL  LF         38        75,591.0*           13.9670    1,055,776.57* 
 
                                         ITEM CODE 800360  TOTAL             38                                       1,055,776.57* 
 
 800361  CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) 
 
                                                                  LF    04    1          7,150.0           18.0000      128,700.00 
                                                                  LF    05    1              8.0           50.0000          400.00 
                                                                  LF    11    2          1,271.0           31.4216       39,936.80 
 
                                                      UNIT TOTAL  LF          4         8,429.0*           20.0542      169,036.80* 
 
                                         ITEM CODE 800361  TOTAL              4                                         169,036.80* 
 
 800363  CHAIN LINK FENCE (TYPE CL-6, 
         EXTENSION ARM) 
                                                                  LF    06    1             40.0           28.0000        1,120.00 
 
                                                      UNIT TOTAL  LF          1            40.0*           28.0000        1,120.00* 
 
                                         ITEM CODE 800363  TOTAL              1                                           1,120.00* 
 
 800365  CHAIN LINK FENCE (TYPE CL-6, SLATTED) 
 
                                                                  LF    02    1            140.0           65.0000        9,100.00 
 
                                                      UNIT TOTAL  LF          1           140.0*           65.0000        9,100.00* 
 
                                         ITEM CODE 800365  TOTAL              1                                           9,100.00* 
 
 800400  CHAIN LINK FENCE (TYPE CL-8) 
 
                                                                  LF    04    1             91.0           55.0000        5,005.00 
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                                                      UNIT TOTAL  LF          1            91.0*           55.0000        5,005.00* 
 
                                         ITEM CODE 800400  TOTAL              1                                           5,005.00* 
 
 801170  10' WIRE MESH GATE 
 
                                                                  EA    05    1              2.0        1,800.0000        3,600.00 
 
                                                      UNIT TOTAL  EA          1             2.0*        1,800.0000        3,600.00* 
 
                                         ITEM CODE 801170  TOTAL              1                                           3,600.00* 
 
 801230  16' WIRE MESH GATE 
 
                                                                  EA    03    1              2.0        2,500.0000        5,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0*        2,500.0000        5,000.00* 
 
                                         ITEM CODE 801230  TOTAL              1                                           5,000.00* 
 
 801270  20' WIRE MESH GATE 
 
                                                                  EA    05    1              2.0        1,750.0000        3,500.00 
 
                                                      UNIT TOTAL  EA          1             2.0*        1,750.0000        3,500.00* 
 
                                         ITEM CODE 801270  TOTAL              1                                           3,500.00* 
 
 801362  14' METAL GATE 
 
                                                                  EA    05    1              5.0        1,200.0000        6,000.00 
 
                                                      UNIT TOTAL  EA          1             5.0*        1,200.0000        6,000.00* 
 
                                         ITEM CODE 801362  TOTAL              1                                           6,000.00* 
 
 802100  4' CHAIN LINK GATE (TYPE CL-4) 
 
                                                                  EA    02    1              1.0        1,269.5300        1,269.53 
 
                                                      UNIT TOTAL  EA          1             1.0*        1,269.5300        1,269.53* 
 
                                         ITEM CODE 802100  TOTAL              1                                           1,269.53* 
 
 802500  3' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    07    1              2.0        1,200.0000        2,400.00 
 
                                                      UNIT TOTAL  EA          1             2.0*        1,200.0000        2,400.00* 
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                                         ITEM CODE 802500  TOTAL              1                                           2,400.00* 
 
 802501  4' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    02    1              1.0          737.8900          737.89 
                                                                  EA    04    1              1.0        1,250.0000        1,250.00 
                                                                  EA    05    1              3.0        2,240.0000        6,720.00 
                                                                  EA    06    1              1.0          940.0000          940.00 
                                                                  EA    07    2              3.0        1,023.3333        3,070.00 
                                                                  EA    08    2              4.0        1,150.0000        4,600.00 
                                                                  EA    10    1              1.0          560.0000          560.00 
                                                                  EA    11    2              9.0        1,015.6667        9,141.00 
                                                                  EA    12    1              2.0        2,300.0000        4,600.00 
 
                                                      UNIT TOTAL  EA         12            25.0*        1,264.7556       31,618.89* 
 
                                         ITEM CODE 802501  TOTAL             12                                          31,618.89* 
 
 802503  4' CHAIN LINK GATE (TYPE CL-6, 
         EXTENSION ARM) 
                                                                  EA    02    1              1.0        1,800.0000        1,800.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        1,800.0000        1,800.00* 
 
                                         ITEM CODE 802503  TOTAL              1                                           1,800.00* 
 
 802510  5' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    07    1              2.0        2,825.0000        5,650.00 
                                                                  EA    10    1              2.0          560.0000        1,120.00 
 
                                                      UNIT TOTAL  EA          2             4.0*        1,692.5000        6,770.00* 
 
                                         ITEM CODE 802510  TOTAL              2                                           6,770.00* 
 
 802520  6' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    1              2.0        1,450.0000        2,900.00 
                                                                  EA    06    1              1.0        1,000.0000        1,000.00 
                                                                  EA    11    1             10.0        1,900.0000       19,000.00 
 
                                                      UNIT TOTAL  EA          3            13.0*        1,761.5385       22,900.00* 
 
                                         ITEM CODE 802520  TOTAL              3                                          22,900.00* 
 
 802540  8' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    07    1              1.0        1,500.0000        1,500.00 
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                                                      UNIT TOTAL  EA          1             1.0*        1,500.0000        1,500.00* 
 
                                         ITEM CODE 802540  TOTAL              1                                           1,500.00* 
 
 802560  10' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    1              2.0        1,250.0000        2,500.00 
                                                                  EA    05    1              1.0        1,320.0000        1,320.00 
                                                                  EA    07    1              1.0        4,815.0000        4,815.00 
 
                                                      UNIT TOTAL  EA          3             4.0*        2,158.7500        8,635.00* 
 
                                         ITEM CODE 802560  TOTAL              3                                           8,635.00* 
 
 802580  12' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    2             15.0        1,026.6667       15,400.00 
                                                                  EA    06    1              1.0        2,220.0000        2,220.00 
                                                                  EA    08    2              3.0        1,900.0000        5,700.00 
 
                                                      UNIT TOTAL  EA          5            19.0*        1,227.3684       23,320.00* 
 
                                         ITEM CODE 802580  TOTAL              5                                          23,320.00* 
 
 802601  14' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    08    1              1.0        3,200.0000        3,200.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        3,200.0000        3,200.00* 
 
                                         ITEM CODE 802601  TOTAL              1                                           3,200.00* 
 
 802620  16' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    1              2.0        1,500.0000        3,000.00 
                                                                  EA    07    1              1.0        1,900.0000        1,900.00 
 
                                                      UNIT TOTAL  EA          2             3.0*        1,633.3333        4,900.00* 
 
                                         ITEM CODE 802620  TOTAL              2                                           4,900.00* 
 
 802660  20' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    1              2.0        2,000.0000        4,000.00 
                                                                  EA    07    3              6.0        2,333.3333       14,000.00 
 
                                                      UNIT TOTAL  EA          4             8.0*        2,250.0000       18,000.00* 
 
                                         ITEM CODE 802660  TOTAL              4                                          18,000.00* 
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 802670  24' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    07    1              2.0        2,000.0000        4,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0*        2,000.0000        4,000.00* 
 
                                         ITEM CODE 802670  TOTAL              1                                           4,000.00* 
 
 810111  SURVEY MONUMENT (TYPE A) 
 
                                                                  EA    05    1              6.0          700.0000        4,200.00 
                                                                  EA    06    1              4.0          750.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          2            10.0*          720.0000        7,200.00* 
 
                                         ITEM CODE 810111  TOTAL              2                                           7,200.00* 
 
 810112  SURVEY MONUMENT (TYPE B) 
 
                                                                  EA    06    1             11.0        1,150.0000       12,650.00 
 
                                                      UNIT TOTAL  EA          1            11.0*        1,150.0000       12,650.00* 
 
                                         ITEM CODE 810112  TOTAL              1                                          12,650.00* 
 
 810116  SURVEY MONUMENT (TYPE D) 
 
                                                                  EA    05    2             16.0        1,515.6250       24,250.00 
                                                                  EA    06    2              5.0        1,960.0000        9,800.00 
                                                                  EA    08    3            230.0          992.3913      228,250.00 
                                                                  EA    10    2             34.0          458.8971       15,602.50 
 
                                                      UNIT TOTAL  EA          9           285.0*          975.0965      277,902.50* 
 
                                         ITEM CODE 810116  TOTAL              9                                         277,902.50* 
 
 820107  DELINEATOR (CLASS 1) 
 
                                                                  EA    01    4             37.0           72.6486        2,688.00 
                                                                  EA    02    1              5.0           45.0000          225.00 
                                                                  EA    03    8            307.0           43.8502       13,462.00 
                                                                  EA    04   20          2,279.0           47.9227      109,215.90 
                                                                  EA    05   11          1,064.0           55.8064       59,378.00 
                                                                  EA    06    4            210.0           56.5188       11,868.95 
                                                                  EA    07    4          2,030.0           25.8808       52,538.00 
                                                                  EA    08    3            152.0           44.9342        6,830.00 
                                                                  EA    10    4             77.0           42.5455        3,276.00 
                                                                  EA    11    5          1,380.0           47.1937       65,127.30 
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         DELINEATOR (CLASS 1) 
 
                                                                  EA    12    7          1,093.0           46.0599       50,343.50 
 
                                                      UNIT TOTAL  EA         71         8,634.0*           43.4275      374,952.65* 
 
                                         ITEM CODE 820107  TOTAL             71                                         374,952.65* 
 
 820108  DELINEATOR (CLASS 2) 
 
                                                                  EA    01    3            111.0           50.0000        5,550.00 
                                                                  EA    02    9          2,666.0           42.6909      113,814.00 
                                                                  EA    03    4            393.0           55.1399       21,670.00 
                                                                  EA    04    1             20.0           25.0000          500.00 
                                                                  EA    06    2             71.0           79.0493        5,612.50 
                                                                  EA    09    4            921.0           58.3789       53,767.00 
                                                                  EA    10    5             80.0           40.7500        3,260.00 
 
                                                      UNIT TOTAL  EA         28         4,262.0*           47.9056      204,173.50* 
 
                                         ITEM CODE 820108  TOTAL             28                                         204,173.50* 
 
 820110  MILEPOST MARKER 
 
                                                                  EA    01    5             10.0           46.8000          468.00 
                                                                  EA    02    9            141.0           53.8440        7,592.00 
                                                                  EA    04    1              6.0           40.0000          240.00 
                                                                  EA    05    1              2.0           55.0000          110.00 
                                                                  EA    07    1             54.0           50.0000        2,700.00 
                                                                  EA    09    1              3.0          116.0000          348.00 
                                                                  EA    10    1             16.0           44.0000          704.00 
 
                                                      UNIT TOTAL  EA         19           232.0*           52.4224       12,162.00* 
 
                                         ITEM CODE 820110  TOTAL             19                                          12,162.00* 
 
 820111  UNDERDRAIN MARKER 
 
                                                                  EA    01    3             25.0           75.8000        1,895.00 
                                                                  EA    02    2              4.0           45.0000          180.00 
                                                                  EA    03    1             35.0           40.0000        1,400.00 
 
                                                      UNIT TOTAL  EA          6            64.0*           54.2969        3,475.00* 
 
                                         ITEM CODE 820111  TOTAL              6                                           3,475.00* 
 
 820112  MARKER (CULVERT) 
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 820112  MARKER (CULVERT) 
 
                                                                  EA    01   13            230.0           53.1739       12,230.00 
                                                                  EA    02    9            189.0           51.6614        9,764.00 
                                                                  EA    03    8            114.0           56.5877        6,451.00 
                                                                  EA    04    1              2.0           75.0000          150.00 
                                                                  EA    09    2             22.0          122.5455        2,696.00 
 
                                                      UNIT TOTAL  EA         33           557.0*           56.1777       31,291.00* 
 
                                         ITEM CODE 820112  TOTAL             33                                          31,291.00* 
 
 820115  SNOW POLE MARKER 
 
                                                                  EA    10    4          2,370.0           60.7806      144,050.00 
 
                                                      UNIT TOTAL  EA          4         2,370.0*           60.7806      144,050.00* 
 
                                         ITEM CODE 820115  TOTAL              4                                         144,050.00* 
 
 820118  GUARD RAILING DELINEATOR 
 
                                                                  EA    01    3            864.0           16.3773       14,150.00 
                                                                  EA    02    1              4.0           20.0000           80.00 
                                                                  EA    04   17          2,452.0           22.7716       55,836.00 
                                                                  EA    05    8            276.0           27.2174        7,512.00 
                                                                  EA    07    9            865.0           30.7514       26,600.00 
                                                                  EA    08    2          7,720.0           15.6373      120,720.00 
                                                                  EA    10   12            956.0           21.9465       20,980.85 
                                                                  EA    11    9            639.0           29.4797       18,837.54 
                                                                  EA    12    8            925.0           27.8551       25,766.00 
 
                                                      UNIT TOTAL  EA         69        14,701.0*           19.7594      290,482.39* 
 
                                         ITEM CODE 820118  TOTAL             69                                         290,482.39* 
 
 820121  TEMPORARY DELINEATOR (CLASS 1) 
 
                                                                  EA    03    1             12.0           40.0000          480.00 
                                                                  EA    04    2            102.0           69.3627        7,075.00 
                                                                  EA    11    2            370.0           39.8649       14,750.00 
 
                                                      UNIT TOTAL  EA          5           484.0*           46.0847       22,305.00* 
 
                                         ITEM CODE 820121  TOTAL              5                                          22,305.00* 
 
 820130  OBJECT MARKER 
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 820130  OBJECT MARKER 
 
                                                                  EA    01    1              3.0          110.0000          330.00 
                                                                  EA    02    1            110.0           55.0000        6,050.00 
                                                                  EA    04    4            337.0           35.2671       11,885.00 
                                                                  EA    05    4             85.0           83.0353        7,058.00 
                                                                  EA    06    1              4.0          101.0000          404.00 
                                                                  EA    07    1              1.0           50.0000           50.00 
                                                                  EA    08    1              1.0           75.0000           75.00 
 
                                                      UNIT TOTAL  EA         13           541.0*           47.7856       25,852.00* 
 
                                         ITEM CODE 820130  TOTAL             13                                          25,852.00* 
 
 820131  OBJECT MARKER (TYPE K) 
 
                                                                  EA    01    1              2.0        1,000.0000        2,000.00 
                                                                  EA    06    1              2.0           67.0000          134.00 
                                                                  EA    10    1              4.0           40.0000          160.00 
                                                                  EA    12    1              2.0           50.0000          100.00 
 
                                                      UNIT TOTAL  EA          4            10.0*          239.4000        2,394.00* 
 
                                         ITEM CODE 820131  TOTAL              4                                           2,394.00* 
 
 820132  OBJECT MARKER (TYPE L) 
 
                                                                  EA    01    1              4.0           50.0000          200.00 
                                                                  EA    02    1              1.0           45.0000           45.00 
                                                                  EA    05    3            120.0           68.3233        8,198.80 
                                                                  EA    09    1              4.0           50.0000          200.00 
                                                                  EA    10    3             27.0           53.5185        1,445.00 
 
                                                      UNIT TOTAL  EA          9           156.0*           64.6718       10,088.80* 
 
                                         ITEM CODE 820132  TOTAL              9                                          10,088.80* 
 
 820134  OBJECT MARKER (TYPE P) 
 
                                                                  EA    01    3             46.0           81.8261        3,764.00 
                                                                  EA    02    4             11.0           66.4545          731.00 
                                                                  EA    04   23            702.0           80.2903       56,363.81 
                                                                  EA    05    3             24.0           82.0833        1,970.00 
                                                                  EA    06    2             12.0          111.3033        1,335.64 
                                                                  EA    07    1              2.0          100.0000          200.00 
                                                                  EA    08    1             32.0           82.0000        2,624.00 
                                                                  EA    10    3              9.0           81.6667          735.00 
                                                                  EA    12    4             30.0           94.2000        2,826.00 
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                                                      UNIT TOTAL  EA         44           868.0*           81.2782       70,549.45* 
 
                                         ITEM CODE 820134  TOTAL             44                                          70,549.45* 
 
 820135  OBJECT MARKER (TYPE R) 
 
                                                                  EA    02    1              6.0           55.0000          330.00 
                                                                  EA    04    5             14.0          101.6429        1,423.00 
                                                                  EA    05    1              1.0          105.0000          105.00 
                                                                  EA    07    1              1.0          100.0000          100.00 
 
                                                      UNIT TOTAL  EA          8            22.0*           89.0000        1,958.00* 
 
                                         ITEM CODE 820135  TOTAL              8                                           1,958.00* 
 
 820141  OBJECT MARKER (TYPE K-1) 
 
                                                                  EA    03    1              1.0           29.5000           29.50 
                                                                  EA    04    4              6.0           53.6667          322.00 
                                                                  EA    05    2            361.0           44.0305       15,895.00 
 
                                                      UNIT TOTAL  EA          7           368.0*           44.1481       16,246.50* 
 
                                         ITEM CODE 820141  TOTAL              7                                          16,246.50* 
 
 820143  OBJECT MARKER (TYPE K-2) 
 
                                                                  EA    04    1              1.0           35.0000           35.00 
                                                                  EA    07    1             65.0           81.0000        5,265.00 
 
                                                      UNIT TOTAL  EA          2            66.0*           80.3030        5,300.00* 
 
                                         ITEM CODE 820143  TOTAL              2                                           5,300.00* 
 
 820151  OBJECT MARKER (TYPE L-1) 
 
                                                                  EA    01    3             13.0           45.3846          590.00 
                                                                  EA    02   11            110.0           50.6091        5,567.00 
                                                                  EA    03   14            105.0           49.9048        5,240.00 
                                                                  EA    04   19            316.0           57.5032       18,171.00 
                                                                  EA    05    2             22.0           55.0000        1,210.00 
                                                                  EA    09    2             61.0           50.5738        3,085.00 
                                                                  EA    10    4             48.0           41.0417        1,970.00 
 
                                                      UNIT TOTAL  EA         55           675.0*           53.0859       35,833.00* 
 
                                         ITEM CODE 820151  TOTAL             55                                          35,833.00* 
 
 820152  OBJECT MARKER (TYPE L-2) 
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 820152  OBJECT MARKER (TYPE L-2) 
 
                                                                  EA    01    1             10.0           41.0000          410.00 
 
                                                      UNIT TOTAL  EA          1            10.0*           41.0000          410.00* 
 
                                         ITEM CODE 820152  TOTAL              1                                             410.00* 
 
 820190  SPECIAL MARKER 
 
                                                                  EA    04    2             29.0           51.7241        1,500.00 
 
                                                      UNIT TOTAL  EA          2            29.0*           51.7241        1,500.00* 
 
                                         ITEM CODE 820190  TOTAL              2                                           1,500.00* 
 
 832002  METAL BEAM GUARD RAILING (STEEL POST) 
 
                                                                  LF    01    1          2,180.0           21.5000       46,870.00 
                                                                  LF    02    1            290.0           32.0000        9,280.00 
 
                                                      UNIT TOTAL  LF          2         2,470.0*           22.7328       56,150.00* 
 
                                         ITEM CODE 832002  TOTAL              2                                          56,150.00* 
 
 832003  METAL BEAM GUARD RAILING (WOOD POST) 
 
                                                                  LF    01    1            250.0           23.0000        5,750.00 
 
                                                      UNIT TOTAL  LF          1           250.0*           23.0000        5,750.00* 
 
                                         ITEM CODE 832003  TOTAL              1                                           5,750.00* 
 
 832005  MIDWEST GUARDRAIL SYSTEM 
 
                                                                  LF    02    2            340.0           46.7647       15,900.00 
                                                                  LF    03    6            763.0           43.5125       33,200.00 
                                                                  LF    04    1            230.0           40.0000        9,200.00 
                                                                  LF    07    2          4,960.0           27.1270      134,550.00 
                                                                  LF    08    1          4,690.0           30.0000      140,700.00 
                                                                  LF    11    9         24,518.0           26.2305      643,119.10 
 
                                                      UNIT TOTAL  LF         21        35,501.0*           27.5110      976,669.10* 
 
                                         ITEM CODE 832005  TOTAL             21                                         976,669.10* 
 
 832006  MIDWEST GUARDRAIL SYSTEM (STEEL POST) 
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 832006  MIDWEST GUARDRAIL SYSTEM (STEEL POST) 
 
                                                                  LF    01    3          7,230.0           25.0671      181,235.00 
                                                                  LF    02    1          1,730.0           27.0000       46,710.00 
                                                                  LF    03    1            230.0           34.0000        7,820.00 
                                                                  LF    04    3         14,980.0           28.3912      425,300.00 
                                                                  LF    05   11         45,203.0           24.8923    1,125,208.00 
                                                                  LF    06    8         12,470.0           27.1345      338,367.40 
                                                                  LF    08    2          3,580.0           32.4030      116,002.80 
                                                                  LF    09    5          4,163.0           36.8667      153,476.00 
                                                                  LF    10    7          3,130.0           36.4459      114,075.70 
                                                                  LF    11    1          1,400.0           50.0000       70,000.00 
                                                                  LF    12    1          3,950.0           26.7500      105,662.50 
 
                                                      UNIT TOTAL  LF         43        98,066.0*           27.3679    2,683,857.40* 
 
                                         ITEM CODE 832006  TOTAL             43                                       2,683,857.40* 
 
 832007  MIDWEST GUARDRAIL SYSTEM (WOOD POST) 
 
                                                                  LF    01    2            510.0           35.1765       17,940.00 
                                                                  LF    03    9         16,159.0           25.7043      415,355.00 
                                                                  LF    04   23         24,691.0           30.1802      745,179.50 
                                                                  LF    05    1            450.0           29.5000       13,275.00 
                                                                  LF    06    1             32.0          163.0000        5,216.00 
                                                                  LF    07   14         32,000.0           25.5393      817,259.00 
                                                                  LF    08    1            150.0           34.9400        5,241.00 
                                                                  LF    10    9         24,953.0           24.1728      603,184.00 
                                                                  LF    12    4          4,245.0           25.6882      109,046.40 
 
                                                      UNIT TOTAL  LF         64       103,190.0*           26.4725    2,731,695.90* 
 
                                         ITEM CODE 832007  TOTAL             64                                       2,731,695.90* 
 
 832011  MIDWEST GUARDRAIL SYSTEM (SPECIAL) 
 
                                                                  LF    04    1             44.0          100.0000        4,400.00 
 
                                                      UNIT TOTAL  LF          1            44.0*          100.0000        4,400.00* 
 
                                         ITEM CODE 832011  TOTAL              1                                           4,400.00* 
 
 832012  METAL BEAM GUARD RAILING (7' WOOD POST) 
 
                                                                  LF    03    1          3,580.0           55.0000      196,900.00 
 
                                                      UNIT TOTAL  LF          1         3,580.0*           55.0000      196,900.00* 
 
                                         ITEM CODE 832012  TOTAL              1                                         196,900.00* 
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 832015  MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 
 
                                                                  LF    01    1            350.0           30.0000       10,500.00 
                                                                  LF    03    2          6,280.0           28.6768      180,090.00 
                                                                  LF    04    7         18,873.0           26.6352      502,685.40 
                                                                  LF    07    5          6,723.0           30.4297      204,579.00 
                                                                  LF    08    1            250.0           30.0000        7,500.00 
                                                                  LF    10    1            860.0           28.3000       24,338.00 
 
                                                      UNIT TOTAL  LF         17        33,336.0*           27.8885      929,692.40* 
 
                                         ITEM CODE 832015  TOTAL             17                                         929,692.40* 
 
 832016  MIDWEST GUARDRAIL SYSTEM (7' POST) 
 
                                                                  LF    01    1            300.0           33.0000        9,900.00 
                                                                  LF    07    1            630.0           29.0000       18,270.00 
 
                                                      UNIT TOTAL  LF          2           930.0*           30.2903       28,170.00* 
 
                                         ITEM CODE 832016  TOTAL              2                                          28,170.00* 
 
 832017  MIDWEST GUARDRAIL SYSTEM (8' POST) 
 
                                                                  LF    04    1             30.0          100.0000        3,000.00 
                                                                  LF    05    6          7,590.0           31.9520      242,516.00 
                                                                  LF    07    1             38.0           65.0000        2,470.00 
                                                                  LF    08    1          4,630.0           30.0000      138,900.00 
                                                                  LF    11    2          2,210.0           35.5701       78,610.00 
 
                                                      UNIT TOTAL  LF         11        14,498.0*           32.1076      465,496.00* 
 
                                         ITEM CODE 832017  TOTAL             11                                         465,496.00* 
 
 832070  VEGETATION CONTROL (MINOR CONCRETE) 
 
                                                                  SQFT  12    1            160.0           12.0000        1,920.00 
 
                                                      UNIT TOTAL  SQFT        1           160.0*           12.0000        1,920.00* 
                                                                  SQYD  01    6          7,870.0           56.7471      446,600.00 
                                                                  SQYD  02    3          4,980.0           55.3394      275,590.00 
                                                                  SQYD  03   12          5,902.0           76.2597      450,085.00 
                                                                  SQYD  04   23         37,093.0           67.1114    2,489,361.50 
                                                                  SQYD  05   11         12,400.0           63.3350      785,354.00 
                                                                  SQYD  06    1             70.0          215.0000       15,050.00 
                                                                  SQYD  07   16         25,740.0           71.1761    1,832,074.00 
                                                                  SQYD  08    7         12,532.0           61.0005      764,458.20 
                                                                  SQYD  10    2          2,230.0           46.8744      104,530.00 
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         VEGETATION CONTROL (MINOR CONCRETE) 
 
                                                                  SQYD  11    4          4,310.0           59.9397      258,340.00 
                                                                  SQYD  12    2          1,890.0           69.6381      131,616.00 
 
                                                      UNIT TOTAL  SQYD       87       115,017.0*           65.6691    7,553,058.70* 
 
                                         ITEM CODE 832070  TOTAL             88                                       7,554,978.70* 
 
 833020  CHAIN LINK RAILING 
 
                                                                  LF    07    1            140.0          210.0000       29,400.00 
 
                                                      UNIT TOTAL  LF          1           140.0*          210.0000       29,400.00* 
 
                                         ITEM CODE 833020  TOTAL              1                                          29,400.00* 
 
 833032  CHAIN LINK RAILING (TYPE 7) 
 
                                                                  LF    04    3            633.0           76.3428       48,325.00 
 
                                                      UNIT TOTAL  LF          3           633.0*           76.3428       48,325.00* 
 
                                         ITEM CODE 833032  TOTAL              3                                          48,325.00* 
 
 833033  CHAIN LINK RAILING (TYPE 7 MODIFIED) 
 
                                                                  LF    04    1             14.0          250.0000        3,500.00 
                                                                  LF    07    1          1,164.0           35.0000       40,740.00 
                                                                  LF    08    1          1,642.0           85.0000      139,570.00 
                                                                  LF    11    1          6,215.0           30.0000      186,450.00 
 
                                                      UNIT TOTAL  LF          4         9,035.0*           40.9806      370,260.00* 
 
                                         ITEM CODE 833033  TOTAL              4                                         370,260.00* 
 
 833072  WILDLIFE PASSAGE WAY (TYPE S) 
 
                                                                  EA    04    1             20.0          125.0000        2,500.00 
                                                                  EA    06    1             83.0           46.0000        3,818.00 
                                                                  EA    10    1            130.0           52.5000        6,825.00 
 
                                                      UNIT TOTAL  EA          3           233.0*           56.4077       13,143.00* 
 
                                         ITEM CODE 833072  TOTAL              3                                          13,143.00* 
 
 833077  PEDESTRIAN BARRICADE 
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 833077  PEDESTRIAN BARRICADE 
 
                                                                  EA    04    2              3.0          850.0000        2,550.00 
                                                                  EA    05    1              1.0          320.0000          320.00 
                                                                  EA    10    2              4.0        1,287.5000        5,150.00 
                                                                  EA    12    1              4.0        1,380.0000        5,520.00 
 
                                                      UNIT TOTAL  EA          6            12.0*        1,128.3333       13,540.00* 
 
                                         ITEM CODE 833077  TOTAL              6                                          13,540.00* 
 
 833080  CONCRETE BARRIER (TYPE K) 
 
                                                                  LF    06    1            940.0           42.8400       40,269.60 
 
                                                      UNIT TOTAL  LF          1           940.0*           42.8400       40,269.60* 
 
                                         ITEM CODE 833080  TOTAL              1                                          40,269.60* 
 
 833085  PIPE HANDRAILING 
 
                                                                  LF    02    1             95.0          171.7200       16,313.40 
 
                                                      UNIT TOTAL  LF          1            95.0*          171.7200       16,313.40* 
 
                                         ITEM CODE 833085  TOTAL              1                                          16,313.40* 
 
 833088  TUBULAR HANDRAILING 
 
                                                                  LF    01    1            347.0           47.0000       16,309.00 
                                                                  LF    04    2            285.0           90.4561       25,780.00 
                                                                  LF    08    1            610.0           60.0000       36,600.00 
 
                                                      UNIT TOTAL  LF          4         1,242.0*           63.3567       78,689.00* 
 
                                         ITEM CODE 833088  TOTAL              4                                          78,689.00* 
 
 833090  TUBULAR HANDRAILING (MODIFIED) 
 
                                                                  LF    07    1             78.0           65.0000        5,070.00 
 
                                                      UNIT TOTAL  LF          1            78.0*           65.0000        5,070.00* 
 
                                         ITEM CODE 833090  TOTAL              1                                           5,070.00* 
 
 833125  CONCRETE BARRIER (TYPE 25) 
 
                                                                  LF    10    1             47.0          260.0000       12,220.00 
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                                                      UNIT TOTAL  LF          1            47.0*          260.0000       12,220.00* 
 
                                         ITEM CODE 833125  TOTAL              1                                          12,220.00* 
 
 833128  CONCRETE BARRIER (TYPE 25 MODIFIED) 
 
                                                                  LF    10    1             47.0          260.0000       12,220.00 
 
                                                      UNIT TOTAL  LF          1            47.0*          260.0000       12,220.00* 
 
                                         ITEM CODE 833128  TOTAL              1                                          12,220.00* 
 
 833140  CONCRETE BARRIER (TYPE 26) 
 
                                                                  LF    04    1            145.0          235.0000       34,075.00 
 
                                                      UNIT TOTAL  LF          1           145.0*          235.0000       34,075.00* 
 
                                         ITEM CODE 833140  TOTAL              1                                          34,075.00* 
 
 833142  CONCRETE BARRIER (TYPE 26 MODIFIED) 
 
                                                                  LF    04    2            362.0          295.7210      107,051.00 
                                                                  LF    05    1             41.0          700.0000       28,700.00 
                                                                  LF    08    1            610.0          110.0000       67,100.00 
                                                                  LF    12    1             60.0          210.0000       12,600.00 
 
                                                      UNIT TOTAL  LF          5         1,073.0*          200.7931      215,451.00* 
 
                                         ITEM CODE 833142  TOTAL              5                                         215,451.00* 
 
 839218  DOUBLE MIDWEST GUARDRAIL SYSTEM 
 
                                                                  LF    11    1            400.0           48.0000       19,200.00 
 
                                                      UNIT TOTAL  LF          1           400.0*           48.0000       19,200.00* 
 
                                         ITEM CODE 839218  TOTAL              1                                          19,200.00* 
 
 839219  DOUBLE MIDWEST GUARDRAIL SYSTEM 
         (STEEL POST) 
                                                                  LF    06    1            390.0           32.9000       12,831.00 
 
                                                      UNIT TOTAL  LF          1           390.0*           32.9000       12,831.00* 
 
                                         ITEM CODE 839219  TOTAL              1                                          12,831.00* 
 
 839221  DOUBLE MIDWEST GUARDRAIL SYSTEM 
         (WOOD POST) 
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 839221  DOUBLE MIDWEST GUARDRAIL SYSTEM 
         (WOOD POST) 
                                                                  LF    03    2            560.0           39.0893       21,890.00 
                                                                  LF    04    1             85.0          105.0000        8,925.00 
                                                                  LF    05    1            190.0           55.0000       10,450.00 
                                                                  LF    07    2             50.0           46.0500        2,302.50 
                                                                  LF    11    3          1,340.0           43.5560       58,365.00 
 
                                                      UNIT TOTAL  LF          9         2,225.0*           45.8124      101,932.50* 
 
                                         ITEM CODE 839221  TOTAL              9                                         101,932.50* 
 
 839301  SINGLE THRIE BEAM BARRIER 
 
                                                                  LF    02    1            110.0           55.0000        6,050.00 
                                                                  LF    11    1            580.0           29.6400       17,191.20 
 
                                                      UNIT TOTAL  LF          2           690.0*           33.6829       23,241.20* 
 
                                         ITEM CODE 839301  TOTAL              2                                          23,241.20* 
 
 839302  SINGLE THRIE BEAM BARRIER (WOOD POST) 
 
                                                                  LF    08    1          7,800.0           23.9000      186,420.00 
 
                                                      UNIT TOTAL  LF          1         7,800.0*           23.9000      186,420.00* 
 
                                         ITEM CODE 839302  TOTAL              1                                         186,420.00* 
 
 839303  SINGLE THRIE BEAM BARRIER (STEEL POST) 
 
                                                                  LF    04    2          1,990.0           40.2513       80,100.00 
                                                                  LF    10    1             75.0           58.0000        4,350.00 
 
                                                      UNIT TOTAL  LF          3         2,065.0*           40.8959       84,450.00* 
 
                                         ITEM CODE 839303  TOTAL              3                                          84,450.00* 
 
 839310  DOUBLE THRIE BEAM BARRIER 
 
                                                                  LF    03    1          5,080.0           39.0000      198,120.00 
                                                                  LF    11    1            250.0           45.7600       11,440.00 
 
                                                      UNIT TOTAL  LF          2         5,330.0*           39.3171      209,560.00* 
 
                                         ITEM CODE 839310  TOTAL              2                                         209,560.00* 
 
 839311  DOUBLE THRIE BEAM BARRIER (WOOD POST) 
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 839311  DOUBLE THRIE BEAM BARRIER (WOOD POST) 
 
                                                                  LF    04    1          2,400.0           55.0000      132,000.00 
 
                                                      UNIT TOTAL  LF          1         2,400.0*           55.0000      132,000.00* 
 
                                         ITEM CODE 839311  TOTAL              1                                         132,000.00* 
 
 839312  DOUBLE THRIE BEAM BARRIER (STEEL POST) 
 
                                                                  LF    05    4          1,108.0           59.2112       65,606.00 
                                                                  LF    08    1         45,900.0           43.8500    2,012,715.00 
                                                                  LF    10    1         22,000.0           33.5000      737,000.00 
 
                                                      UNIT TOTAL  LF          6        69,008.0*           40.7970    2,815,321.00* 
 
                                         ITEM CODE 839312  TOTAL              6                                       2,815,321.00* 
 
 839401  CONCRETE BARRIER 
 
                                                                  LF    05    1             24.0          225.0000        5,400.00 
                                                                  LF    09    2             81.0          621.4815       50,340.00 
 
                                                      UNIT TOTAL  LF          3           105.0*          530.8571       55,740.00* 
 
                                         ITEM CODE 839401  TOTAL              3                                          55,740.00* 
 
 839402  CONCRETE BARRIER (SPECIAL) 
 
                                                                  LF    01    1             47.0          815.0000       38,305.00 
 
                                                      UNIT TOTAL  LF          1            47.0*          815.0000       38,305.00* 
 
                                         ITEM CODE 839402  TOTAL              1                                          38,305.00* 
 
 839514  HANDRAILING 
 
                                                                  LF    02    1             33.0          260.0000        8,580.00 
 
                                                      UNIT TOTAL  LF          1            33.0*          260.0000        8,580.00* 
 
                                         ITEM CODE 839514  TOTAL              1                                           8,580.00* 
 
 839521  CABLE RAILING 
 
                                                                  LF    01    4            518.0           78.9614       40,902.00 
                                                                  LF    02    1            120.0           53.0000        6,360.00 
                                                                  LF    03    3          1,402.0           47.0285       65,934.00 
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         CABLE RAILING 
 
                                                                  LF    04    2          1,364.0           22.8556       31,175.00 
                                                                  LF    07    9         15,430.0           21.1247      325,954.00 
                                                                  LF    08    1          3,300.0           25.0000       82,500.00 
                                                                  LF    09    1            410.0          115.0000       47,150.00 
                                                                  LF    11    2          2,282.0           19.8572       45,314.23 
                                                                  LF    12    2          2,151.0           17.0000       36,567.00 
 
                                                      UNIT TOTAL  LF         25        26,977.0*           25.2755      681,856.23* 
 
                                         ITEM CODE 839521  TOTAL             25                                         681,856.23* 
 
 839527  CABLE RAILING (MODIFIED) 
 
                                                                  LF    04    1             86.0           46.0000        3,956.00 
                                                                  LF    07    1             12.0          180.0000        2,160.00 
                                                                  LF    10    1             80.0          110.0000        8,800.00 
 
                                                      UNIT TOTAL  LF          3           178.0*           83.7978       14,916.00* 
 
                                         ITEM CODE 839527  TOTAL              3                                          14,916.00* 
 
 839536  TYPE SRT-31 TERMINAL SYSTEM 
 
                                                                  EA    07    1              2.0        2,668.0000        5,336.00 
 
                                                      UNIT TOTAL  EA          1             2.0*        2,668.0000        5,336.00* 
 
                                         ITEM CODE 839536  TOTAL              1                                           5,336.00* 
 
 839540  TRANSITION RAILING (TYPE STB) 
 
                                                                  EA    02    1              1.0        4,300.0000        4,300.00 
                                                                  EA    04    3             14.0        4,278.5714       59,900.00 
                                                                  EA    08    1              2.0        2,925.0000        5,850.00 
                                                                  EA    10    1              1.0        3,700.0000        3,700.00 
                                                                  EA    11    2              5.0        3,560.0000       17,800.00 
 
                                                      UNIT TOTAL  EA          8            23.0*        3,980.4348       91,550.00* 
 
                                         ITEM CODE 839540  TOTAL              8                                          91,550.00* 
 
 839541  TRANSITION RAILING (TYPE WB) 
 
                                                                  EA    02    1              4.0        3,200.0000       12,800.00 
                                                                  EA    03    1              2.0        6,105.0000       12,210.00 
                                                                  EA    11    1              2.0        4,000.0000        8,000.00 
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                                                      UNIT TOTAL  EA          3             8.0*        4,126.2500       33,010.00* 
 
                                         ITEM CODE 839541  TOTAL              3                                          33,010.00* 
 
 839542  TRANSITION RAILING (TYPE DTB) 
 
                                                                  EA    03    1              5.0        4,650.0000       23,250.00 
                                                                  EA    05    2              2.0        4,400.0000        8,800.00 
                                                                  EA    10    1              6.0        3,600.0000       21,600.00 
 
                                                      UNIT TOTAL  EA          4            13.0*        4,126.9231       53,650.00* 
 
                                         ITEM CODE 839542  TOTAL              4                                          53,650.00* 
 
 839543  TRANSITION RAILING (TYPE WB-31) 
 
                                                                  EA    01    4              8.0        5,964.8750       47,719.00 
                                                                  EA    02    3              3.0        2,466.6667        7,400.00 
                                                                  EA    03   13             77.0        3,745.8442      288,430.00 
                                                                  EA    04   23            470.0        3,908.5106    1,837,000.00 
                                                                  EA    05   12            100.0        3,690.8200      369,082.00 
                                                                  EA    06    6             25.0        3,942.7856       98,569.64 
                                                                  EA    07   11            107.0        3,429.5093      366,957.50 
                                                                  EA    08    4             31.0        3,567.5755      110,594.84 
                                                                  EA    09    3             95.0        4,169.4737      396,100.00 
                                                                  EA    10    3             22.0        3,236.3636       71,200.00 
                                                                  EA    11    9            121.0        3,618.5992      437,850.50 
                                                                  EA    12    3              9.0        3,857.9456       34,721.51 
 
                                                      UNIT TOTAL  EA         94         1,068.0*        3,806.7650    4,065,624.99* 
 
                                         ITEM CODE 839543  TOTAL             94                                       4,065,624.99* 
 
 839555  END CAP 
 
                                                                  EA    04    1              1.0        1,000.0000        1,000.00 
                                                                  EA    09    1              1.0          300.0000          300.00 
 
                                                      UNIT TOTAL  EA          2             2.0*          650.0000        1,300.00* 
 
                                         ITEM CODE 839555  TOTAL              2                                           1,300.00* 
 
 839561  RAIL TENSIONING ASSEMBLY 
 
                                                                  EA    02    1              8.0          500.0000        4,000.00 
                                                                  EA    03    2             11.0          477.2727        5,250.00 
                                                                  EA    04    1              1.0          300.0000          300.00 
                                                                  EA    06    1              2.0          540.0000        1,080.00 
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         RAIL TENSIONING ASSEMBLY 
 
                                                                  EA    11    5             36.0          482.9722       17,387.00 
 
                                                      UNIT TOTAL  EA         10            58.0*          483.0517       28,017.00* 
 
                                         ITEM CODE 839561  TOTAL             10                                          28,017.00* 
 
 839566  TERMINAL SYSTEM (TYPE CAT) 
 
                                                                  EA    04    2             11.0        6,000.0000       66,000.00 
                                                                  EA    07    2              3.0        5,833.3333       17,500.00 
 
                                                      UNIT TOTAL  EA          4            14.0*        5,964.2857       83,500.00* 
 
                                         ITEM CODE 839566  TOTAL              4                                          83,500.00* 
 
 839571  RETURN CAP 
 
                                                                  EA    07    1              1.0          170.0000          170.00 
 
                                                      UNIT TOTAL  EA          1             1.0*          170.0000          170.00* 
 
                                         ITEM CODE 839571  TOTAL              1                                             170.00* 
 
 839572  RETURN CAP (TYPE TA) 
 
                                                                  EA    05    1              1.0        2,500.0000        2,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0*        2,500.0000        2,500.00* 
 
                                         ITEM CODE 839572  TOTAL              1                                           2,500.00* 
 
 839573  RETURN CAP (TYPE A) 
 
                                                                  EA    04    1              4.0          250.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          1             4.0*          250.0000        1,000.00* 
 
                                         ITEM CODE 839573  TOTAL              1                                           1,000.00* 
 
 839576  END CAP (TYPE A) 
 
                                                                  EA    02    1              1.0          900.0000          900.00 
                                                                  EA    03    2              5.0          220.0000        1,100.00 
                                                                  EA    04    1              1.0          225.0000          225.00 
                                                                  EA    05    1              1.0          500.0000          500.00 
                                                                  EA    07    5             35.0          206.0114        7,210.40 
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         END CAP (TYPE A) 
 
                                                                  EA    12    1              1.0           55.0000           55.00 
 
                                                      UNIT TOTAL  EA         11            44.0*          227.0545        9,990.40* 
 
                                         ITEM CODE 839576  TOTAL             11                                           9,990.40* 
 
 839578  END CAP (TYPE TC) 
 
                                                                  EA    01    1             84.0          200.0000       16,800.00 
                                                                  EA    04    1              7.0          325.0000        2,275.00 
                                                                  EA    07    2              5.0          100.0000          500.00 
                                                                  EA    10    1              6.0          200.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          5           102.0*          203.6765       20,775.00* 
 
                                         ITEM CODE 839578  TOTAL              5                                          20,775.00* 
 
 839581  END ANCHOR ASSEMBLY (TYPE SFT) 
 
                                                                  EA    01    4             12.0          958.3333       11,500.00 
                                                                  EA    02    4              7.0        1,278.5714        8,950.00 
                                                                  EA    03   11             52.0          902.8846       46,950.00 
                                                                  EA    04   16             85.0          881.1765       74,900.00 
                                                                  EA    05    6             77.0          708.8377       54,580.50 
                                                                  EA    06    4             10.0          758.9000        7,589.00 
                                                                  EA    07   15            142.0          806.9465      114,586.40 
                                                                  EA    08    4             15.0        1,054.4000       15,816.00 
                                                                  EA    09    3             11.0          837.2727        9,210.00 
                                                                  EA    10   11             63.0          625.3571       39,397.50 
                                                                  EA    11    9             85.0          834.5600       70,937.60 
                                                                  EA    12    4             26.0          160.3923        4,170.20 
 
                                                      UNIT TOTAL  EA         91           585.0*          783.9097      458,587.20* 
 
                                         ITEM CODE 839581  TOTAL             91                                         458,587.20* 
 
 839582  END ANCHOR ASSEMBLY (TYPE CA) 
 
                                                                  EA    05    1              1.0        2,500.0000        2,500.00 
                                                                  EA    10    1              2.0        2,500.0000        5,000.00 
 
                                                      UNIT TOTAL  EA          2             3.0*        2,500.0000        7,500.00* 
 
                                         ITEM CODE 839582  TOTAL              2                                           7,500.00* 
 
 839584  ALTERNATIVE IN-LINE TERMINAL SYSTEM 
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 839584  ALTERNATIVE IN-LINE TERMINAL SYSTEM 
 
                                                                  EA    01    7             27.0        3,314.8148       89,500.00 
                                                                  EA    02    5             16.0        3,206.2500       51,300.00 
                                                                  EA    03   14             76.0        2,934.9737      223,058.00 
                                                                  EA    04   17             71.0        3,127.4648      222,050.00 
                                                                  EA    05   11             59.0        2,961.3432      174,719.25 
                                                                  EA    06    1              2.0        3,500.0000        7,000.00 
                                                                  EA    07   11             56.0        3,459.6071      193,738.00 
                                                                  EA    08    4              8.0        3,472.2450       27,777.96 
                                                                  EA    09    2              3.0        4,204.6667       12,614.00 
                                                                  EA    10   10             56.0        2,622.7679      146,875.00 
                                                                  EA    11    7             37.0        3,930.5135      145,429.00 
                                                                  EA    12    3              7.0        3,907.8571       27,355.00 
 
                                                      UNIT TOTAL  EA         92           418.0*        3,161.2828    1,321,416.21* 
 
                                         ITEM CODE 839584  TOTAL             92                                       1,321,416.21* 
 
 839585  ALTERNATIVE FLARED TERMINAL SYSTEM 
 
                                                                  EA    01    8            237.0        2,181.9367      517,119.00 
                                                                  EA    02    7             30.0        2,545.0000       76,350.00 
                                                                  EA    03   12             90.0        2,754.2222      247,880.00 
                                                                  EA    04   21            275.0        2,410.6127      662,918.50 
                                                                  EA    05   11             79.0        2,581.6456      203,950.00 
                                                                  EA    06    7             38.0        1,998.1421       75,929.40 
                                                                  EA    07   12            118.0        2,427.5424      286,450.00 
                                                                  EA    08    4             28.0        3,216.9557       90,074.76 
                                                                  EA    09    5             99.0        3,267.4242      323,475.00 
                                                                  EA    10   13            112.0        2,195.0446      245,845.00 
                                                                  EA    11    8             98.0        2,662.8814      260,962.38 
                                                                  EA    12    2             20.0        2,641.7450       52,834.90 
 
                                                      UNIT TOTAL  EA        110         1,224.0*        2,486.7557    3,043,788.94* 
 
                                         ITEM CODE 839585  TOTAL            110                                       3,043,788.94* 
 
 839591  CRASH CUSHION, SAND FILLED 
 
                                                                  EA    04    6             66.0        1,186.5152       78,310.00 
                                                                  EA    06    1              1.0          244.8000          244.80 
                                                                  EA    07    1             42.0          300.0000       12,600.00 
                                                                  EA    12    1             14.0          294.2500        4,119.50 
 
                                                      UNIT TOTAL  EA          9           123.0*          774.5878       95,274.30* 
 
                                         ITEM CODE 839591  TOTAL              9                                          95,274.30* 
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 839601  CRASH CUSHION (TYPE CAT) 
 
                                                                  EA    01    1              1.0        5,000.0000        5,000.00 
                                                                  EA    03    2             11.0        5,000.0000       55,000.00 
                                                                  EA    04    2              5.0        6,800.0000       34,000.00 
 
                                                      UNIT TOTAL  EA          5            17.0*        5,529.4118       94,000.00* 
 
                                         ITEM CODE 839601  TOTAL              5                                          94,000.00* 
 
 839602  CRASH CUSHION (TYPE CAT) BACKUP 
 
                                                                  EA    01    1              1.0          500.0000          500.00 
                                                                  EA    03    1              4.0          700.0000        2,800.00 
 
                                                      UNIT TOTAL  EA          2             5.0*          660.0000        3,300.00* 
 
                                         ITEM CODE 839602  TOTAL              2                                           3,300.00* 
 
 839604  CRASH CUSHION (REACT 9CBB) 
 
                                                                  EA    07    1              1.0       47,000.0000       47,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0*       47,000.0000       47,000.00* 
 
                                         ITEM CODE 839604  TOTAL              1                                          47,000.00* 
 
 839605  CRASH CUSHION (REACT 9SCBS) 
 
                                                                  EA    04    1              2.0       60,000.0000      120,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0*       60,000.0000      120,000.00* 
 
                                         ITEM CODE 839605  TOTAL              1                                         120,000.00* 
 
 839606  CRASH CUSHION (REACT 62B060) 
 
                                                                  EA    04    1              1.0       75,000.0000       75,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0*       75,000.0000       75,000.00* 
 
                                         ITEM CODE 839606  TOTAL              1                                          75,000.00* 
 
 839699  CONCRETE BARRIER (TYPE 60P) 
 
                                                                  LF    04    3            352.0          246.0227       86,600.00 
                                                                  LF    07    1             12.0          100.0000        1,200.00 
 
                                                      UNIT TOTAL  LF          4           364.0*          241.2088       87,800.00* 
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                                         ITEM CODE 839699  TOTAL              4                                          87,800.00* 
 
 839700  CONCRETE BARRIER (TYPE 60F) 
 
                                                                  LF    01    1            150.0          895.0000      134,250.00 
                                                                  LF    06    1            280.0          130.0000       36,400.00 
                                                                  LF    10    1            160.0          250.0000       40,000.00 
 
                                                      UNIT TOTAL  LF          3           590.0*          357.0339      210,650.00* 
 
                                         ITEM CODE 839700  TOTAL              3                                         210,650.00* 
 
 839701  CONCRETE BARRIER (TYPE 60) 
 
                                                                  LF    01    1             48.0          895.0000       42,960.00 
                                                                  LF    03    1          2,310.0           25.0000       57,750.00 
                                                                  LF    04   14         32,955.0           60.1240    1,981,385.50 
                                                                  LF    05    3         31,070.0           52.0846    1,618,267.50 
                                                                  LF    06    4         10,840.0           70.7343      766,760.00 
                                                                  LF    07    4          2,240.0          125.0402      280,090.00 
                                                                  LF    08    1          3,570.0           55.0000      196,350.00 
                                                                  LF    10    3         13,536.0           38.8667      526,100.00 
                                                                  LF    11    5          6,030.0          106.8823      644,500.00 
                                                                  LF    12    1            160.0          125.0000       20,000.00 
 
                                                      UNIT TOTAL  LF         37       102,759.0*           59.6947    6,134,163.00* 
 
                                         ITEM CODE 839701  TOTAL             37                                       6,134,163.00* 
 
 839702  CONCRETE BARRIER (TYPE 60A) 
 
                                                                  LF    04    2            750.0           50.7600       38,070.00 
                                                                  LF    06    1            221.0           70.0000       15,470.00 
 
                                                      UNIT TOTAL  LF          3           971.0*           55.1390       53,540.00* 
 
                                         ITEM CODE 839702  TOTAL              3                                          53,540.00* 
 
 839703  CONCRETE BARRIER (TYPE 60C) 
 
                                                                  LF    01    1             25.0          895.0000       22,375.00 
                                                                  LF    03    1            180.0           45.0000        8,100.00 
                                                                  LF    04   11         24,460.0           92.4239    2,260,688.00 
                                                                  LF    07    6          9,420.0          100.8015      949,550.00 
                                                                  LF    10    1             15.0          200.0000        3,000.00 
                                                                  LF    11    1             56.0          235.0000       13,160.00 
                                                                  LF    12    1             44.0           92.0000        4,048.00 
 
                                                      UNIT TOTAL  LF         22        34,200.0*           95.3486    3,260,921.00* 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   272 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 839703  TOTAL             22                                       3,260,921.00* 
 
 839704  CONCRETE BARRIER (TYPE 60D) 
 
                                                                  LF    04    3          2,570.0           73.9494      190,050.00 
                                                                  LF    05    1            190.0           79.3800       15,082.20 
                                                                  LF    07    1         14,600.0           40.0000      584,000.00 
                                                                  LF    11    2          1,390.0           60.6763       84,340.00 
                                                                  LF    12    1          1,000.0           72.0000       72,000.00 
 
                                                      UNIT TOTAL  LF          8        19,750.0*           47.8720      945,472.20* 
 
                                         ITEM CODE 839704  TOTAL              8                                         945,472.20* 
 
 839706  CONCRETE BARRIER (TYPE 60G) 
 
                                                                  LF    04    2         79,160.0          113.4674    8,982,080.00 
                                                                  LF    07    1          8,120.0           46.0000      373,520.00 
                                                                  LF    08    1            750.0          100.0000       75,000.00 
                                                                  LF    11    1             70.0          130.0000        9,100.00 
 
                                                      UNIT TOTAL  LF          5        88,100.0*          107.1476    9,439,700.00* 
 
                                         ITEM CODE 839706  TOTAL              5                                       9,439,700.00* 
 
 839708  CONCRETE BARRIER (TYPE 60GC) 
 
                                                                  LF    04    1          8,990.0          134.4000    1,208,256.00 
                                                                  LF    07    1         15,300.0           64.0000      979,200.00 
 
                                                      UNIT TOTAL  LF          2        24,290.0*           90.0558    2,187,456.00* 
 
                                         ITEM CODE 839708  TOTAL              2                                       2,187,456.00* 
 
 839709  CONCRETE BARRIER (TYPE 60GE) 
 
                                                                  LF    04    1          9,040.0          338.1000    3,056,424.00 
                                                                  LF    07    1            200.0          144.0000       28,800.00 
                                                                  LF    11    1            160.0          314.6700       50,347.20 
 
                                                      UNIT TOTAL  LF          3         9,400.0*          333.5714    3,135,571.20* 
 
                                         ITEM CODE 839709  TOTAL              3                                       3,135,571.20* 
 
 839710  CONCRETE BARRIER (TYPE 60S) 
 
                                                                  LF    05    2          4,410.0           36.7045      161,866.80 
 
                                                      UNIT TOTAL  LF          2         4,410.0*           36.7045      161,866.80* 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   273 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 839710  TOTAL              2                                         161,866.80* 
 
 839712  CONCRETE BARRIER (TYPE 60SC) 
 
                                                                  LF    05    1            140.0          458.0000       64,120.00 
 
                                                      UNIT TOTAL  LF          1           140.0*          458.0000       64,120.00* 
 
                                         ITEM CODE 839712  TOTAL              1                                          64,120.00* 
 
 839717  CONCRETE BARRIER (TYPE 732 MODIFIED) 
 
                                                                  LF    01    1            347.0          117.0000       40,599.00 
                                                                  LF    03    2            607.0          152.8764       92,796.00 
                                                                  LF    07    2            230.0          157.7826       36,290.00 
 
                                                      UNIT TOTAL  LF          5         1,184.0*          143.3150      169,685.00* 
 
                                         ITEM CODE 839717  TOTAL              5                                         169,685.00* 
 
 839720  CONCRETE BARRIER (TYPE 732) 
 
                                                                  LF    04    1            130.0          220.0000       28,600.00 
                                                                  LF    06    2            734.0           98.6975       72,444.00 
                                                                  LF    08    1            449.0           80.0000       35,920.00 
 
                                                      UNIT TOTAL  LF          4         1,313.0*          104.3138      136,964.00* 
 
                                         ITEM CODE 839720  TOTAL              4                                         136,964.00* 
 
 839725  CONCRETE BARRIER (TYPE 736) 
 
                                                                  LF    02    2            594.0          131.2963       77,990.00 
                                                                  LF    04    1            187.0           90.0000       16,830.00 
                                                                  LF    05    1            435.0          113.7000       49,459.50 
                                                                  LF    07    1            622.0           80.0000       49,760.00 
                                                                  LF    08    2          4,574.0           82.1349      375,685.00 
                                                                  LF    11    1            506.0          137.2000       69,423.20 
 
                                                      UNIT TOTAL  LF          8         6,918.0*           92.3891      639,147.70* 
 
                                         ITEM CODE 839725  TOTAL              8                                         639,147.70* 
 
 839726  CONCRETE BARRIER (TYPE 736A) 
 
                                                                  LF    04    2          2,001.0           86.7941      173,675.00 
                                                                  LF    07    2            571.0          102.1016       58,300.00 
 
                                                      UNIT TOTAL  LF          4         2,572.0*           90.1925      231,975.00* 
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                                         ITEM CODE 839726  TOTAL              4                                         231,975.00* 
 
 839727  CONCRETE BARRIER (TYPE 736 MODIFIED) 
 
                                                                  LF    01    1             39.0          566.0000       22,074.00 
                                                                  LF    02    1            262.0          155.0000       40,610.00 
                                                                  LF    04   11          4,750.0          144.8295      687,940.00 
                                                                  LF    07    3          5,672.0           78.0492      442,695.00 
                                                                  LF    09    1            140.0          340.0000       47,600.00 
                                                                  LF    10    1            808.0          125.0000      101,000.00 
                                                                  LF    11    2            478.0          383.4100      183,270.00 
 
                                                      UNIT TOTAL  LF         20        12,149.0*          125.5403    1,525,189.00* 
 
                                         ITEM CODE 839727  TOTAL             20                                       1,525,189.00* 
 
 839731  CONCRETE BARRIER (TYPE 736B) 
 
                                                                  LF    04    2            370.0          328.3784      121,500.00 
                                                                  LF    07    4          2,116.0          180.7075      382,377.00 
                                                                  LF    09    1             20.0          365.0000        7,300.00 
 
                                                      UNIT TOTAL  LF          7         2,506.0*          203.9812      511,177.00* 
 
                                         ITEM CODE 839731  TOTAL              7                                         511,177.00* 
 
 839734  CONCRETE BARRIER (TYPE 736SV) 
 
                                                                  LF    07    2          4,656.0          145.7345      678,540.00 
                                                                  LF    08    1          1,580.0          140.0000      221,200.00 
 
                                                      UNIT TOTAL  LF          3         6,236.0*          144.2816      899,740.00* 
 
                                         ITEM CODE 839734  TOTAL              3                                         899,740.00* 
 
 839735  CONCRETE BARRIER (TYPE 742) 
 
                                                                  LF    03    1            264.0          150.0000       39,600.00 
                                                                  LF    04    1            534.0           85.0000       45,390.00 
 
                                                      UNIT TOTAL  LF          2           798.0*          106.5038       84,990.00* 
 
                                         ITEM CODE 839735  TOTAL              2                                          84,990.00* 
 
 839738  CALIFORNIA ST-30 BRIDGE RAIL 
 
                                                                  LF    04    1            125.0          250.0000       31,250.00 
 
                                                      UNIT TOTAL  LF          1           125.0*          250.0000       31,250.00* 
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                                         ITEM CODE 839738  TOTAL              1                                          31,250.00* 
 
 840501  THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    04    1          3,600.0            1.5000        5,400.00 
                                                                  LF    05    1         22,700.0             .6000       13,620.00 
 
                                                      UNIT TOTAL  LF          2        26,300.0*             .7232       19,020.00* 
 
                                         ITEM CODE 840501  TOTAL              2                                          19,020.00* 
 
 840502  THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  LF    04    1          1,970.0            4.0000        7,880.00 
                                                                  LF    07    1        239,000.0             .5000      119,500.00 
 
                                                      UNIT TOTAL  LF          2       240,970.0*             .5286      127,380.00* 
 
                                         ITEM CODE 840502  TOTAL              2                                         127,380.00* 
 
 840504  4" THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    01   20      1,000,640.0             .4926      492,932.00 
                                                                  LF    03   10         65,920.0             .9508       62,677.00 
                                                                  LF    04   35        448,684.0             .6816      305,836.90 
                                                                  LF    05   20      1,686,500.0             .3592      605,801.20 
                                                                  LF    06   33      3,100,340.0             .3600    1,116,084.50 
                                                                  LF    07   39      2,842,950.0             .3317      943,127.50 
                                                                  LF    08    1         18,500.0             .8600       15,910.00 
                                                                  LF    10   10        648,530.0             .2995      194,264.30 
                                                                  LF    12    7        101,910.0             .5034       51,300.20 
 
                                                      UNIT TOTAL  LF        175     9,913,974.0*             .3821    3,787,933.60* 
 
                                         ITEM CODE 840504  TOTAL            175                                       3,787,933.60* 
 
 840505  6" THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    01    2            910.0            2.4747        2,252.00 
                                                                  LF    04    5          2,682.0            1.3318        3,572.00 
                                                                  LF    05    5         13,950.0             .8359       11,661.40 
                                                                  LF    06    3          1,510.0             .8278        1,250.00 
                                                                  LF    07    3         53,200.0             .1195        6,360.00 
 
                                                      UNIT TOTAL  LF         18        72,252.0*             .3473       25,095.40* 
 
                                         ITEM CODE 840505  TOTAL             18                                          25,095.40* 
 
 840506  8" THERMOPLASTIC TRAFFIC STRIPE 
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                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 840506  8" THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    01    9         16,980.0            1.9291       32,756.00 
                                                                  LF    03    2          2,480.0             .8188        2,030.50 
                                                                  LF    04   16         18,090.0            1.2345       22,332.90 
                                                                  LF    05   12         87,710.0             .8156       71,538.00 
                                                                  LF    06   22         36,861.0             .8692       32,038.90 
                                                                  LF    07   27        419,080.0             .7577      317,552.70 
                                                                  LF    08    1         30,800.0            1.0000       30,800.00 
                                                                  LF    10    7         26,000.0             .6293       16,363.00 
                                                                  LF    12    7         14,300.0            1.0156       14,523.70 
 
                                                      UNIT TOTAL  LF        103       652,301.0*             .8277      539,935.70* 
 
                                         ITEM CODE 840506  TOTAL            103                                         539,935.70* 
 
 840507  6" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 8-4) 
                                                                  LF    04    1            300.0            1.4000          420.00 
                                                                  LF    05    2          1,170.0            1.5000        1,755.00 
                                                                  LF    06    2            380.0             .8158          310.00 
 
                                                      UNIT TOTAL  LF          5         1,850.0*            1.3432        2,485.00* 
 
                                         ITEM CODE 840507  TOTAL              5                                           2,485.00* 
 
 840508  8" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 12-3) 
                                                                  LF    01    1            530.0             .6000          318.00 
                                                                  LF    03    1          1,480.0            1.5000        2,220.00 
                                                                  LF    04    4          7,540.0            1.1410        8,603.00 
                                                                  LF    05    2         17,780.0             .6819       12,124.00 
                                                                  LF    06    2          3,100.0            1.0300        3,193.00 
                                                                  LF    07   14         39,810.0             .7209       28,698.40 
                                                                  LF    10    2          1,100.0             .5950          654.50 
                                                                  LF    11    1          8,270.0             .7000        5,789.00 
                                                                  LF    12    3            500.0            2.1876        1,093.80 
 
                                                      UNIT TOTAL  LF         30        80,110.0*             .7826       62,693.70* 
 
                                         ITEM CODE 840508  TOTAL             30                                          62,693.70* 
 
 840515  THERMOPLASTIC PAVEMENT MARKING 
 
                                                                  LF    07    1          3,950.0            2.0000        7,900.00 
                                                                  LF    10    1          1,010.0            4.0000        4,040.00 
 
                                                      UNIT TOTAL  LF          2         4,960.0*            2.4073       11,940.00* 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         THERMOPLASTIC PAVEMENT MARKING 
 
                                                                  SQFT  01   12          4,414.0            6.3133       27,867.00 
                                                                  SQFT  02   19         23,634.0            5.7679      136,319.30 
                                                                  SQFT  03    5          5,300.0            4.8919       25,927.20 
                                                                  SQFT  04   23         41,902.0            4.0171      168,322.50 
                                                                  SQFT  05   20         64,370.0            3.2334      208,131.60 
                                                                  SQFT  06   27         23,399.0            3.7907       88,699.50 
                                                                  SQFT  07   29         72,015.0            3.6410      262,210.00 
                                                                  SQFT  08   22         30,057.0            3.3000       99,189.00 
                                                                  SQFT  09    3          4,240.0            4.0566       17,200.00 
                                                                  SQFT  10   22         50,860.0            3.9222      199,485.25 
                                                                  SQFT  11    1          1,460.0            3.0300        4,423.80 
                                                                  SQFT  12    6          2,810.0            4.2110       11,833.00 
 
                                                      UNIT TOTAL  SQFT      189       324,461.0*            3.8513    1,249,608.15* 
 
                                         ITEM CODE 840515  TOTAL            191                                       1,261,548.15* 
 
 840516  THERMOPLASTIC PAVEMENT MARKING 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  SQFT  01    3          3,892.0            6.9245       26,950.00 
                                                                  SQFT  03   16         19,670.0            5.0592       99,514.50 
                                                                  SQFT  04   19         22,500.0            6.2218      139,990.00 
                                                                  SQFT  07    3          2,490.0            4.8594       12,100.00 
                                                                  SQFT  08    1            780.0            5.0000        3,900.00 
                                                                  SQFT  10    1          1,590.0            4.5000        7,155.00 
                                                                  SQFT  11   11         17,240.0            4.2158       72,680.70 
                                                                  SQFT  12    6         22,240.0            3.5337       78,590.00 
 
                                                      UNIT TOTAL  SQFT       60        90,402.0*            4.8769      440,880.20* 
 
                                         ITEM CODE 840516  TOTAL             60                                         440,880.20* 
 
 840519  THERMOPLASTIC CROSSWALK AND 
         PAVEMENT MARKING 
                                                                  SQFT  04    1          2,800.0            5.0000       14,000.00 
                                                                  SQFT  07    1            690.0            3.6000        2,484.00 
 
                                                      UNIT TOTAL  SQFT        2         3,490.0*            4.7232       16,484.00* 
 
                                         ITEM CODE 840519  TOTAL              2                                          16,484.00* 
 
 840521  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 6-1) 
                                                                  LF    07    4          1,242.0             .4988          619.50 
                                                                  LF    10    1            100.0            1.0000          100.00 
                                                                  LF    12    2            288.0            1.2590          362.60 
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                                                      UNIT TOTAL  LF          7         1,630.0*             .6639        1,082.10* 
 
                                         ITEM CODE 840521  TOTAL              7                                           1,082.10* 
 
 840523  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 12-3) 
                                                                  LF    01    4          6,360.0             .7975        5,072.00 
                                                                  LF    03    2            860.0            5.3251        4,579.60 
                                                                  LF    04    3          3,740.0             .5937        2,220.50 
                                                                  LF    05    4          2,500.0             .2736          683.90 
                                                                  LF    06   16         31,420.0             .2760        8,672.60 
                                                                  LF    10    1            320.0             .1500           48.00 
 
                                                      UNIT TOTAL  LF         30        45,200.0*             .4707       21,276.60* 
 
                                         ITEM CODE 840523  TOTAL             30                                          21,276.60* 
 
 840525  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 36-12) 
                                                                  LF    01   11        156,410.0             .3394       53,092.50 
                                                                  LF    03    4          9,150.0             .9765        8,935.40 
                                                                  LF    04    7        104,610.0             .5144       53,814.10 
                                                                  LF    05   17        614,143.0             .2304      141,491.00 
                                                                  LF    06   29      1,161,860.0             .2409      279,857.00 
                                                                  LF    07   24        505,160.0             .2982      150,639.50 
                                                                  LF    10    8         61,880.0             .3394       21,004.00 
                                                                  LF    12    3         36,630.0             .3292       12,057.60 
 
                                                      UNIT TOTAL  LF        103     2,649,843.0*             .2721      720,891.10* 
 
                                         ITEM CODE 840525  TOTAL            103                                         720,891.10* 
 
 840526  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 17-7) 
                                                                  LF    01    2            810.0             .7191          582.50 
                                                                  LF    03    2            470.0             .9940          467.20 
                                                                  LF    04    9          7,490.0             .6365        4,767.50 
                                                                  LF    05    6         25,030.0             .4483       11,222.00 
                                                                  LF    06    7          6,810.0             .5021        3,419.00 
                                                                  LF    07   18         85,800.0             .3529       30,275.70 
                                                                  LF    10    5          3,730.0             .4778        1,782.30 
                                                                  LF    12    5         11,050.0             .3326        3,675.60 
 
                                                      UNIT TOTAL  LF         54       141,190.0*             .3980       56,191.80* 
 
                                         ITEM CODE 840526  TOTAL             54                                          56,191.80* 
 
 840527  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 18-12) 
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 840527  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 18-12) 
                                                                  LF    01    1          1,980.0            1.0000        1,980.00 
                                                                  LF    07    2          5,060.0             .7267        3,677.00 
 
                                                      UNIT TOTAL  LF          3         7,040.0*             .8036        5,657.00* 
 
                                         ITEM CODE 840527  TOTAL              3                                           5,657.00* 
 
 840545  4" THERMOPLASTIC TRAFFIC STRIPE 
         (RECESSED, BROKEN 36-12) 
                                                                  LF    03    2         40,500.0            2.1833       88,425.00 
 
                                                      UNIT TOTAL  LF          2        40,500.0*            2.1833       88,425.00* 
 
                                         ITEM CODE 840545  TOTAL              2                                          88,425.00* 
 
 840550  8" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 36-12) 
                                                                  LF    07    2            550.0             .9144          502.90 
                                                                  LF    12    1          1,600.0             .7000        1,120.00 
 
                                                      UNIT TOTAL  LF          3         2,150.0*             .7548        1,622.90* 
 
                                         ITEM CODE 840550  TOTAL              3                                           1,622.90* 
 
 840560  THERMOPLASTIC TRAFFIC STRIPE 
         (SPRAYABLE) 
                                                                  LF    02   26      2,564,680.0             .2848      730,398.40 
                                                                  LF    05    6        814,260.0             .2467      200,894.00 
                                                                  LF    06    1        830,000.0             .1600      132,800.00 
                                                                  LF    08   21      4,556,660.0             .1555      708,473.00 
                                                                  LF    10   18      3,284,610.0             .2495      819,436.00 
 
                                                      UNIT TOTAL  LF         72    12,050,210.0*             .2151    2,592,001.40* 
 
                                         ITEM CODE 840560  TOTAL             72                                       2,592,001.40* 
 
 840581  4" THERMOPLASTIC TRAFFIC STRIPE 
         (RECESSED) 
                                                                  LF    02    1            270.0           35.0000        9,450.00 
                                                                  LF    03    4        182,850.0            1.6714      305,620.00 
                                                                  LF    08    1         81,700.0            1.3200      107,844.00 
 
                                                      UNIT TOTAL  LF          6       264,820.0*            1.5970      422,914.00* 
 
                                         ITEM CODE 840581  TOTAL              6                                         422,914.00* 
 
 840582  4" TWO-COMPONENT PAINT TRAFFIC STRIPE 
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 840582  4" TWO-COMPONENT PAINT TRAFFIC STRIPE 
 
                                                                  LF    01    1          1,780.0           13.5000       24,030.00 
                                                                  LF    02    1         11,900.0            1.4700       17,493.00 
                                                                  LF    03    6        199,070.0             .7752      154,310.00 
                                                                  LF    05    1            640.0            5.5000        3,520.00 
                                                                  LF    08    1         99,400.0            2.1500      213,710.00 
 
                                                      UNIT TOTAL  LF         10       312,790.0*            1.3206      413,063.00* 
 
                                         ITEM CODE 840582  TOTAL             10                                         413,063.00* 
 
 840584  8" TWO-COMPONENT PAINT TRAFFIC STRIPE 
 
                                                                  LF    03    1            130.0            6.5000          845.00 
                                                                  LF    05    1             80.0            5.5000          440.00 
 
                                                      UNIT TOTAL  LF          2           210.0*            6.1190        1,285.00* 
 
                                         ITEM CODE 840584  TOTAL              2                                           1,285.00* 
 
 840651  PAINTED STALL LINES AND PAVEMENT 
         MARKINGS 
                                                                  SQFT  04    1            280.0           10.0000        2,800.00 
 
                                                      UNIT TOTAL  SQFT        1           280.0*           10.0000        2,800.00* 
 
                                         ITEM CODE 840651  TOTAL              1                                           2,800.00* 
 
 840655  PAINT TRAFFIC STRIPE (1-COAT) 
 
                                                                  LF    01    1          1,260.0            4.5000        5,670.00 
                                                                  LF    04    2        202,300.0             .4434       89,690.00 
                                                                  LF    11   15        639,080.0             .1327       84,806.80 
 
                                                      UNIT TOTAL  LF         18       842,640.0*             .2138      180,166.80* 
 
                                         ITEM CODE 840655  TOTAL             18                                         180,166.80* 
 
 840656  PAINT TRAFFIC STRIPE (2-COAT) 
 
                                                                  LF    01    2          3,230.0            1.1587        3,742.50 
                                                                  LF    02    1          5,900.0             .6000        3,540.00 
                                                                  LF    03    1            620.0            4.7000        2,914.00 
                                                                  LF    04    6        167,960.0             .2107       35,394.00 
                                                                  LF    06    6      1,249,250.0             .1515      189,311.00 
                                                                  LF    07   15      2,791,060.0             .2005      559,682.00 
                                                                  LF    08    4        352,630.0             .2474       87,236.00 
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         PAINT TRAFFIC STRIPE (2-COAT) 
 
                                                                  LF    09   10      1,210,230.0             .1852      224,160.00 
                                                                  LF    10   10      1,587,810.0             .1677      266,267.00 
                                                                  LF    11   10      2,309,400.0             .1460      337,255.00 
                                                                  LF    12    9        614,170.0             .1445       88,718.30 
 
                                                      UNIT TOTAL  LF         74    10,292,260.0*             .1747    1,798,219.80* 
 
                                         ITEM CODE 840656  TOTAL             74                                       1,798,219.80* 
 
 840661  TWO-COMPONENT PAINT PAVEMENT MARKING 
 
                                                                  SQFT  02    1          1,620.0           16.5000       26,730.00 
                                                                  SQFT  03    6          3,176.0           21.3149       67,696.00 
 
                                                      UNIT TOTAL  SQFT        7         4,796.0*           19.6885       94,426.00* 
 
                                         ITEM CODE 840661  TOTAL              7                                          94,426.00* 
 
 840665  PAINT PAVEMENT MARKING (1-COAT) 
 
                                                                  SQFT  04    2          6,070.0            1.9420       11,788.00 
 
                                                      UNIT TOTAL  SQFT        2         6,070.0*            1.9420       11,788.00* 
 
                                         ITEM CODE 840665  TOTAL              2                                          11,788.00* 
 
 840666  PAINT PAVEMENT MARKING (2-COAT) 
 
                                                                  SQFT  01    1            130.0            7.0000          910.00 
                                                                  SQFT  02    1            340.0            7.0000        2,380.00 
                                                                  SQFT  03    1            140.0            6.0000          840.00 
                                                                  SQFT  04    1          1,720.0            3.0000        5,160.00 
                                                                  SQFT  05    1            120.0           11.0000        1,320.00 
                                                                  SQFT  06    6          4,120.0            2.9262       12,056.00 
                                                                  SQFT  07    3         16,640.0            2.0282       33,750.00 
                                                                  SQFT  08    1            180.0           29.5000        5,310.00 
                                                                  SQFT  09    3            871.0            2.0517        1,787.00 
                                                                  SQFT  10    9         10,260.0            2.6452       27,139.50 
                                                                  SQFT  11    5          2,617.0            3.0571        8,000.50 
                                                                  SQFT  12    4          3,860.0            2.0773        8,018.20 
 
                                                      UNIT TOTAL  SQFT       36        40,998.0*            2.6019      106,671.20* 
 
                                         ITEM CODE 840666  TOTAL             36                                         106,671.20* 
 
 846000  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
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 846000  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 18-12)                                           LF    01    2          2,530.0             .6043        1,529.00 
                                                                  LF    02    1         12,200.0             .3500        4,270.00 
                                                                  LF    07    1        162,500.0             .3800       61,750.00 
                                                                  LF    11    1            600.0            2.3000        1,380.00 
 
                                                      UNIT TOTAL  LF          5       177,830.0*             .3876       68,929.00* 
 
                                         ITEM CODE 846000  TOTAL              5                                          68,929.00* 
 
 846001  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  LF    01   11        727,530.0             .5015      364,853.50 
                                                                  LF    02    1         22,200.0             .5800       12,876.00 
                                                                  LF    03   20      1,968,010.0             .4784      941,540.00 
                                                                  LF    04   22      2,030,860.0             .5153    1,046,522.00 
                                                                  LF    05    1         13,800.0             .6000        8,280.00 
                                                                  LF    07    4        896,300.0             .4028      361,025.00 
                                                                  LF    08    1         11,300.0             .6500        7,345.00 
                                                                  LF    11   14        306,860.0             .5206      159,745.90 
                                                                  LF    12    7        518,270.0             .4334      224,622.00 
 
                                                      UNIT TOTAL  LF         81     6,495,130.0*             .4814    3,126,809.40* 
 
                                         ITEM CODE 846001  TOTAL             81                                       3,126,809.40* 
 
 846002  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 6-1)                                             LF    03    2            260.0             .2885           75.00 
                                                                  LF    04    3            580.0             .7207          418.00 
                                                                  LF    11    1            480.0            1.0100          484.80 
                                                                  LF    12    3          2,068.0             .3191          659.80 
 
                                                      UNIT TOTAL  LF          9         3,388.0*             .4834        1,637.60* 
 
                                         ITEM CODE 846002  TOTAL              9                                           1,637.60* 
 
 846003  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 12-3)                                            LF    01    4          2,360.0             .5053        1,192.60 
                                                                  LF    03   10         16,920.0             .3298        5,580.00 
                                                                  LF    04    3          2,630.0             .2157          567.20 
 
                                                      UNIT TOTAL  LF         17        21,910.0*             .3350        7,339.80* 
 
                                         ITEM CODE 846003  TOTAL             17                                           7,339.80* 
 
 846004  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
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 846004  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 17-7)                                            LF    02    1            300.0             .5000          150.00 
                                                                  LF    03    8         12,040.0             .3590        4,322.00 
                                                                  LF    04   10         28,470.0             .5912       16,832.80 
                                                                  LF    11    8         30,900.0             .5679       17,549.10 
                                                                  LF    12    6         40,040.0             .3364       13,467.50 
 
                                                      UNIT TOTAL  LF         33       111,750.0*             .4682       52,321.40* 
 
                                         ITEM CODE 846004  TOTAL             33                                          52,321.40* 
 
 846005  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 36-12)                                           LF    01    3         26,010.0             .4061       10,562.80 
                                                                  LF    03   15        475,280.0             .2528      120,172.50 
                                                                  LF    04    6        106,780.0             .3154       33,675.00 
                                                                  LF    05    1          5,600.0            1.0000        5,600.00 
                                                                  LF    07    3        159,250.0             .3785       60,273.00 
                                                                  LF    08    1          4,870.0             .6000        2,922.00 
                                                                  LF    11    3         28,630.0             .5564       15,930.10 
                                                                  LF    12    4        809,400.0             .2804      226,974.00 
 
                                                      UNIT TOTAL  LF         36     1,615,820.0*             .2947      476,109.40* 
 
                                         ITEM CODE 846005  TOTAL             36                                         476,109.40* 
 
 846007  6" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  LF    01    1         18,400.0             .7300       13,432.00 
                                                                  LF    04    1         31,600.0             .7000       22,120.00 
                                                                  LF    11    8        801,620.0             .4244      340,217.00 
                                                                  LF    12    1          4,700.0             .8000        3,760.00 
 
                                                      UNIT TOTAL  LF         11       856,320.0*             .4432      379,529.00* 
 
                                         ITEM CODE 846007  TOTAL             11                                         379,529.00* 
 
 846008  6" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 8-4)                                             LF    01    1          2,070.0             .7300        1,511.10 
                                                                  LF    04    1          2,180.0            1.0000        2,180.00 
                                                                  LF    12    1            720.0             .6000          432.00 
 
                                                      UNIT TOTAL  LF          3         4,970.0*             .8296        4,123.10* 
 
                                         ITEM CODE 846008  TOTAL              3                                           4,123.10* 
 
 846009  8" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
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 846009  8" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  LF    01    3          2,934.0            1.7973        5,273.20 
                                                                  LF    02    1          3,050.0            1.3500        4,117.50 
                                                                  LF    03   13         70,110.0            1.0022       70,262.40 
                                                                  LF    04   18         92,660.0            1.0701       99,158.90 
                                                                  LF    05    1          1,290.0            4.0000        5,160.00 
                                                                  LF    07    3         22,112.0            1.0351       22,889.00 
                                                                  LF    08    1          4,870.0            2.5000       12,175.00 
                                                                  LF    11   17         78,936.0            1.0960       86,512.90 
                                                                  LF    12    7        347,480.0             .9131      317,266.70 
 
                                                      UNIT TOTAL  LF         64       623,442.0*             .9990      622,815.60* 
 
                                         ITEM CODE 846009  TOTAL             64                                         622,815.60* 
 
 846010  8" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 12-3)                                            LF    03    4         15,620.0             .5774        9,018.70 
                                                                  LF    04    7         25,070.0            1.0816       27,115.10 
                                                                  LF    05    1            420.0            1.0000          420.00 
                                                                  LF    07    1          2,320.0             .8000        1,856.00 
                                                                  LF    11    7         23,490.0             .8192       19,244.10 
                                                                  LF    12    4         31,450.0             .7050       22,172.80 
 
                                                      UNIT TOTAL  LF         24        98,370.0*             .8115       79,826.70* 
 
                                         ITEM CODE 846010  TOTAL             24                                          79,826.70* 
 
 846011  8" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 36-12)                                           LF    12    2         96,800.0             .7250       70,180.00 
 
                                                      UNIT TOTAL  LF          2        96,800.0*             .7250       70,180.00* 
 
                                         ITEM CODE 846011  TOTAL              2                                          70,180.00* 
 
 846012  THERMOPLASTIC CROSSWALK AND PAVEMENT 
         MARKING (ENHANCED WET NIGHT VISIBILITY) 
                                                                  SQFT  01    2          1,525.0            4.8813        7,444.00 
                                                                  SQFT  05    1            130.0            8.0000        1,040.00 
                                                                  SQFT  07    1          1,500.0            3.1000        4,650.00 
                                                                  SQFT  10    1            360.0            6.0000        2,160.00 
                                                                  SQFT  11    4          8,030.0            2.9511       23,697.00 
                                                                  SQFT  12    1          4,400.0            2.0400        8,976.00 
 
                                                      UNIT TOTAL  SQFT       10        15,945.0*            3.0083       47,967.00* 
 
                                         ITEM CODE 846012  TOTAL             10                                          47,967.00* 
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 850101  PAVEMENT MARKER (NON-REFLECTIVE) 
 
                                                                  EA    01    6          4,854.0            3.8468       18,672.50 
                                                                  EA    03    3            724.0            7.2624        5,258.00 
                                                                  EA    04   32         86,248.0            2.3871      205,882.20 
                                                                  EA    05   15         49,002.0            1.4044       68,816.60 
                                                                  EA    07   27        149,263.0            1.1596      173,084.20 
                                                                  EA    08    8         61,812.0            1.0310       63,728.00 
                                                                  EA    10    2         15,430.0            1.5269       23,560.00 
                                                                  EA    11   15         76,828.0            1.1070       85,046.30 
                                                                  EA    12   10         67,420.0            1.1149       75,167.40 
 
                                                      UNIT TOTAL  EA        118       511,581.0*            1.4059      719,215.20* 
 
                                         ITEM CODE 850101  TOTAL            118                                         719,215.20* 
 
 850111  PAVEMENT MARKER (RETROREFLECTIVE) 
 
                                                                  EA    01   17         55,769.0            3.5524      198,112.00 
                                                                  EA    02    7         11,756.0            3.7263       43,806.00 
                                                                  EA    03   27         36,610.0            3.5395      129,582.60 
                                                                  EA    04   58         79,981.0            3.6081      288,577.00 
                                                                  EA    05   29         62,131.0            2.7292      169,568.10 
                                                                  EA    06   31         47,542.0            3.0125      143,221.30 
                                                                  EA    07   39        102,683.0            2.6623      273,376.00 
                                                                  EA    08   16         46,574.0            2.3569      109,768.40 
                                                                  EA    10   26         77,873.0            2.8890      224,975.00 
                                                                  EA    11   21         69,727.0            2.8279      197,182.12 
                                                                  EA    12   12         54,140.0            2.3355      126,443.00 
 
                                                      UNIT TOTAL  EA        283       644,786.0*            2.9539    1,904,611.52* 
 
                                         ITEM CODE 850111  TOTAL            283                                       1,904,611.52* 
 
 850121  PAVEMENT MARKER (NON-REFLECTIVE- 
         RECESSED) 
                                                                  EA    07    1            630.0            6.5000        4,095.00 
 
                                                      UNIT TOTAL  EA          1           630.0*            6.5000        4,095.00* 
 
                                         ITEM CODE 850121  TOTAL              1                                           4,095.00* 
 
 850122  PAVEMENT MARKER 
         (RETROREFLECTIVE-RECESSED) 
                                                                  EA    01   21         15,950.0            9.3563      149,233.00 
                                                                  EA    02   16         46,016.0            7.1344      328,294.82 
                                                                  EA    03    5         12,037.0            9.0360      108,766.00 
                                                                  EA    05    2            480.0            9.5525        4,585.20 
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         PAVEMENT MARKER 
         (RETROREFLECTIVE-RECESSED) 
                                                                  EA    06    7         36,924.0            5.2364      193,347.00 
                                                                  EA    07    6         48,640.0            5.4187      263,567.50 
                                                                  EA    08   11         60,720.0            6.0535      367,571.50 
                                                                  EA    10    1             32.0           75.0000        2,400.00 
 
                                                      UNIT TOTAL  EA         69       220,799.0*            6.4211    1,417,765.02* 
 
                                         ITEM CODE 850122  TOTAL             69                                       1,417,765.02* 
 
 860090  MAINTAINING EXISTING TRAFFIC MANAGEMENT 
         SYSTEM ELEMENTS DURING CONSTRUCTION 
                                                                  LS    01    5                                          12,000.00 
                                                                  LS    02   14                                          38,355.00 
                                                                  LS    03   24                                          51,820.00 
                                                                  LS    04   44                                          88,960.00 
                                                                  LS    05   18                                          55,309.00 
                                                                  LS    06   34                                          61,850.00 
                                                                  LS    07   46                                         155,650.00 
                                                                  LS    08   19                                          19,211.00 
                                                                  LS    09   11                                          16,605.00 
                                                                  LS    10   35                                          88,949.00 
                                                                  LS    11   24                                          58,973.24 
                                                                  LS    12   18                                          21,244.00 
 
                                                      UNIT TOTAL  LS        292                                         668,926.24 
 
                                         ITEM CODE 860090  TOTAL            292                                         668,926.24* 
 
 860150  SIGNAL AND LIGHTING (TEMPORARY) 
 
                                                                  LS    07    1                                         105,000.00 
 
                                                      UNIT TOTAL  LS          1                                         105,000.00 
 
                                         ITEM CODE 860150  TOTAL              1                                         105,000.00* 
 
 860201  SIGNAL AND LIGHTING 
 
                                                                  LS    04    1                                         197,000.00 
                                                                  LS    05    1                                         174,350.00 
                                                                  LS    08    1                                         208,000.00 
                                                                  LS    10    2                                         444,510.00 
                                                                  LS    11    1                                         100,000.00 
 
                                                      UNIT TOTAL  LS          6                                       1,123,860.00 
 
                                         ITEM CODE 860201  TOTAL              6                                       1,123,860.00* 
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 860251  SIGNAL AND LIGHTING (LOCATION 1) 
 
                                                                  LS    04    3                                         233,860.00 
                                                                  LS    08    2                                         245,000.00 
                                                                  LS    11    1                                          51,768.00 
 
                                                      UNIT TOTAL  LS          6                                         530,628.00 
 
                                         ITEM CODE 860251  TOTAL              6                                         530,628.00* 
 
 860252  SIGNAL AND LIGHTING (LOCATION 2) 
 
                                                                  LS    04    3                                         212,400.00 
                                                                  LS    08    1                                         175,000.00 
                                                                  LS    11    1                                          99,877.00 
 
                                                      UNIT TOTAL  LS          5                                         487,277.00 
 
                                         ITEM CODE 860252  TOTAL              5                                         487,277.00* 
 
 860253  SIGNAL AND LIGHTING (LOCATION 3) 
 
                                                                  LS    04    1                                         200,000.00 
 
                                                      UNIT TOTAL  LS          1                                         200,000.00 
 
                                         ITEM CODE 860253  TOTAL              1                                         200,000.00* 
 
 860254  SIGNAL AND LIGHTING (LOCATION 4) 
 
                                                                  LS    04    2                                         229,040.00 
 
                                                      UNIT TOTAL  LS          2                                         229,040.00 
 
                                         ITEM CODE 860254  TOTAL              2                                         229,040.00* 
 
 860400  LIGHTING (TEMPORARY) 
 
                                                                  LS    03    1                                          75,000.00 
                                                                  LS    04    1                                          54,000.00 
                                                                  LS    08    1                                          12,000.00 
                                                                  LS    11    1                                          50,000.00 
                                                                  LS    12    2                                          39,000.00 
 
                                                      UNIT TOTAL  LS          6                                         230,000.00 
 
                                         ITEM CODE 860400  TOTAL              6                                         230,000.00* 
 
 860401  LIGHTING 
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 860401  LIGHTING 
 
                                                                  LS    02    3                                         780,213.00 
                                                                  LS    03    1                                         223,625.00 
                                                                  LS    04    8                                         506,741.00 
                                                                  LS    05    1                                          80,850.00 
                                                                  LS    06    1                                          93,000.00 
                                                                  LS    07    1                                       2,213,712.00 
                                                                  LS    11    3                                         798,000.00 
                                                                  LS    12    3                                         229,000.00 
 
                                                      UNIT TOTAL  LS         21                                       4,925,141.00 
 
                                         ITEM CODE 860401  TOTAL             21                                       4,925,141.00* 
 
 860402  LIGHTING (CITY STREET) 
 
                                                                  LS    07    1                                         170,000.00 
 
                                                      UNIT TOTAL  LS          1                                         170,000.00 
 
                                         ITEM CODE 860402  TOTAL              1                                         170,000.00* 
 
 860415  LIGHTING (STAGE CONSTRUCTION) 
 
                                                                  LS    04    2                                          37,000.00 
 
                                                      UNIT TOTAL  LS          2                                          37,000.00 
 
                                         ITEM CODE 860415  TOTAL              2                                          37,000.00* 
 
 860460  LIGHTING AND SIGN ILLUMINATION 
 
                                                                  LS    02    1                                         130,000.00 
                                                                  LS    04    8                                       2,611,650.00 
                                                                  LS    08    1                                         850,000.00 
                                                                  LS    11    2                                         384,982.81 
                                                                  LS    12    1                                          74,900.00 
 
                                                      UNIT TOTAL  LS         13                                       4,051,532.81 
 
                                         ITEM CODE 860460  TOTAL             13                                       4,051,532.81* 
 
 860501  SIGN ILLUMINATION 
 
                                                                  LS    03    1                                          75,000.00 
                                                                  LS    04    1                                          15,000.00 
 
                                                      UNIT TOTAL  LS          2                                          90,000.00 
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                                         ITEM CODE 860501  TOTAL              2                                          90,000.00* 
 
 860503  EXTINGUISHABLE MESSAGE SIGN 
 
                                                                  LS    04    1                                          65,500.00 
 
                                                      UNIT TOTAL  LS          1                                          65,500.00 
 
                                         ITEM CODE 860503  TOTAL              1                                          65,500.00* 
 
 860508  MODIFY SIGN ILLUMINATION 
 
                                                                  LS    03    1                                          30,000.00 
                                                                  LS    04    6                                         792,900.00 
                                                                  LS    07    2                                         673,654.00 
 
                                                      UNIT TOTAL  LS          9                                       1,496,554.00 
 
                                         ITEM CODE 860508  TOTAL              9                                       1,496,554.00* 
 
 860532  CHANGEABLE MESSAGE SIGN SYSTEM (LS) 
 
                                                                  LS    06    1                                         114,000.00 
                                                                  LS    09    1                                         315,000.00 
                                                                  LS    11    1                                          33,486.35 
 
                                                      UNIT TOTAL  LS          3                                         462,486.35 
 
                                         ITEM CODE 860532  TOTAL              3                                         462,486.35* 
 
 860551  LIGHTING AND SIGN ILLUMINATION 
         (LOCATION 1) 
                                                                  LS    11    1                                         241,500.00 
 
                                                      UNIT TOTAL  LS          1                                         241,500.00 
 
                                         ITEM CODE 860551  TOTAL              1                                         241,500.00* 
 
 860552  LIGHTING AND SIGN ILLUMINATION 
         (LOCATION 2) 
                                                                  LS    11    1                                         267,750.00 
 
                                                      UNIT TOTAL  LS          1                                         267,750.00 
 
                                         ITEM CODE 860552  TOTAL              1                                         267,750.00* 
 
 860604  FLASHING BEACON SYSTEM 
 



CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   290 
DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 860604  FLASHING BEACON SYSTEM 
 
                                                                  LS    06    2                                          82,000.00 
                                                                  LS    07    2                                          54,000.00 
                                                                  LS    08    1                                          30,042.00 
 
                                                      UNIT TOTAL  LS          5                                         166,042.00 
 
                                         ITEM CODE 860604  TOTAL              5                                         166,042.00* 
 
 860615  MODIFY FLASHING BEACON 
 
                                                                  LS    07    1                                           5,000.00 
 
                                                      UNIT TOTAL  LS          1                                           5,000.00 
 
                                         ITEM CODE 860615  TOTAL              1                                           5,000.00* 
 
 860705  INTERCONNECTION CONDUIT AND CABLE (LS) 
 
                                                                  LS    04    1                                         100,000.00 
                                                                  LS    07    2                                          82,000.00 
 
                                                      UNIT TOTAL  LS          3                                         182,000.00 
 
                                         ITEM CODE 860705  TOTAL              3                                         182,000.00* 
 
 860773  COMMUNICATION CONDUIT (BRIDGE) (LS) 
 
                                                                  LS    05    1                                          48,000.00 
 
                                                      UNIT TOTAL  LS          1                                          48,000.00 
 
                                         ITEM CODE 860773  TOTAL              1                                          48,000.00* 
 
 860775  SPRINKLER CONTROL CONDUIT (BRIDGE) (LS) 
 
                                                                  LS    07    1                                         145,000.00 
 
                                                      UNIT TOTAL  LS          1                                         145,000.00 
 
                                         ITEM CODE 860775  TOTAL              1                                         145,000.00* 
 
 860797  ELECTRIC SERVICE (IRRIGATION) 
 
                                                                  LS    07    3                                          55,970.00 
                                                                  LS    11    1                                           1,789.00 
 
                                                      UNIT TOTAL  LS          4                                          57,759.00 
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                                         ITEM CODE 860797  TOTAL              4                                          57,759.00* 
 
 860806  INDUCTIVE LOOP DETECTOR (EA) 
 
                                                                  EA    07    2            625.0          482.8000      301,750.00 
                                                                  EA    08    6            107.0          440.2991       47,112.00 
                                                                  EA    11    2             50.0          428.0000       21,400.00 
                                                                  EA    12    2            533.0          338.1989      180,260.00 
 
                                                      UNIT TOTAL  EA         12         1,315.0*          418.6479      550,522.00* 
 
                                         ITEM CODE 860806  TOTAL             12                                         550,522.00* 
 
 860807  INDUCTIVE LOOP DETECTOR (LS) 
 
                                                                  LS    02    1                                           6,500.00 
                                                                  LS    05    4                                         380,700.00 
                                                                  LS    07    1                                         302,660.00 
                                                                  LS    09    1                                           5,087.00 
                                                                  LS    10    3                                          44,985.00 
                                                                  LS    11    2                                         131,210.00 
                                                                  LS    12    2                                          21,500.00 
 
                                                      UNIT TOTAL  LS         14                                         892,642.00 
 
                                         ITEM CODE 860807  TOTAL             14                                         892,642.00* 
 
 860809  DETECTOR LOOP (LS) 
 
                                                                  LS    06    1                                           8,000.00 
                                                                  LS    09    1                                          11,500.00 
                                                                  LS    10    1                                          11,070.00 
 
                                                      UNIT TOTAL  LS          3                                          30,570.00 
 
                                         ITEM CODE 860809  TOTAL              3                                          30,570.00* 
 
 860810  INDUCTIVE LOOP DETECTOR 
 
                                                                  EA    08    1              8.0          500.0000        4,000.00 
 
                                                      UNIT TOTAL  EA          1             8.0*          500.0000        4,000.00* 
 
                                         ITEM CODE 860810  TOTAL              1                                           4,000.00* 
 
 860812  MICROWAVE VEHICLE DETECTION SYSTEM 
 
                                                                  LS    08    1                                          42,786.00 
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                                                      UNIT TOTAL  LS          1                                          42,786.00 
 
                                         ITEM CODE 860812  TOTAL              1                                          42,786.00* 
 
 860889  MODIFY TRAFFIC MONITORING STATION 
 
                                                                  LS    02    1                                          10,000.00 
                                                                  LS    04    1                                           5,082.00 
                                                                  LS    05    2                                          10,000.00 
                                                                  LS    07    7                                         620,141.00 
                                                                  LS    10    9                                         176,767.50 
                                                                  LS    11    4                                         130,749.81 
 
                                                      UNIT TOTAL  LS         24                                         952,740.31 
 
                                         ITEM CODE 860889  TOTAL             24                                         952,740.31* 
 
 860890  MODIFY TRAFFIC MONITORING STATION 
         (COUNT) 
                                                                  LS    02    1                                          17,536.00 
                                                                  LS    03    3                                         102,769.00 
                                                                  LS    06    1                                          10,000.00 
                                                                  LS    08    2                                          48,750.00 
                                                                  LS    11    1                                          15,000.00 
 
                                                      UNIT TOTAL  LS          8                                         194,055.00 
 
                                         ITEM CODE 860890  TOTAL              8                                         194,055.00* 
 
 860925  TRAFFIC MONITORING STATION (COUNT) 
 
                                                                  LS    03    9                                         164,990.00 
                                                                  LS    08    1                                          50,000.00 
 
                                                      UNIT TOTAL  LS         10                                         214,990.00 
 
                                         ITEM CODE 860925  TOTAL             10                                         214,990.00* 
 
 860930  TRAFFIC MONITORING STATION 
 
                                                                  LS    01    1                                          19,327.03 
                                                                  LS    02    1                                           6,200.00 
                                                                  LS    03    1                                          24,600.00 
                                                                  LS    06    1                                          17,000.00 
                                                                  LS    09    1                                           9,000.00 
                                                                  LS    10    4                                       1,308,002.00 
                                                                  LS    11    2                                          95,596.56 
                                                                  LS    12    3                                          55,000.00 
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                                                      UNIT TOTAL  LS         14                                       1,534,725.59 
 
                                         ITEM CODE 860930  TOTAL             14                                       1,534,725.59* 
 
 860931  TRAFFIC MONITORING STATION (LOCATION 1) 
 
                                                                  LS    08    1                                         120,000.00 
                                                                  LS    11    2                                         280,750.00 
 
                                                      UNIT TOTAL  LS          3                                         400,750.00 
 
                                         ITEM CODE 860931  TOTAL              3                                         400,750.00* 
 
 860932  TRAFFIC MONITORING STATION (LOCATION 2) 
 
                                                                  LS    08    1                                          65,000.00 
                                                                  LS    11    2                                         252,250.00 
 
                                                      UNIT TOTAL  LS          3                                         317,250.00 
 
                                         ITEM CODE 860932  TOTAL              3                                         317,250.00* 
 
 860933  TRAFFIC MONITORING STATION (LOCATION 3) 
 
                                                                  LS    08    1                                          75,000.00 
 
                                                      UNIT TOTAL  LS          1                                          75,000.00 
 
                                         ITEM CODE 860933  TOTAL              1                                          75,000.00* 
 
 860934  TRAFFIC MONITORING STATION (LOCATION 4) 
 
                                                                  LS    08    1                                          40,000.00 
 
                                                      UNIT TOTAL  LS          1                                          40,000.00 
 
                                         ITEM CODE 860934  TOTAL              1                                          40,000.00* 
 
 860990  CLOSED CIRCUIT TELEVISION SYSTEM 
 
                                                                  LS    02    1                                          70,000.00 
                                                                  LS    03    1                                          60,000.00 
                                                                  LS    06    2                                          83,250.00 
                                                                  LS    10    2                                         149,700.00 
                                                                  LS    11    1                                         430,985.84 
                                                                  LS    12    1                                         140,000.00 
 
                                                      UNIT TOTAL  LS          8                                         933,935.84 
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                                         ITEM CODE 860990  TOTAL              8                                         933,935.84* 
 
 861088  MODIFY RAMP METERING SYSTEM 
 
                                                                  LS    03    1                                          49,000.00 
                                                                  LS    04    2                                         125,000.00 
                                                                  LS    06    1                                         153,000.00 
                                                                  LS    07    9                                       4,833,119.00 
                                                                  LS    08    1                                          19,000.00 
                                                                  LS    10    1                                         103,200.00 
                                                                  LS    11    4                                         163,000.00 
                                                                  LS    12    5                                         220,825.00 
 
                                                      UNIT TOTAL  LS         24                                       5,666,144.00 
 
                                         ITEM CODE 861088  TOTAL             24                                       5,666,144.00* 
 
 861100  RAMP METERING SYSTEM 
 
                                                                  LS    04    1                                          50,000.00 
                                                                  LS    07    2                                         290,000.00 
                                                                  LS    10    1                                          87,900.00 
                                                                  LS    12    2                                         119,000.00 
 
                                                      UNIT TOTAL  LS          6                                         546,900.00 
 
                                         ITEM CODE 861100  TOTAL              6                                         546,900.00* 
 
 861200  WEIGH-IN-MOTION SYSTEM 
 
                                                                  LS    08    1                                          95,000.00 
 
                                                      UNIT TOTAL  LS          1                                          95,000.00 
 
                                         ITEM CODE 861200  TOTAL              1                                          95,000.00* 
 
 861203  HIGH SPEED WEIGH-IN-MOTION SYSTEM 
 
                                                                  LS    03    3                                       1,180,866.00 
                                                                  LS    04    1                                         912,000.00 
 
                                                      UNIT TOTAL  LS          4                                       2,092,866.00 
 
                                         ITEM CODE 861203  TOTAL              4                                       2,092,866.00* 
 
 861497  MODIFY SIGNAL AND LIGHTING (LOCATION 1) 
 
                                                                  LS    03    1                                           3,800.00 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         MODIFY SIGNAL AND LIGHTING (LOCATION 1) 
 
                                                                  LS    04    1                                         275,000.00 
                                                                  LS    07    2                                         295,000.00 
                                                                  LS    08    2                                          51,000.00 
                                                                  LS    11    2                                          64,399.00 
 
                                                      UNIT TOTAL  LS          8                                         689,199.00 
 
                                         ITEM CODE 861497  TOTAL              8                                         689,199.00* 
 
 861498  MODIFY SIGNAL AND LIGHTING (LOCATION 2) 
 
                                                                  LS    03    1                                          12,400.00 
                                                                  LS    04    1                                         285,000.00 
                                                                  LS    07    2                                         355,000.00 
                                                                  LS    08    2                                          18,000.00 
                                                                  LS    11    2                                          28,964.00 
 
                                                      UNIT TOTAL  LS          8                                         699,364.00 
 
                                         ITEM CODE 861498  TOTAL              8                                         699,364.00* 
 
 861499  MODIFY SIGNAL AND LIGHTING (LOCATION 3) 
 
                                                                  LS    04    1                                         260,000.00 
                                                                  LS    11    2                                          27,388.00 
 
                                                      UNIT TOTAL  LS          3                                         287,388.00 
 
                                         ITEM CODE 861499  TOTAL              3                                         287,388.00* 
 
 861500  MODIFY SIGNAL AND LIGHTING (LOCATION 4) 
 
                                                                  LS    03    1                                          29,800.00 
                                                                  LS    04    1                                         238,000.00 
                                                                  LS    11    2                                          25,845.00 
 
                                                      UNIT TOTAL  LS          4                                         293,645.00 
 
                                         ITEM CODE 861500  TOTAL              4                                         293,645.00* 
 
 861501  MODIFY SIGNAL AND LIGHTING 
 
                                                                  LS    03    3                                         375,730.00 
                                                                  LS    04    1                                           4,294.50 
                                                                  LS    05    1                                         320,000.00 
                                                                  LS    07    4                                       1,043,005.00 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         MODIFY SIGNAL AND LIGHTING 
 
                                                                  LS    10    1                                           3,076.00 
                                                                  LS    11    2                                          69,484.96 
                                                                  LS    12    3                                         117,450.00 
 
                                                      UNIT TOTAL  LS         15                                       1,933,040.46 
 
                                         ITEM CODE 861501  TOTAL             15                                       1,933,040.46* 
 
 861502  MODIFY SIGNAL 
 
                                                                  LS    02    3                                         108,312.00 
                                                                  LS    03    3                                         131,440.00 
                                                                  LS    05    4                                         225,680.00 
                                                                  LS    06    1                                         229,903.00 
                                                                  LS    07    3                                         584,131.00 
                                                                  LS    08    6                                          50,418.00 
                                                                  LS    09    1                                          55,000.00 
                                                                  LS    10    6                                         216,951.00 
                                                                  LS    11    3                                         756,008.78 
 
                                                      UNIT TOTAL  LS         30                                       2,357,843.78 
 
                                         ITEM CODE 861502  TOTAL             30                                       2,357,843.78* 
 
 861503  MODIFY LIGHTING 
 
                                                                  LS    02    1                                         111,225.00 
                                                                  LS    03    5                                         346,200.00 
                                                                  LS    04    1                                          71,000.00 
                                                                  LS    05    6                                         514,404.00 
                                                                  LS    06    2                                         191,000.00 
                                                                  LS    07    2                                         315,500.00 
                                                                  LS    08    1                                          11,500.00 
                                                                  LS    10    1                                           3,900.00 
                                                                  LS    11    6                                         532,336.00 
                                                                  LS    12    1                                         365,125.00 
 
                                                      UNIT TOTAL  LS         26                                       2,462,190.00 
 
                                         ITEM CODE 861503  TOTAL             26                                       2,462,190.00* 
 
 861504  MODIFY LIGHTING AND SIGN ILLUMINATION 
 
                                                                  LS    03    1                                          20,000.00 
                                                                  LS    04    1                                          45,000.00 
                                                                  LS    07   13                                       6,010,978.00 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         MODIFY LIGHTING AND SIGN ILLUMINATION 
 
                                                                  LS    08    1                                          22,000.00 
                                                                  LS    12    1                                          91,000.00 
 
                                                      UNIT TOTAL  LS         17                                       6,188,978.00 
 
                                         ITEM CODE 861504  TOTAL             17                                       6,188,978.00* 
 
 861505  MODIFY SIGNAL AND LIGHTING (LOCATION 5) 
 
                                                                  LS    03    1                                           2,300.00 
                                                                  LS    04    1                                         285,000.00 
                                                                  LS    11    2                                          83,703.00 
 
                                                      UNIT TOTAL  LS          4                                         371,003.00 
 
                                         ITEM CODE 861505  TOTAL              4                                         371,003.00* 
 
 869050  GUARD POST 
 
                                                                  EA    07    1              3.0        1,333.0000        3,999.00 
 
                                                      UNIT TOTAL  EA          1             3.0*        1,333.0000        3,999.00* 
 
                                         ITEM CODE 869050  TOTAL              1                                           3,999.00* 
 
 869075  SYSTEM TESTING AND DOCUMENTATION 
 
                                                                  LS    07   12                                         680,575.00 
                                                                  LS    12    1                                          40,322.00 
 
                                                      UNIT TOTAL  LS         13                                         720,897.00 
 
                                         ITEM CODE 869075  TOTAL             13                                         720,897.00* 
 
 991065  MECHANICAL WORK 
 
                                                                  LS    07    1                                         850,000.00 
                                                                  LS    11    1                                         216,410.00 
 
                                                      UNIT TOTAL  LS          2                                       1,066,410.00 
 
                                         ITEM CODE 991065  TOTAL              2                                       1,066,410.00* 
 
 994650  BUILDING WORK 
 
                                                                  LS    02    2                                       7,934,343.80 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         BUILDING WORK 
 
                                                                  LS    03    1                                         121,424.00 
                                                                  LS    04    6                                       9,451,500.00 
                                                                  LS    06    2                                       1,368,593.60 
                                                                  LS    07    3                                       1,595,607.00 
                                                                  LS    08    2                                       1,144,701.00 
                                                                  LS    09    2                                       1,948,666.91 
                                                                  LS    10    1                                         176,700.00 
                                                                  LS    11    1                                       3,004,828.00 
 
                                                      UNIT TOTAL  LS         20                                      26,746,364.31 
 
                                         ITEM CODE 994650  TOTAL             20                                      26,746,364.31* 
 
 995100  WATER METER CHARGES 
 
                                                                  LS    04    1                                           6,600.00 
                                                                  LS    07    3                                         118,000.00 
                                                                  LS    08    1                                         152,000.00 
                                                                  LS    10    1                                           5,000.00 
 
                                                      UNIT TOTAL  LS          6                                         281,600.00 
 
                                         ITEM CODE 995100  TOTAL              6                                         281,600.00* 
 
 995200  IRRIGATION WATER SERVICE CHARGES 
 
                                                                  LS    04    2                                           1,900.00 
                                                                  LS    06    1                                          12,000.00 
                                                                  LS    07    1                                              50.00 
                                                                  LS    08    1                                          24,000.00 
 
                                                      UNIT TOTAL  LS          5                                          37,950.00 
 
                                         ITEM CODE 995200  TOTAL              5                                          37,950.00* 
 
 999990  MOBILIZATION 
 
                                                                  LS    01   30                                       4,103,773.85 
                                                                  LS    02   16                                       7,767,158.95 
                                                                  LS    03   25                                      10,288,974.36 
                                                                  LS    04   79                                      35,284,248.30 
                                                                  LS    05   31                                      11,263,780.84 
                                                                  LS    06   22                                       4,649,081.12 
                                                                  LS    07   57                                      28,549,218.49 
                                                                  LS    08   18                                      10,930,427.20 
                                                                  LS    09    7                                       2,361,583.25 
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DATE 02/03/16                                                   CONTRACT ITEM COST DATA 
TIME 02:02 PM 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         MOBILIZATION 
 
                                                                  LS    10   24                                       7,264,427.07 
                                                                  LS    11   26                                      20,401,818.16 
                                                                  LS    12   19                                       3,587,573.74 
 
                                                      UNIT TOTAL  LS        354                                     146,452,065.33 
 
                                         ITEM CODE 999990  TOTAL            354                                     146,452,065.33* 
 
 999991  MOBILIZATION (MARINE ACCESS) 
 
                                                                  LS    04    1                                       6,800,000.00 
 
                                                      UNIT TOTAL  LS          1                                       6,800,000.00 
 
                                         ITEM CODE 999991  TOTAL              1                                       6,800,000.00* 
 
                                                 SUB-TOTAL ITEMS  07-END 22,120                                   1,839,078,363.09 
 
                                                     FINAL TOTAL         22,120                                   1,839,078,363.09 





 

 
APPENDIX A 

Conversion Factors from English Units to SI Units 
Unit Abbr. Multiply: Unit Abbr. 

     
Acre ACRE 0.4046856 Hectare HA 

Calendar Day CDAY 1 Calendar Day CDAY 
Cubic Foot CF 0.02831685 Cubic Meter M3 
Cubic Yard CY 0.7645549 Cubic Meter M3 

Each EA 1 Each EA 
Gallon GAL 3.785412 Liter L 
Hour HR 1 Hour H 

Pound LB 0.4535924 Kilogram KG 
Linear Foot LF 0.3048 Meter M 
Lane Mile LNMI 1.609344 Lane Kilometer LNKM 
Lump Sum LS 1 Lump Sum LS 

Thousand Foot 
Board Measure 

MFBM 2.359737 Cubic Meter M3 

Mile MI 1.609344 Kilometer KM 
Square Foot SQFT 0.09290304 Square Meter M2 
Square Yard SQYD 0.8361274 Square Meter M2 

Station (100 Ft) STA 0.3048 Station (100 m) STA 
Tablet TAB 1 Tablet TAB 
Ton TON 0.9071847 Tonne (1000 kg) TONN 

Track Foot TF 1 Track Foot TF 
Working Day WDAY 1 Working Day WDAY 

     
 

APPENDIX B 
Conversion Factors from SI Units to English Units 

Unit Abbr. Multiply: Unit Abbr. 
     

Hectare HA 2.471054 Acre ACRE 
Calendar Day CDAY 1 Calendar Day CDAY 
Cubic Meter M3 35.31467 Cubic Foot CF 
Cubic Meter M3 1.307951 Cubic Yard CY 

Each EA 1 Each EA 
Liter L 0.2641720 Gallon GAL 
Hour H 1 Hour HR 

Kilogram KG 2.204623 Pound LB 
Meter M 3.280840 Linear Foot LF 

Lane Kilometer LNKM 0.6213712 Lane Mile LNMI 
Lump Sum LS 1 Lump Sum LS 
Cubic Meter M3 0.4237760 Thousand Foot Board 

Measure 
MFBM 

Kilometer KM 0.6213712 Mile MI 
Square Meter M2 10.76391 Square Foot SQFT 
Square Meter M2 1.195990 Square Yard SQYD 

Station (100 m) STA 3.280840 Station (100 Ft) STA 
Tablet TAB 1 Tablet TAB 

Tonne (1000 kg) TONN 1.102312 Ton TON 
Track Foot TF 1 Track Foot TF 

Working Day WDAY 1 Working Day WDAY 
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